

5. The following Exhibits have been added to the contract document since the invitation to bid:

Exhibit I	Job Walk Presentation Notes
Exhibit J	Contractor's Bid Proposal dated June 20, 1996
Exhibit K	CST Letter dated August 12, 1996 with Revised Final Bid
Exhibit L	CST Letter dated July 19, 1996 regarding Additional Roofing Asbestos
Exhibit M	Addendum #1 issued June 18, 1996
Exhibit N	Bid Clarifications/Revisions Provided at Contract Award
Exhibit O	Order of Precedence of Contract Documents
Exhibit P	Mario Stavale Letter dated July 16, 1996 and Three Forensic Analytical Letters dated: July 16, 1996, August 7, 1996, and August 8, 1996, all dealing with additional asbestos

6. Additional asbestos removal as addressed in Forensic Analytical Report #581525 dated 7-16-96 is included in the contract work scope, as well as the materials addressed in the Forensic Analytical Memorandum dated 8-8-96.

7. A water connection point, and the cost of all associated water, is provided by the owner at the existing backflow preventer located at the Northeast corner of the Phase I parcel. The Contractor is responsible for all connections to the water supply for tanks, trucks, pumps, etc.

8. Rinsate from the machine pits is to be disposed of by the contractor.

9. All PCB transformers within the Phase I area are to be disposed of by the contractor.

10. Total contract cost is to include a Payment and Performance bond.

11. The following site condition clarifications have been established to reflect conditions as of the time of contract award:

- a.) All buildings in Phase I, except 61 and the Southeast portion of 37, are now vacated by the Owner, as defined in item #3 above.
- b.) One remaining N/C machine in Bldg. 37 will be removed by MDRC by 9-30-96. Existing stacks of drywall in Bldg. 37 will remain for disposition by the Contractor.
- c.) Compactor designated as No. 1 will remain for disposition by the Contractor.
- d.) In Bldg. 29 the metal shear machine remains for Contractor disposition.