

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 1-01																																																																		
		<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:																																																																		
Contract Number EP-C-16-003	Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1	Title of Work Assignment/SF Site Name Water Quality Trading Support																																																																		
Contractor EASTERN RESEARCH GROUP, INC.		Specify Section and paragraph of Contract SOW See PWS																																																																		
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 07/01/2017 To 06/30/2018																																																																		
Comments: No work shall commence on this Work Assignment until July 1, 2107.																																																																				
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund																																																																				
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A.																																																																				
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Line</th> <th>DCN (Max 6)</th> <th>Budget/FY (Max 4)</th> <th>Appropriation Code (Max 6)</th> <th>Budget Org/Code (Max 7)</th> <th>Program Element (Max 9)</th> <th>Object Class (Max 4)</th> <th>Amount (Dollars)</th> <th>(Cents)</th> <th>Site/Project (Max 8)</th> <th>Cost Org/Code</th> </tr> </thead> <tbody> <tr><td>1</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>2</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>3</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>4</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> <tr><td>5</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></tr> </tbody> </table>			Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code	1											2											3											4											5										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code																																																										
1																																																																				
2																																																																				
3																																																																				
4																																																																				
5																																																																				
Authorized Work Assignment Ceiling																																																																				
Contract Period: Cost/Fee: LOE: 07/01/2016 To 06/30/2018																																																																				
This Action:																																																																				
Total:																																																																				
Work Plan / Cost Estimate Approvals																																																																				
Contractor WP Dated: Cost/Fee LOE:																																																																				
Cumulative Approved: Cost/Fee LOE:																																																																				
Work Assignment Manager Name Amelia Letnes <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>		Branch/Mail Code: Phone Number: 202-564-5627 FAX Number:																																																																		
Project Officer Name Tangela Cooper <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>		Branch/Mail Code: Phone Number: 202-566-0369 FAX Number:																																																																		
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>		Branch/Mail Code: Phone Number: FAX Number:																																																																		
Contracting Official Name Brad Heath <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>6/30/2017 (Date)</div> </div>		Branch/Mail Code: Phone Number: 513-487-2352 FAX Number:																																																																		

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-01**

Title: Water Quality Trading White Papers

Work Assignment Manager:

Amelia Letnes Phone: (202) 564-5627 Fax (202) 564-9544 letnes.amelia@epa.gov	<u>USPS Mailing Address</u> Water Permits Division 1200 Pennsylvania Ave., NW Mail Code 4203M Washington, DC 20460	<u>Courier Address</u> EPA East Building 1201 Constitution Ave., NW Room 7135D Washington, DC 20004
---	---	--

Period of Performance: July 1, 2017 through June 30, 2018

Background: EPA established its Water Quality Trading Policy in 2003, and further clarified that policy in its 2007 Water Quality Trading Toolkit for Permit Writers. Since those documents were published, many more water quality trading programs have been proposed and implemented. EPA regularly gets inquiries from states and watershed groups about what would or would not be an acceptable water quality trading program. Under this work assignment, the contractor will develop white papers to provide technical clarity to the policy decisions surrounding water quality trading.

Scope of Work:

Task 1: Tradeable Pollutants White Paper

EPA's WQT Policy specifically supports trading nutrients or sediment loads. The Policy also specifically did not support trading of persistent bioaccumulative toxics at that time, but did consider the possibility of some pilot projects. We have also seen a number of longstanding temperature trades in the Pacific Northwest.

This paper would consider the full range of pollutant types found in NPDES permits (including stormwater and other nontraditional dischargers). These pollutants would be grouped into general types (such as: nutrients (which includes a variety of species of N and P); metals; pathogens; toxics; and others) that behave in similar ways.

The next step would be to analyze these pollutant types to consider whether they would be appropriate for trading. This would consider topics such as length of residence in the water column, toxicity, fate and transport, local vs. far field effects, and other such variables. Some pollutants might be inherently untradeable. Typically, these would be ones with immediate toxic effects or with extremely short residence times in a waterbody.

The final step would be to consider for all the pollutant types that could be tradeable, what additional criteria would need to be included beyond those considered for nutrients. There may be smaller

geographic areas, specific waterbody conditions (temperature, pH, etc), or specific uses that would or would not be conducive to trading.

The contractor should assume that EPA will have 2-3 rounds of comments on the paper (NPDES staff, workgroup staff, management) for costing purposes.

Task 1 Deliverables:

A strawman outline of the paper, including pollutant categories and analytic methodology will be due August 15.

A draft paper will be due 4 months from the receipt of EPA comments on the strawman. Subsequent drafts will be due 2-4 weeks from receipt of EPA comments, depending on the complexity of the comments.

A final paper will be due 4 weeks from receipt of final EPA comments.

Level of Effort: EPA estimates 300 hours for this task.

Task 2: Credit Banking White Paper

One of the ongoing challenges in water quality trading is the uncertainty of the trade on the part of the buyer. While they do not have control over the credit generation, they are still legally liable for that credit, and can be enforced against if that credit is not generated.

To address this issue, there are a wide variety of mechanisms that programs consider, including an insurance ratio, attempts to mitigate liability, and credit banking. It is this last option that requires the most scientific research. The first two are financial and legal mechanisms, the last is scientific in nature.

Our current best practice is to utilize a credit in the same compliance period in which it is generated. So if you have an annual limit, the credit would last for a year, then expire. Many programs would like to allow unsold credits to be rolled over to the next year, perhaps at a discounted rate, to allow more flexibility in the market.

This paper would consider if there is an analytical framework for determining if a waterbody could sustain some portion of its credits rolling over between compliance periods. It will consider both temporal and geographic hot spots as well as residence time both of water and of the pollutant of concern in the impacted waterbody. It will consider seasonal and annual variability in loading due to wet weather events and the relative impact of those upon the waterbody as compared to trading variability.

If there is an ability to allow some banking and protect water quality, the paper will lay out a methodology for permitting authorities to determine if their trading program would be able to take advantage of banking while maintaining local and downstream water quality.

Task 2 Deliverables:

A strawman outline of the paper will be due August 15, including a proposed approach to developing an analytic framework.

A draft paper, including pollutant a draft analytic framework will be due within 4 months from the receipt of EPA comments on the strawman. Subsequent drafts will be due 2-4 weeks from receipt of EPA comments, depending on the complexity of the comments.

A final paper will be due 4 weeks from receipt of final EPA comments.

Level of Effort: EPA estimates 620 hours for this task

Task 3: Quality Assurance Project Plan

A quality assurance project plan (QAPP) is required for Tasks 1 and 2 of this work assignment. It should outline the decision criteria that the contractor will use in making recommendations to the EPA WACOR in developing the two white papers. The QAPP will document, and provide the basis for, the use of various case studies, public information, or other secondary data by the contractor. The QAPP should also define the technical bases or principles used by the contractor in providing expert technical recommendations to the EPA WACOR. The contractor shall refer all policy related questions to EPA. The contractor shall provide a QAPP within 15 days of receipt of the work assignment.

The sources of the information collected by the contractor for EPA are primarily from publically available information sources and considered secondary data. The data quality objective for this information is that the white papers factually represent the information contained in the source documentation. These white papers do not directly support any decision being made by EPA but may provide background on potential approaches for EPA to consider in the future.

OTHER REQUIREMENTS

Reporting

Progress Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, the contractor shall maintain contact with the WACOR to advise of progress and problems. All documents shall be delivered in Word, Excel, HTML, and/or PDF format, as requested by the WACOR. The contractor shall notify the EPA immediately when expenditures of 75% and 90% of the work assignment LOE or funding (including pipeline costs) are reached.

The contractor shall be prepared to submit for inspection copies of all work in progress any time as requested by the WACOR. The contractor shall not release information or comments on works performed under this work assignment without the WACOR's prior written authorization. Wherever practicable, all written materials submitted to EPA must be doubled-sided and on recycled paper. All computer disks submitted to the WACOR shall be scanned for, and identified as free from viruses.

Travel

No travel other than local travel is expected under this work assignment.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 1-01				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000001				
Contract Number EP-C-16-003			Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1			Title of Work Assignment/SF Site Name Water Quality Trading Support				
Contractor EASTERN RESEARCH GROUP, INC.					Specify Section and paragraph of Contract SOW See PWS					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 09/12/2017 To 06/30/2018				
Comments: The purpose of this Amendment 1 is to ADD Ginny Kibler (Phone: 202-564-0596; Fax: 202-564-9544; E-mail: kibler.ginny@epa.gov) as the Alternate Work Assignment Contracting Officer's Representative (AWACOR).										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A. (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE:				
07/01/2016 To 06/30/2018										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:					Cost/Fee			LOE:		
Cumulative Approved:					Cost/Fee			LOE:		
Work Assignment Manager Name Amelia Letnes <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:			
							Phone Number: 202-564-5627			
							FAX Number:			
Project Officer Name Tangela Cooper <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:			
							Phone Number: 202-566-0369			
							FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:			
							Phone Number:			
							FAX Number:			
Contracting Official Name Brad Heath <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code:			
							Phone Number: 513-487-2352			
							FAX Number:			

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 1-02				
						<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:				
Contract Number EP-C-16-003			Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1			Title of Work Assignment/SF Site Name Real Time Review (RTR)				
Contractor EASTERN RESEARCH GROUP, INC.					Specify Section and paragraph of Contract SOW See PWS					
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 08/18/2017 To 06/30/2018				
Comments:										
<div style="display: flex; justify-content: space-between;"> <input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund </div>										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO <input type="checkbox"/> (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: 07/01/2016 To 06/30/2018 Cost/Fee: LOE:										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated: Cost/Fee LOE:										
Cumulative Approved: Cost/Fee LOE:										
Work Assignment Manager Name Quintin White <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 312-886-0135 FAX Number:			
Project Officer Name Tangela Cooper <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 202-566-0369 FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: FAX Number:			
Contracting Official Name Brad Heath <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 513-487-2352 FAX Number:			

**Performance Work Statement
Contract EP-C-16-003
Work Assignment 1-02**

Title of Project: Real Time Review (RTR) Analysis & Support for Region 5 NPDES Program Branch

Work Assignment Contract Officer's Representative (WACOR):

Quintin White
U.S. EPA, Region 5
77 West Jackson Blvd.
Chicago, Illinois 60604
Phone: 312 886-3572
Email: white.quintin@epa.gov

Period of Performance: August 18, 2017 through June 30, 2018

Quality Assurance: No programmatic quality assurance project plan (PQAPP) necessary. The Performance Work Statement (PWS) does not require collection of environmental data and therefore does not need a PQAPP. Should it be determined that a Quality Assurance (QA) Project plan is required, the contractor must prepare it in conformance with EPA's *Requirements for Quality Assurance Project Plans for Environmental Data Operations (EPA QA/R-5)*.

Background: Region 5 selects permits for Real Time Reviews (RTRs) based on the Clean Water Action Plan principle of identifying water quality problems and utilizing EPA's authority and tools to address them. The Clean Water Action Plan directly calls for utilizing one of the most direct tools that EPA has available to ensure NPDES permits issued by states are protective of water quality, that is to review the permits, and when necessary, object to those permits which do not meet federal standards. Region 5 focuses its resources on reviewing those discharges that pose the greatest threat to vulnerable populations and impaired waters. The Region annually undertakes a process to identify the expiring permits which discharge where there may be environmental justice concerns, drinking water sources, impaired waters, interstate issues, or compliance concerns. In all but one state (Ohio), permits are reviewed prior to going out on public notice. In addition, all general permits are reviewed. This selection process was identified as a National Best Practice in FY12. Region 5 always maintains and frequently exercises its right to review any draft or proposed permits beyond those specifically identified through the process.

Region 5 conducts RTRs of draft NPDES Permits while the permits are being developed and finalized rather than reviewing just those permits that have already been finalized. During FY2012 and FY2013, Region 5 reviewed permits consistent with the Memorandum of Agreement (MOA) authorizing Indiana, Ohio, Michigan, Illinois, Wisconsin, and Minnesota's NPDES programs. In addition, the review process requires that a revised copy of the proposed NPDES permit be transmitted to EPA together with a copy of all statements received during the public notice period. EPA's second review ensures that EPA's significant comments are

addressed in the final permit. At that time, the national Permit Quality Review (PQR) checklist is filled out. The RTRs ensure permits that are most critical to solving our Region's water quality problems are issued in a form compliant with the CWA and consistent with solving those problems. Completion of the PQR checklist on the final permit ensures a nationally consistent evaluation of permit quality is implemented.

GOALS AND OBJECTIVES:

The overall objective of the RTR Analysis and Support is the preparation of Fiscal Year (FY) 12/13 RTR reports and for FY14 utilizing existing draft reports and lessons learned from work on the FY12/13 reports, in addition to the review of recent data and information associated with permits reviewed in the FY12 through FY14 timeframe.

TASK DETAILS:

The contractor shall provide expertise in data/IT organization and analysis. In support of this effort the contractor shall identify professional staff chosen to complete TASKS 1 through 4 identified in the Scope of Work including:

- Academic background
- Experience working with NPDES programs, including Section 402 Clean Water Act (Act)
- Experience with NPDES permit writing and regulation
- Essential, knowledge and experience with RTRs
- Familiar with significant environmental issues associated with discharges into watersheds in the Great Lakes Basin
- Understand delegation agreements (State/Agency relationships) as it relates to US EPA National Pollution Discharge Elimination System (NPDES) Program and regulations

Kick-off Conference Call. Within seven (7) calendar days of receipt of the work assignment, the contractor shall contact the WACOR to schedule a Kick-off call. The contractor will participate in the Kick-off call and present the approach to complete TASKS 1 through 4 in the Scope of Work.

Contractor shall provide routine performance updates, estimated costs, level of effort and status reports on deliverables upon request from the WACOR and/or AWACOR.

SCOPE OF WORK:

Task 1: Review existing FY12/13 draft RTR's for Illinois, Michigan, Minnesota, Ohio, and Wisconsin (please note that a draft RTR will NOT be needed for the state of Indiana).

Task 2: Review data and information associated with NPDES permits evaluated in the FY14 timeframe.

Task 3: Prepare draft:

- FY12/13 RTR's for the states of Illinois, Michigan, Minnesota, Ohio and Wisconsin (please note that a draft RTR will NOT be needed for the state of Indiana);
- FY14 RTR's for the states of Indiana, Illinois, Michigan, Minnesota, Ohio and Wisconsin.

Task 4: Prepare final:

- FY12/13 RTR's for the states of Illinois, Michigan, Minnesota, Ohio and Wisconsin (please note that a draft RTR will NOT be needed for the state of Indiana);
- FY14 RTR's for the states of Indiana, Illinois, Michigan, Minnesota, Ohio and Wisconsin.

TASK 1 - Review existing FY12/13 draft RTR's

The contractor shall review draft RTR report components prepared by EPA which includes the list of permits evaluated and the compilation of individual permit evaluation results. The contractor shall edit and organize the report components into an initial Draft report consistent with a final report example (See attachment 1). The draft report components shall consist of state program description and practices, list of permits reviewed, descriptions of the EPA comments generated by each permit review, and identification of systemic issues and concerns. These RTR components shall be provided electronically by the EPA Project Manager. The Contractor shall prepare an initial draft of the RTRs and prepare a 1- to 3- page summary of findings for each RTR. 1 draft report per the following Great Lakes states: Illinois, Michigan, Minnesota, Ohio and Wisconsin plus a 1-2 page(s) executive summary of findings for each RTR (please note that an FY12/13 draft RTR will NOT be needed for the state of Indiana). Existing FY12/13 draft RTR reports for Illinois, Michigan, Minnesota, Ohio, and Wisconsin are attached (attachments 2-6).

TASK 2 - Review data and information associated with NPDES permits evaluated in the FY14 timeframe

The contractor shall review more recent data and information associated with permits reviewed during that timeframe in order to provide a more complete summary, within the RTR's, of status and outcomes associated with the individual permits reviewed (attachments 7-12). All permit specific data and information shall be transmitted by the Region.

The contractor shall organize data and contact the WACOR and EPA Technical Lead, (Technical Lead) for the project Manager to clarify and resolve any data questions, identify data needs and address HQ concerns, and format reports consistent with the provided report format to the degree possible.

Travel may be necessary. (See Section 7 Travel for details).

TASK 3 - Prepare draft RTR's for FY12/13 RTR's for the states of Illinois, Michigan, Minnesota, Ohio and Wisconsin (please note that a draft RTR will NOT be needed for the state of Indiana) and FY14 RTR's for the states of Indiana, Illinois, Michigan, Minnesota, Ohio and Wisconsin.

The Contractor shall provide initial draft RTRs (for FY12/13 and FY14) for each of the specific states listed above, working closely with the WACOR and Technical Lead (Technical Lead). EPA expects no more than two (2) drafts per state. There shall be the need to provide drafts for each of the six states that covers FY14. EPA estimates 18-24 hours per RTR as they will only require re-drafting the comments provided to match the format developed for the FY12/FY13 reports.

TASK 4 – Prepare final RTR's for FY12/13 RTR's for the states of Illinois, Michigan, Minnesota, Ohio and Wisconsin (please note that a draft RTR will NOT be needed for the state of Indiana) and FY14 RTR's for the states of Indiana, Illinois, Michigan, Minnesota, Ohio and Wisconsin.

The Contractor shall provide final RTR's (for FY12/13 and FY14) for each of the specific states listed above, working closely with the WACOR and Technical Lead. These final reports will be generated upon receipt of comments and EPA oversight.

DELIVERABLES AND SCHEDULE:

A list and schedule for project deliverables is provided in Table 1.

Table 1. Schedule of Deliverables for the RTR Analysis and Support

DELIVERABLE	NO. OF COPIES	DUE DATE (calendar days)
Task 1. Initial Draft Report	Electronic	45 days after work assignment awarded
Task 2. Identification of data gaps	Electronic	30 days after task awarded
Task 3: draft RTRs for each of the six states	Electronic	30 days from receipt of state comments
Task 4: Final RTRs for each of the six states	Electronic	30 days from receipt of government comments

Contractor shall notify the CO and WACOR in writing when 75% of the authorized work LOE/labor hours have been expended.

Contractor shall develop and maintain files supporting each task.

GOVERNMENT RESPONSIBILITIES:

EPA Region 5 will review drafts and provide input. Where a written deliverable is required in draft form, EPA Region 5 will complete its review of the draft deliverable, e.g. within 30

calendar days from date of receipt. The contractor shall then have 30 business days to deliver the final deliverable from date of receipt of the government's comments.

DELIVERABLES:

All written deliverables shall be phrased in layperson language. Statistical and other technical terminology shall not be used without providing a glossary of terms.

For each deliverable submitted electronically (MS Word), the contractor shall submit electronic copies to both the EPA Contract Officer and EPA Project Officer in a format that EPA can support. Deliverables shall be submitted through electronic mail, or through another method determined mutually acceptable by the contractor and EPA.

Each deliverable will be submitted in draft by the initial due date unless otherwise noted in this PWS. EPA will review the draft deliverables and provide comments. The contractor shall respond to these comments within one work week but no more than thirty (30) work days or otherwise requested by the WACOR. EPA expects no more than 2 drafts. Initial response to comments can be through electronic mail. Deliverables shall be revised upon direction from the WACOR within a time frame mutually agreed upon by EPA and the contractor, but within at least three (3) work days and no more than 30 work days. EPA will determine whether a deliverable is in an approvable and/or acceptable form. The EPA's determination will be based on the contractor's clarifications and/or revisions, including any necessary re-submittals. Written direction from the EPA can be through electronic mail.

All information and data related to this project that the contractor gathers or obtains shall be both protected from unauthorized release and considered the property of the government. The Contracting Officer will be the sole authorized official to release verbally or in writing, any data, the draft deliverables, the final deliverables, or any other written or printed materials pertaining to this contract. Press releases, marketing material, or any other printed or electronic documentation related to this project, must not be publicized without the written approval of the Contracting Officer.

CONTRACTOR IDENTIFICATION:

Contractor personnel shall always identify themselves as Contractor employees by name and organization and physically display that information through an identification badge. Contractor personnel are prohibited from acting as the Agency's official representative.

Any questions raised by the public regarding EPA policy should be responded to by EPA representatives, not contractor personnel. If EPA is not available to respond, the contractor shall provide the public with an appropriate agency contact.

TRAVEL:

Travel shall be in compliance with contract requirements. The contractor may plan 1 overnight travel trip for two people (staff working on the contract) for the purpose of meeting face-to-face

with Region 5 staff in Chicago. An additional travel to Chicago is permissible if needed. The additional travel must be discussed, prearranged (based on need) prior to approval. All travel must be approved by the WACOR and/or AWACOR.

WORK ASSIGNMENT MANAGER:

The Contractor shall provide a Work Assignment Manager. The Contractor's Work Assignment Manager shall be responsible for all of the work performed under this contract. This individual will be the primary point of contact for the WACOR.

The Contractor's Work Assignment Manager shall assign contractor personnel to various projects and direct their activities. Normal business hours are typically 7:00am – 5:30pm or as otherwise specified in the contract or work assignment. If the contractor requests to work outside of these hours they shall obtain prior approval from the WACOR. It is anticipated that a weekly meeting will occur between the Contractor's Work Assignment Manager and the WACOR. These meetings should last no more than 10-15 minutes per meeting.

The Contractor's Work Assignment Manager shall inform the WACOR regarding contractor performance and scheduling issues on all contract tasks, and sub-tasks. Written explanation of the problem and recommend resolution shall be made in 5 days.

SECURITY REQUIREMENTS:

This project does not involve security risk requiring background investigation. The contractor shall be responsible for the actions of all individuals provided to work under this contract. If damages arise from work performed by contractor-provided personnel under the auspices of this contract, the contractor shall be responsible for all resources necessary to remedy the incident.

DATA RIGHTS:

The EPA Region 5 shall have unlimited rights to and ownership of all deliverables provided under this PWS, including reports, recommendations, briefings, work plans and all other deliverables. This includes the deliverables provided under the basic PWS and any optional task deliverables exercised by the contracting officer. In addition, it includes any additional deliverables required by contract change. The definition of "unlimited rights" is contained in Federal Acquisition Regulation (FAR) 27.401, "Definitions." FAR clause 52.227-14, "Rights in Data-General," is hereby incorporated by reference and made a part of this contract/order.

CONFLICT OF INTEREST:

The contractor shall immediately notify the WACOR and the Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its employees working on or having access to information regarding this contract, or (2) any such conflicts concerning subcontractor employees, consultants working on or having access to information regarding the contract, when such conflicts have been reported to the contractor. A personal conflict of interest is defined as a relationship of an employee, subcontractor employee, or consultant with an entity

that may impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, contract clause EP 1552.209-73 Notification of Conflict of Interest.

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The contractor shall immediately alert the WACOR to any anticipated event under the work assignment which may result in incurring an estimated \$20,000 or more cost, funded by EPA, specific to that event, meeting, training, etc. Those costs would include travel of both prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The WACOR will then prepare approval internal paperwork for the event and will advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

SECTION 508 – ELECTRONIC AND INFORMATION TECHNOLOGY STANDARDS:

The contractor shall comply with Section 508 of the Rehabilitation Act (29 U.S.C. § 794d), as amended by the Workforce Investment Act of 1998 (P.L. 105-220), August 7, 1998.

Software Application Files and Accessibility

Software Application Files, if delivered to the Government, shall conform to the requirements relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, 1194.21 Software applications and operating systems and 1194.22 Web-based intranet and internet information and applications. See: <http://www.section508.gov/>

Preferred text format:	MS Word 8.0 or higher (Office 2003 or higher)
Preferred presentation format:	PowerPoint, Office 2003 or higher
Preferred graphics format:	Each graphic is an individual GIF file
Preferred portable format:	Adobe Acrobat, Version 6.0

List of Attachments:

1. Final TN Report 2016.pdf
2. MI Draft RTR FY12-13.doc
3. WI Draft RTR FY12-13.doc
4. IL Draft RTR FY12-13.doc
5. MN Draft RTR FY12-13.doc
6. OH Draft RTR FY12-13.doc
7. IL FY14 RTR – Draft Report.doc
8. IN FY14 RTR – Draft Report.doc
9. MI FY14 RTR – Draft Report.doc
10. MN FY14 RTR – Draft Report.doc
11. OH FY14 RTR – Draft Report.doc
12. WI FY14 RTR – Draft Report.doc

PERFORMANCE SURVEILLANCE PLAN

Performance Requirement	Measurable Performance Standards	Surveillance Methods	Incentives/Disincentives
<p>Management and Communications:</p> <p>During the life of this work assignment, the Contractor shall notify EPA immediately of any issues that may impact the timeliness of deliverables of the problems associated with the development of deliverables.</p>	<p>The Contractor shall maintain contact with the WACOR throughout the performance of the work assignment.</p> <p>The contractor shall identify to the WACOR any delays with regard to deliverables not less than one week prior to the deliverable date that has been established in the work assignment or technical direction document.</p> <p>The contractor shall identify to the WACOR any issues or concerns that have a direct impact on project schedules within three (3) days of occurrence.</p> <p>The contractor shall provide options for EPA's consideration on resolving or mitigating the impacts identified.</p>	<p>WACOR (as necessary) will allocate the time needed to discuss and address all issues identified by the Contractor. The WACOR will document and maintain a complete record of the issues, agreements and outcome. The WACOR will review monthly progress reports for indicators of problems not previously mentioned. The WACOR will also monitor the timely receipt of deliverables. For those that are late without prior notice, the EPA will formally document to the Contracting Officer the late delivery.</p>	<p>If the contractor fails to implement corrective actions after EPA identifies and provided written documentation of performance issues, EPA will rate this performance category "unsatisfactory."</p> <p>If three or more the active work assignments for the period are rated unsatisfactory, EPA will rate the Business Relations category as unsatisfactory in the CPARS Contract Performance System.</p>
<p>Cost Management and Control:</p> <p>The Contractor shall perform all work in an efficient and cost effective manner, applying cost</p>	<p>The Contractor shall monitor, track and accurately report level of effort, labor cost, other direct cost and fee expenditures to EPA through monthly progress reports and approved special reporting</p>	<p>The WACOR will routinely meet with the Contractor's Project Manager to discuss the work progress and contract and individual work assignment level expenditures.</p>	<p>EPA will thoroughly review work assignment funding ceiling overruns to determine the contractor's ability to control the situation. If EPA determines that the contractor failed to control cost, the contractor will be rated "unsatisfactory" in this category.</p>

control measures where practical.	<p>requirements.</p> <p>The Contractor shall assign appropriately leveled and skilled personnel to all tasks. The contractor should not exceed established work assignment ceilings and, in general, should expend dollars and hours at similar ratios. If either the expenditure of hours or dollars deviates significantly, the contractor shall provide an explanation in its Monthly Progress Report.</p>	<p>The WACOR and shall review the Contractor's monthly progress reports to ensure that ceilings are not exceeded, that progress is being made, and that the contractor is effectively utilizing the LOE provided under the work assignment.</p>	<p>Multiple incidents of work assignment overrun that result in an overall cost overrun of greater than 4% of the approved total work assignment funding for the current contract period, will result in an unsatisfactory rating in the CPARS Contract Performance System.</p>
<p>Quality of Product/Services:</p> <p>The contractor shall ensure documents developed under this work assignment are quality products that are factual and based on sound science and engineering principles.</p>	<p>Products delivered under this work assignment must not contain any major factual errors. The analyses provided in each product shall be logical, consistent, and defensible.</p>	<p>The WACOR will review all documents delivered under this work assignment for content accuracy.</p>	<p>If EPA determines that the contractor's analyses is factually inaccurate or if significant technical errors are found in any documents produced by the contractor, EPA may determine that the cost associated with redoing the work shall be borne by the contractor.</p> <p>Multiple incidents of this nature under the contract will result in an unsatisfactory rating for Quality and Manage Control being reported to the CPARS Contract Performance System.</p>

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 1-03				
						<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:				
Contract Number EP-C-16-003			Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1			Title of Work Assignment/SF Site Name NPDES Permitting Nutrients				
Contractor EASTERN RESEARCH GROUP, INC.					Specify Section and paragraph of Contract SOW Sections 3.4, 3.5, 3.7, 3.9					
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 07/01/2017 To 06/30/2018				
Comments: No Work shall commence on this Work Assignment until July 1, 2017.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE:				
07/01/2016 To 06/30/2018										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:						Cost/Fee		LOE:		
Cumulative Approved:						Cost/Fee		LOE:		
Work Assignment Manager Name Danielle Stephan						Branch/Mail Code:				
<div style="border-bottom: 1px solid black; width: 100%;"></div> <div style="text-align: center;">(Signature) (Date)</div>						Phone Number: 202-564-0759				
						FAX Number:				
Project Officer Name Tangela Cooper						Branch/Mail Code:				
<div style="border-bottom: 1px solid black; width: 100%;"></div> <div style="text-align: center;">(Signature) (Date)</div>						Phone Number: 202-566-0369				
						FAX Number:				
Other Agency Official Name						Branch/Mail Code:				
<div style="border-bottom: 1px solid black; width: 100%;"></div> <div style="text-align: center;">(Signature) (Date)</div>						Phone Number:				
						FAX Number:				
Contracting Official Name Brad Heath						Branch/Mail Code:				
<div style="border-bottom: 1px solid black; width: 100%; text-align: center;"> </div> <div style="text-align: center;">6/3/2017</div> <div style="text-align: center;">(Signature) (Date)</div>						Phone Number: 513-487-2352				
						FAX Number:				

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-03**

TITLE: Support for NPDES Permitting Activities for Nutrient Pollution

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR):

Danielle Stephan
U.S. Environmental Protection Agency
Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460
W: 202-564-0759 F: 202-564-9544
Email: stephan.danielle@epa.gov

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (ALTERNATE WACOR):

Nizanna Bathersfield
U.S. Environmental Protection Agency
Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460
W: 202-564-2258 F: 202-564-9544
Email: bathersfield.nizanna@epa.gov

PERIOD OF PERFORMANCE: July 1, 2017 through June 30, 2018

BACKGROUND

Water Permits Division (WPD), within the Office of Wastewater Management (OWM), is responsible for the implementation and oversight of the National Pollutant Discharge Elimination System (NPDES) permit program. This program regulates point source discharges of pollutants to surface waters of the United States. To effectively implement the NPDES program, WPD develops national regulations, policies, and guidance, and supports the Environmental Protection Agency (EPA), Regions, Tribes, and States. WPD also provides technical support to the regulated community in assuring compliance with the Clean Water Act (and other statutes as they relate to the NPDES program).

Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation's surface waters and has consistently ranked as one of the top causes of degradation in U.S. waters for more than a decade. Excess nitrogen and phosphorus lead to significant water quality

problems including harmful algal blooms, hypoxia and declines in wildlife and wildlife habitat; as recently seen in places like the Gulf of Mexico and Chesapeake Bay.

Current approaches developed to address permitting for toxic pollutants do not fully address the issues associated with developing nutrient permit limits that protect water quality standards. Many waterbodies do not have numeric criteria for nutrients. The effects of nutrient pollution are widespread and the sources are from both, point and non-point sources. Permitting authorities are often faced with a daunting task of protecting water quality, especially on impaired waters where no TMDL has been developed.

It is essential that WPD effectively communicate information related to nutrient pollution in NPDES permits and how state and regional permitting authorities can address nutrient pollution. Using existing data sources and information about existing state implementation procedures, WPD Developed and implemented a series of in-person trainings to ensure the NPDES program effectively and efficiently achieves programmatic goals and protects water quality related to nutrient pollution.

To assist permit writers in determining how to develop permit limits for nutrient pollutants under such conditions, EPA is;

1. Adapt “in-person” training materials that have already been developed and piloted with state and regional permitting authorities to an online version that will be more readily available to permit writers,
2. Support 7 “in person” nutrient trainings/workshops with state permit writers and managers over the next 5 years
3. Support state and regional permitting authorities develop implementation procedures and water quality-based effluent limits for nutrients
4. Reviewing state water quality standards, implementation procedures, permits with nutrient limits, reasonable potential procedures, nutrient reduction strategies, technical documents developed by external stakeholders, and other information sources to inform the development of additional training resources and options for additions nutrient permitting practices.
5. Providing regular updates on the status of nutrient limits and monitoring requirements in NPDES permits.

OBJECTIVE

The objective of this work assignment is to provide technical support to EPA in its continued efforts to communicate information on nutrient pollution to NPDES permit writers on the state of nutrient requirements in NPDES permits, review and summarize state and regional implementation procedures related to nutrients, and update and develop online nutrients

training materials. The target audience is NPDES permit writers, state and regional water program managers and other key NPDES program stakeholders, such as regulated point source dischargers.

As outlined above, technical support will include the following:

1. Nutrient Training Activities
 - a. **In-Person Training Materials and instructor** - the contractor shall provide support to EPA NPDES training staff for one instructor for an in person training in June 2017. The location and date are still to be determined.
 - b. **Online Training Materials** -Technical support will include the adaptation of existing training materials used to train state and regional NPDES permit writers to an online version of the training. Support will also entail assisting EPA in informing, educating, and involving key NPDES program stakeholders and permit writers on issues affecting implementation of the NPDES program as it pertains to the training. Reference guidances includes but is not limited to, the Technical Support Document for Water Quality-based Toxics Control (1991), the U.S. EPA NPDES Permit Writers' Manual, Watershed-based NPDES Permitting Technical Guide, and Watershed- based permitting technical and implementation guidance, Water Quality Trading Toolkit for Permit Writers.
2. **White papers related to State nutrient permitting procedures and practices and alternative nutrient permitting practices (e.g. alternative statistics than those presented in the TSD, watershed approaches, predictive models etc.)** – the review and development of summary documents/white paper on the of current state and regional permitting practices related to the implementation of nutrient criteria both numeric and narrative, and additional/alternative permitting approaches, statistics, models and critical conditions identified in various external stakeholder technical documents (to be provided to the contractor from the EPA WACOR) In order to narrow/focus these papers, the contractor and EPA WACOR shall first engage in a scoping meeting to brainstorm what the scope of each of the topic papers will be.

Performance Work Statement: Contract Sections 3.4, 3.5, 3.7, 3.9

The administrative and technical tasks to be provided by the contractor under this work assignment shall support management, technical and logistical tasks associated with developing training materials and delivering the NPDES Permit Writer's nutrients training course, and review and analysis related to implementation procedures for nutrient water quality standards. The contractor will not be involved in Agency policy or decision making.

Task 0: Program Management

The contractor will prepare and submit a work plan and cost estimate that outlines the technical approach, methodology, and resources to be used to complete this work assignment. This work plan will include a list of the key personnel that will participate in the work assignment and an estimate of direct costs such as travel, computer costs, typing, etc.

The program management task also includes preparation and submission of the monthly progress report and invoice. By the 20th of each month, the contractor will electronically submit to the EPA WACOR, CL-COR, and CO a progress report that documents the costs incurred and work performed during the previous accounting period, and work planned for the current accounting period. The progress report will highlight the hours and dollars expended as a percentage of the allocated hours or dollars. The report will also list by task the amount of work completed, include a table of hours by personnel, and identify any problems or difficulties.

This task also provides for contract management, including discussions between the CL-COR and the ERG Program Manager and discussions between the EPA WACOR, and the contractor. The EPA WACOR and appropriate contractor staff will conduct teleconferences and/or meetings with the EPA WACOR to coordinate activities, review schedules, and discuss deliverables.

Task 1: Support and Participate in Workgroup and Work Planning Meetings

The contractor shall participate in up to 20 workgroup meeting/conference calls lasting up to 2 hours with the EPA WACOR and key stakeholders to discuss the training materials and related document and workgroup comments. The contractor shall also participate in up to 8 work planning meetings with the EPA WACOR, program experts and workgroup members. EPA will schedule and initiate each call or meeting. For each conference call, the contractor shall facilitate and provide technical subject matter expertise to these discussions.

Deliverables: Attendance at all calls

Task 2: Support for the NPDES Permit Writer's Training Course on Nutrient Pollution

Pre-course support: The Contractor shall provide technical support for updates to training materials developed for the "NPDES permit writers specialty workshop" under EPA CONTRACT NO. EP-C-11-009 Work Assignment 03. It is not anticipated that there will be an in person training during this Option period, however, this individual should be involved with editing and developing materials in Task 3.

Instructor(s): The Contractor shall provide one qualified instructor to conduct the NPDES Permit Writers' Training Course/workshop on Nutrient Pollution. Instructors will utilize the materials

developed for the “NPDES permit writers specialty workshop” under EPA CONTRACT NO. EP-C-11-009 Work Assignment 03. Contractor will propose a draft list of names, biographical information and a resume for discussion with EPA WACOR prior to submitting a final list to EPA. The instructors selected by the contractor and approved by EPA for a given course shall participate in several practice sessions and training planning sessions with EPA training staff to bring the contractor up to speed about the training ahead of presenting at an in person training. For planning purposes, the contractor should plan on up to 5 half day practice sessions at EPA HQ offices.

Deliverables:

	Deliverable	Due by
1	List of candidate instructors for EPA selection and approval	With work plan submission
2	Updated draft course materials	30 days after EPA WACOR technical direction

Task 3: EPA HQ NPDES Nutrients On-line Course for EPA WPD/OWM’s NPDES Website:

Technical Expertise: The Contractor shall provide at least one individual who is an expert in developing online training materials using the "*articulate storyline*" software. In addition, the same individual identified in Task 2 above, should be involved in assisting EPA WACOR in responding to and making updates to the materials for the online training based on comments from the Beta testing reference below

Revise training materials and produce final training: EPA has completed the beta testing phase on an 8 module training for permit writers on how to adapt the TSD procedures for the use of developing water-quality based effluent limits for nutrients. The EPA WACOR, contractor and team were in the process of incorporating edits from comments received during the beta testing phase of this project at the end of the previous option period. This Task is a continuation of the work performed under Task 2 in WA 0-03. Upon consolidation of all comments received during the beta testing process, the contractor, working closely with the EPA WACOR, will review the comments and revise and finalize the on-line Nutrients course, as necessary. Edits shall include, but are not limited to:

- ensuring that the scripts are updated and accurately reflect any changes to script and/or audio,
- the slide animation on all slides matches the audio,
- re-record any sections of the training that require content changes,
- all available resources and hyperlinks are working properly.
- for possible concept refinements for better viewer understanding,
- errors in the visual or narration presentations,

- pacing or clarity of the presentations
- automated toggles or other course exercise features work including the certificate generation.

Upon completion of the beta testing phase, and after all comments selected by the EPA WACOR are addressed, the contractor will deliver a draft final NPDES Nutrients on-line course for EPA WACOR's final review within 30 days of completion and incorporation of beta testing comments.

Upon final review and as directed by EPA WACOR, the contractor shall deliver,

1. the final training electronically through EPA's SharePoint site, or contractor equivalent file transfer site, to post the final on-line course on EPA's WPD/OWM NPDES website which meets all of EPA's format and/or website posting requirements,
2. two compact discs or memory sticks of the final EPA HQ NPDES Nutrients on-line course which includes the flash presentation and the webcast recordings, and
3. A PDF version of the online Training slides and Transcript

Uploading to EPA's Website and development of communication and outreach materials- The contractor shall draft a fact sheet to announce the EPA NPDES **Nutrients** on-line course for use with the EPA's communication strategy, public announcement releases (EPA Regions, states, stakeholders, EPA briefings and public meetings or workshops), and posting on EPA's NPDES website with links to the on-line course. Once the EPA WACOR and EPA HQ managers have approved the final product the contractor will coordinate with the appropriate EPA NPDES website managers to upload the EPA HQ NPDES **Nutrients** on-line course and "go live." If after going live if there are problems the EPA contractor and the EPA WACOR will discuss with the EPA website managers what needs to be fixed or adjusted to ensure proper operation and use by public viewers.

Deliverables:

	Deliverable	Due by
1	Updated matrix of comments and proposed resolutions	within 15 days of receiving comments from EPA WACOR
2	Draft NPDES Nutrients on-line course for EPA's final review after editing to incorporate comments from Beta test	Within 30 days of final comments from EPA WACOR.
3	Final NPDES Nutrients on-line course: <ul style="list-style-type: none"> • deliver electronically via EPA SharePoint site • two compact discs or memory sticks (including flash presentation and the webcast recordings) • PDF file of course slides and transcript compliant with all EPA web posting 	Within 15 days of final comments from EPA WACOR

	requirements (i.e. 508 compliant etc.)	
4	Communication and outreach materials	15 days after EPA WACOR technical direction

Task 4 (Contract PWS 3.4, 3.5, 3.7): Review of State nutrient permitting procedures and alternative nutrient permitting practices

The contractor shall research and develop a series of white papers about various aspects of the NPDES program as it related to nutrient permitting. The contractor shall continue to develop white papers identified in WA 0-03. The whitepapers are as follow:

- Framework for Conducting an Impracticability Analysis for Effluent Limitations with Alternative Averaging Periods under 40 C.F.R. § 122.45(d)(2)
- Adapting Probability Basis Values in the Water Quality-Based Effluent Limitations (WQBELs) Calculations for Nutrient Criteria

The contractor and EPA WACOR shall engage in a scoping meeting to brainstorm content for 1-3 additional white papers. Topics for these white papers may include, but are not limited to:

- implementation procedures of numeric nutrient criteria numeric
- implementation procedures of narrative criteria numeric,
- review of alternative critical conditions selection to support the adapted TSD approach to support content of the nutrient training developed under task 2
- technical review and policy impacts of alternative permitting approaches (alternative to TSD approach) identified in various external stakeholder technical documents (to be provided to the contractor from the EPA WACOR)
 - Technology based approaches to permitting for nutrients
 - Watershed approaches to permitting for nutrients
 - Alternative statistical methods
 - Use of dynamic, predictive models

For each white paper, the contractor shall deliver a detailed outline for the paper concept and, upon review and comments from EPA WACOR, develop a draft white paper on each selected topic.

For planning purposes, the contractor shall assume each paper will be no more than 10 pages in length and will contain a combination of technical analysis and policy/guidance review for impacts on existing regulations, policy and guidance.

Deliverables:

	Deliverable	Due by
1	For each whitepaper, a draft outline of the major concepts in the paper	within 15 days of receiving comments from EPA WACOR
2	Draft white paper	Within 30 days of final comments from EPA WACOR.
3	Final white paper incorporating comments from WACOR	Within 15 days of final comments from EPA WACOR

Task 5: Analyze and Compile Effluent Data on Nutrient Pollution

In accordance with EPA's protocol, for fiscal year ending September 2017, the contractor shall pull data on any parameter code related to nutrient pollution for all 50 states and major territories from the Integrated Compliance Information System (ICIS-NPDES). In addition to data pulled from ICIS-NPDES, the contractor shall pull equivalent data from the EPA's Discharge Monitoring Report (DMR) Pollutant Loadings Tool. The purpose of this data pull is to aid in the comparison of data pulled directly from ICIS-NPDES with data pulled from the Loadings Tool. This analysis will help ensure the consistency of EPA's Office of Waste Management's nutrients data with data that is used by EPA's Office of Oceans Wetlands and Watershed (OWOW) data pulls on behalf of the Hypoxia Task Force. The DMR Loadings Tool can be found at: <http://cfpub.epa.gov/dmr/>

The contractor shall deliver up to 15 reports that summarize trends in the permit limit data with a focus on permit limit characteristics and monitoring requirements for individual permits and general permits. These reports will include a set of data reports using the data pull from ICIS with facilities outside of the Mississippi/Atchafalaya River Basin (MARB) filtered out, and a set of data reports using the data pull from the DMR Loadings Tool with facilities outside of the MARB filtered out. The contractor shall also deliver a table of NPDES nutrient monitoring and limits data, using the data from the ICIS data pull, and formatted in accordance with EPA's web format.

The requirements of each report and table will be provided through written technical direction from the EPA WACOR and deliverables will generally be due 14 working days after technical direction is given. EPA's permitting protocol, and the format for the nutrients table that is on EPA's website are each attached.

The contractor shall analyze available data ICIS-NPDES for the following data field for individually and general permitted dischargers:

Appendix 1 – List of fields to pull from ICIS SAP Business Intelligence for permits with nutrient monitoring/limits

Region Code	Issue Date	Perm Feature Water Body.
State Code	Effective Date	RAD Water Body Name
NPDES ID	Expiration Date	Perm Feature Water Body.
Facility Type Code	State Water Body	State Water Body Code
Facility Type Desc	State Water Body Name	Perm Feature Water Body.
Permit Name	Perm Feature Type Desc	State Water Body Name
Facility Name	Perm Feature Desc	Perm Feature ID
Location Address	Perm Feature	Perm Feature Flow. App
Supplemental Address	Latitude/Longitude.	Actual Average Flow
City	Latitude in Decimal	(MGD) Perm Feature Flow.
State	Degrees	Application Design Flow
Code	Perm Feature	Limit Set Designator
Zip	Latitude/Longitude.	Limit Set Name
County Name	Longitude in Decimal	Limit Set Type Desc
Section Township Range	Degrees Perm Feature	Limit Set DMR Comments
Latitude in Decimal	Latitude/Longitude.	Change of Limit Status
Degrees Longitude in	Horizontal Accuracy	Desc Parameter Code
Decimal Degrees	Measure (Meter) Perm	Parameter Desc
Horizontal Accuracy	Feature	Monitoring Location Code
Measure	Latitude/Longitude. Source	Monitoring Location Desc
Source Map Scale Number	Map Scale Number Perm	Limit Season ID All Months
Reference Point Desc	Feature	Limit Applies - Short Basis
Geometric Type Desc	Latitude/Longitude.	Of Limit Code Basis Of
Horizontal Collect Method	Reference Point Desc Perm	Limit Desc
Desc	Feature	Eligible for Burden
Horizontal Reference	Latitude/Longitude.	Reduction?
Datum Desc	Geometric Type Desc	Any Effluent Trade in
HUC Code	Perm Feature	Place?
Tribal Land Code	Latitude/Longitude.	Limit Type Code
Tribal Land Name	Horizontal Collect	Limit Type Desc
USBC Tribal Land Code	Method Desc	Limit Start Date
Permit Type Code	Perm Feature	Limit End Date
Permit Type Desc	Latitude/Longitude.	Limit Frequency of Analysis
Facility Type Indicator	Horizontal Reference	Desc
Curr. Major Minor Status	Datum Desc	Limit Sample Type Desc
Total App. Design Flow	Perm Feature Water Body.	Limit Unit Short Desc
(MGD)	RAD Reach ID	Limit Unit Desc
Total Actual Average Flow	Perm Feature Water Body.	Limit Value Type Code
(MGD)	RAD HUC Code based on	Limit Value Type Desc
Permit Status Code	Reach ID	Limit Value
Permit Status Desc		

Limit Value Consolidation
Limit Value Requirement
Short Statistical Base Short
Desc Statistical Base Long
Desc Limit Value Qualifier
Code Primary Permit SIC
Code Primary Permit SIC
Desc Permit SIC Code
Permit SIC Desc
Permit SIC Primary
Indicator
Primary Permit NAICS Code
Primary Permit NAICS Desc
Permit NAICS Code
Permit NAICS Desc
Permit NAICS Primary
Indicator Primary Facility
SIC Code
Primary Facility SIC Desc
Facility SIC Code
Facility SIC Desc
Facility SIC Primary
Indicator Primary Facility
NAICS Code Primary
Facility NAICS Desc Facility
NAICS Code
Facility NAICS Desc
Facility NAICS Primary
Indicator
Component Type Code
Component Type Desc
Curr. Compl. Track. Status
Curr. Compl. Track. Status
Start Dt
Curr. Compl. Track. Status
End Dt
Dmr Non Receipt Flag
Rnc Tracking Flag MGP
NPDES ID MGP Gen. Perm.
Industrial Cat. Desc.
FRS Facility UIN
FRS HUC Code
ICIS Facility Interest ID

Raw data reports for individual and general permitted facilities should be provided to EPA in separate files.

Deliverables:

	Deliverable	Due by
1	Nutrient permitting data analysis report from ICIS-NPDES	Within 14 days of receipt of Technical Direction from the EPA WACOR
2	Nutrient permitting data analysis report from ICIS-NPDES and the DMR Loadings Tool, filtering out all of the facilities outside of the Mississippi River Basin watershed	Within 14 days of receipt of Technical Direction from the EPA WACOR
3	Table of nutrient permitting data from ICIS-NPDES, using EPA's web format	Within 14 days of receipt of Technical Direction from the EPA WACOR

ESTIMATED LEVEL OF EFFORT:

EPA estimates the additional level of effort ordered in this Statement of Work is 790

REPORTING:

Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, the contractor shall maintain contact with the EPA WACOR to advise the WACOR of progress and problems. All documents shall be delivered in a format compatible with Microsoft Office 2013, HTML, and/or PDF format, as requested by the EPA WACOR. The contractor shall notify the EPA WACOR immediately when expenditures of 75% and 90% of the work assignment LOE or funding (including pipeline costs) are reached.

The contractor shall be prepared to submit for inspection copies of all work in progress any time as requested by the EPA WACOR. The contractor shall not release information or comments on works performed under this work assignment without the EPA WACOR's prior written authorization. Wherever practicable, any written materials submitted to EPA must be doubled-sided and on recycled paper. Any computer disks submitted to the EPA WACOR shall be scanned for and identified as free from viruses.

ANTICIPATED TRAVEL REQUIREMENTS:

Some limited local travel may be necessary to attend meetings with the EPA WACOR.

ADDITIONAL REQUIREMENTS:

Upon issuance of written technical direction, the contractor shall submit for inspection all work in progress at any time under this work assignment. The contractor shall develop and maintain files supporting each task. The contractor shall contact the EPA Contract-Level Contracting Officer's Representative (CL-COR) and/or WACOR by telephone to discuss any problems that may adversely affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the phone call with a brief written explanation of the problem, including any actions already taken, and/or recommended solutions to correct the problem. Written explanation shall be made available to the EPA CL-COR and the WACOR.

CONTRACTOR IDENTIFICATION:

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that contractor personnel are clearly identified as independent contractors of EPA when attending meetings with outside parties or visiting field sites.

CONTROL REQUIREMENTS:

1. Quality Assurance Project Plan (QAPP):

A quality assurance project plan (QAPP) is not required for Tasks 0, 1, 2, and 3 of this work assignment. However, Task 4 will require a Quality Assurance Project Plan (QAPP) which outlines the contractor's decision criteria that the contractor used in developing data analysis and summary charts for nutrient permitting data. The sources of the information collected by the contractor for EPA are primarily from publicly available information sources and considered secondary data. The data quality objective for this information is that the nutrient permitting data analysis factually represent the information contained in the source documentation. The contractor shall refer all policy related questions to EPA. The contractor shall provide QAPP for tasks 4, within 15 days of receipt of work assignment.

2. Organizational Conflict of Interest:

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are no relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract clause 1552.209-71 Organization of Conflict of Interest.

3. Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the Contract-Level Contracting Officer's Representative (CL-COR) and the Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its employees working on or having access to information regarding this contract, or (2) any such conflicts concerning subcontractor employees or consultants working

on or having access to information regarding the contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of Conflict of Interest.

4. Enforcement Sensitive Information:

The contractor recognizes that contractor employees in performing tasks specified by this WA may have access to data/information, either provided by the government or first generated during contract performance, of enforcement sensitive nature which should not be released to the public without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or information compiled for law enforcement purposes (whether administrative, civil or criminal), the disclosure of which could reasonably be expected to interfere with the enforcement action. It is imperative that all contractor personnel, including but not limited to, subcontractor and consultant personnel assigned to work on this contract and/or WA, or with access to materials developed pursuant to such efforts, understand that this information is confidential and any disclosure or misuse of the information may result in prosecution to the fullest extent of the law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or disposing of any such information.

5. Project Employee Confidentiality Agreement

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any entity external to the EPA, the Department of Justice, or the contractor, any information or data (as defined in FAR Section 27.401) provided by the government or first generated by the contractor under this contract, any site-specific cost information, or any enforcement strategy without first obtaining the written permission of the EPA CL-COR. If a contractor, through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in such disclosure, the contractor must provide immediate advance notification to the EPA so that the EPA can take action to prevent such disclosure. Such agreements shall be effective for the life and for a period of five (5) years after completion of the contract.

6. Handling of Confidential Business Information (CBI)

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA Information Security Manual.

To the extent that the work under this contract requires access to proprietary or confidential business or financial data of other companies, and as long as such data remains proprietary or confidential, the contractor shall protect such data from unauthorized use and disclosure.

All files or other information identified as Confidential Business Information (CBI) shall be treated

as confidential and kept in a secure area with access limited to only contractor personnel directly involved in the case or special project assignment. The contractor, subcontractor, and consultant personnel are bound by the requirements and sanctions contained in their contracts with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. Subcontractors and consultants must adhere to EPA-approved security plans which describe procedures to protect CBI, and are required to sign non-disclosure agreements before gaining access to CBI.

All official data, findings, and results of investigations and studies completed by the contractor shall be available for EPA and DOJ internal use only. The contractor shall not release any part of such data without the written direction of the WACOR.

7. Conference/Meeting Guideline and Limitations

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work assignment which may result in incurring an estimated \$05,000 or more cost, funded by EPA, specific to that event, meeting, training, etc. Those costs would include travel of both prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The EPA WACOR will then prepare approval internal paperwork for the event and will advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

NUTRIENT POLLUTION DATA COMPILATION AND ANALYSIS
CONTRACT EP-C-11-009, WORK ASSIGNMENT 5-03, TASK 2, TECHNICAL DIRECTIVE #1
LAST UPDATED: APRIL 15, 2016 (VERSION 3)

Process for Extracting Information from ICIS on NPDES Permits with Nutrient Requirements (Monitoring and/or Limits):

1. Extract permit, facility, and limits data from ICIS SAP Business Intelligence

a. Query Logic

i. Fields to pull

ii. Constraints/Caveats

1. Current Version Only filter
2. Parameter Code In List:
3. Permit Status Code In List: ADC (Admin Continued); EFF (Effective); EXP (Expired)
4. Permit Type Code In List: NPD (NPDES Individual Permit); GPC (General Permit Covered Facility)
5. Limit Value Type Code Is Not Null

OR

[Limit Value Type Code Is Null

AND

State Code In List: IA (Iowa)]

b. Report Logic

i. Reports to Populate

1. Limit Records (Limit and Monitoring-only Records)
2. Facilities
3. Outfalls
4. Limit Sets
5. Params by State
6. DMR Comments (preprinted comments on DMR form)
7. Components
8. Ref Tables
9. Query Summary (general information about ICIS Business Intelligence query)

ii. Constraints/Caveats

1. Add user-defined variable "PTYP (PCS Legacy)", which pulls the third character of the "NPDES ID". Used for filtering out non-wastewater or non-NPDES facilities.

c. Issues with downloading Business Intelligence documents in .xlsx format.

2. Filtering and preparing extracted data for analysis

- a. Framework for screening data in Access
 - i. Import Limit Records tab from Excel to Access
 - ii. Add the following columns to the imported permit universe table

:

Field Name	Data Type
ReasonForDeletion	Short Text
IndustryCat	Short Text
ParamCat1	Short Text
ParamCat2	Short Text
ParamCat3	Short Text
LimitOrMonitor	Short Text
UnitType	Short Text
LimitUnit_stdized	Short Text
NumericLimitValue_stdized	Number (Double)
FreqStatbaseCombo	Short Text
LimitExpression	Short Text
DataTranslated	Long Text

- iii. Translate any records that appear to have data migration issues
 1. 279 facilities (All in Michigan) from the Limits/Monitoring Pull (February 2015) were identified with “NPD” Permit Types but had NPDES IDs consistent with ones linked to a General Permit (MIG08, MIG57, MIG58, MIG96)
- iv. Filter out the following records:
 1. Have Permit Type “NPD” (NPDES Individual Permit)
AND have “NPDES IDs” used for CAFOs, stormwater facilities, general permit covered facilities, and unpermitted facilities (Use “PTYP (PCS Legacy)” field for filtering)
 2. Have Permit Type “GPC” (General Permit Covered Facility)
AND facility is covered under a State-Issued Non-NPDES General Permit (run SELECT query that matches the facility’s “MGP NPDES ID” to the State Non-NPDES General Permit “NPDES ID”)
 3. Have Permit Type “GPC” (General Permit Covered Facility)
AND facility is covered under an NPDES General Permit
AND have “NPDES IDs” used for CAFOs, stormwater facilities, or unpermitted facilities (Use “PTYP (PCS Legacy)” field for filtering)
 4. Permitted Feature Type not equal to “External Outfall” or “Sum”
 5. Monitoring Location Code not equal to:

Monitoring Location Code	Monitoring Location Description
1	Effluent Gross
2	Effluent Net
A	Disinfection, Process Complete
B	Prior to Disinfection
EG	Effluent Gross
SC	See Comments
Y	Effluent Gross (Supplementary)

- 6. Measuring units that are neither concentration-based nor mass-based (e.g., percent, ratio, yes/no, pass/fail, descriptive)
 - v. Copy and paste the filtered-out records into a new worksheet, then delete the filtered-out records from the Limit Records worksheet.
- b. Framework for manipulating data in Access
 - i. Update Table Limit Records with predefined formula for Column “FreqStatbaseCombo”
 - ii. Update Table Limit Records with predefined steps and formulas for the following columns: “IndustryCat”; “ParamCat1”; “ParamCat2”; “ParamCat3”; “LimitOrMonitor”; “UnitType”; “LimitUnit_stdized”; “NumericLimitValue_stdized”; “FreqStatbaseCombo”; “LimitExpression”

Process for Developing the Total NPDES Individual and General Permitted Facility Universe:

3. Extract permit data from ICIS SAP Business Intelligence

- a. Query Logic
 - i. Fields to pull
 - ii. Query filters
 - 1. Current Version Only filter
 - 2. Permit Status Code In List: ADC (Admin Continued); EFF (Effective); EXP (Expired)
 - 3. Permit Type In List: NPD (NPDES Individual Permit); GPC (General Permit Covered Facility); SNN (State Non-NPDES Master General Permit)

NOTE: Due to errors with pulling large data sets in SAP Business Intelligence, might have to run separate queries for the three permit types to be pulled.
- b. Report Logic
 - i. Reports to Populate
 - 1. Basic Universe Info
 - 2. Permit SIC Codes
 - 3. Permit NAICS Codes
 - 4. Facility SIC Codes
 - 5. Facility NAICS Codes
 - 6. Components
 - 7. Ref Table
 - 8. Query Summary (general information about ICIS Business Intelligence query)
 - ii. Constraints/Caveats
 - 1. Add user-defined variable “PTYP (PCS Legacy)”, which pulls the third character of the “NPDES ID”. Used for filtering out non-wastewater or non-NPDES facilities.
- c. Issues with downloading Business Intelligence documents in .xlsx format.

4. Filtering and preparing extracted data for analysis

a. Framework for manipulating data in Access

- i. Combine the Permit Type “NPD” and “GPC” data into one spreadsheet.
- ii. Import downloaded ICIS data from Excel to Access
- iii. Add the following columns to the imported permit universe table:

Field Name	Data Type
ReasonForDeletion	Short Text
DataTranslated	Long Text

- iv. Translate any records that appear to have data migration issues
 1. 376 facilities (All in Michigan) from the Limits/Monitoring Pull (February 2015) were identified with “NPD” Permit Types but had NPDES IDs consistent with ones linked to a General Permit (MIG08, MIG57, MIG58, MIG96)
- v. Run a delete query to remove any MS4 permits with “MS4”, “stormwater”, or “storm water” in their ICIS Permit Name or Facility Name (this is done to remove any MS4 permits that do not have “S” as the third character of the NPDES ID)
- vi. Run a delete query to remove all general permitted facilities whose Master General Permit NPDES ID is for a State Non-NPDES General Permit.
- vii. Run a delete query to remove all other permits with non-numeric 3rd characters, except for general permitted facilities with third character “F” or “G”, regardless of major/minor status with a letter as the third character in the NPDES ID (intended to remove CAFO, stormwater, and non-NPDES permits such as pretreatment, groundwater, etc., that have been entered into ICIS incorrectly)
- viii. Run a delete query to remove permits with no date information in any field

Process for Analyzing Nutrient Requirement Data:

5. Analyze Potential Discharging Universe for Industrial Facilities

- a. Based on two lists of SIC codes: the first was developed by WPD in 2010 and the other was developed by OECA for the DMR Pollutant Loading Tool.
- b. The two lists were merged together into one and are considered to be the potential universe of industrial facilities for this task.
- c. Current list contains 411 SIC codes
- d. General Query Logic for Defining the Potential Universe
 - i. “INNER JOIN” data table (i.e., Limit/Monitoring Records data, Permit Universe data) to reference table (i.e., Potential Universe SICs)
- e. Example SQL code for defining the Potential Universe in a table (using the Limit/Monitoring Records data table [LimitRecords] and the reference potential universe SIC table [Ref_SIC Code_Potential Industrials]):

```
UPDATE LimitRecords INNER JOIN [Ref_SIC Code_Potential Industrials] ON
    LimitRecords.[Primary Permit SIC Code] = [Ref_SIC Code_Potential
    Industrials].[SIC Code] SET LimitRecords.IndustryCat = "P"
WHERE (((LimitRecords.IndustryCat) Is Null));
```

6. **Analyzing extracted data for Individual Permit Universe – the following reports were developed from the raw data above (II = Individual Potential Industrial facilities; IM = Individual Municipal [Domestic WWTF] facilities):**
- a. **Report II-1:** Universe of Individual Industrial Permits with Nutrient Requirements (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Potential Nutrient Discharging Universe | Number of Permits with Limits | Number of Permits with Monitoring Requirements | Number of Permits with Any Requirement
 - 2. # Majors | # Non-Majors | # Total | % Majors | % Non-Majors | % Total
 - b. **Report IM-1:** Universe of Individual WWTF Permits with Nutrient Requirements
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total WWTF Universe | Number of Permits with Limits | Number of Permits with Monitoring Requirements | Number of Permits with Any Requirement
 - 2. # Majors | # Non-Majors | # Total | % Majors | % Non-Majors | % Total
 - c. **Report II-2:** Number of Individual Industrial Permits with Numeric Limits by Parameter Category (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of potential Nutrient discharging Permits | Parameter Category Level 1 | Total Permits with Nutrient Limits
 - a. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 2. Majors | Non-Majors
 - 3. # of Permits | % of Total Universe
 - d. **Report IM-2:** Number of Individual WWTF Permits with Numeric Limits by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Permits | Parameter Category Level 1 | Total Permits with Nutrient Limits
 - iii. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 1. Majors | Non-Majors
 - 2. # of Permits | % of Total Universe
 - e. **Report II-3:** Number of Individual Industrial Permits with Monitoring Requirements by Parameter Category (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Potential Nutrient Discharging Permits | Parameter Category Level 1 | Total Permits with Required/Optional Monitoring-only
 - iii. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 1. Majors | Non-Majors
 - 2. # of Permits | % of Total Universe

- f. **Report IM-3:** Number of Individual WWTF Permits with Monitoring Requirements by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Permits | Parameter Category Level 1 | Total Permits with Required/Optional Monitoring-only
 - iii. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 1. Majors | Non-Majors
 - 2. # of Permits | % of Total Universe
- g. **Report II-4:** Number of Individual Industrial Permits with Any Permit Requirement by Parameter Category (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Potential Nutrient Discharging Permits | Parameter Category Level 1 | Total Permits with Any Permit Requirement
 - iii. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 1. Majors | Non-Majors
 - 2. # of Permits | % of Total Universe
- h. **Report IM-4:** Number of Individual WWTF Permits with Any Permit Requirement by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Permits | Parameter Category Level 1 | Total Permits with Any Permit Requirement
 - iii. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 1. Majors | Non-Majors
 - 2. # of Permits | % of Total Universe
- i. **Report II-5:** Number of Individual Industrial Permits with numeric limits by Major Parameter Type (potential discharging universe only)
 - i. Rows: State | Region
 - ii. Columns:
 - 1. Parameter Category Level 3 ("ParamCat3")
 - 2. Majors | Non-Majors
- j. **Report IM-5:** Number of Individual WWTF Permits with numeric limits by Major Parameter Type
 - i. Rows: State | Region
 - ii. Columns:
 - 1. Parameter Category Level 3 ("ParamCat3")
 - 2. Majors | Non-Majors
- k. **Report II-6:** Number of Individual Industrial Permits with monitoring requirements by Major Parameter Type (potential discharging universe only)
 - i. Rows: State | Region
 - ii. Columns:
 - 1. Parameter Category Level 3 ("ParamCat3")
 - 2. Majors | Non-Majors

- I. **Report IM-6:** Number of Individual WWTF Permits with monitoring requirements by Major Parameter Type
 - i. Rows: State | Region
 - ii. Columns:
 - 1. Parameter Category Level 3 (“ParamCat3”)
 - 2. Majors | Non-Majors
- m. **Report II-7:** Number of Nutrient Limits by Limit Expression (individual industrial permits—potential discharging universe only)
 - i. Rows: State | Region
 - ii. Columns:
 - 1. Limit Expression (e.g., daily, monthly)
 - 2. Limit Type (i.e., concentration, mass)
- n. **Report IM-7:** Number of Nutrient Limits by Limit Expression (individual WWTF permits)
 - i. Rows: State | Region
 - ii. Columns:
 - 1. Limit Expression (e.g., daily, monthly)
 - 2. Limit Type (i.e., concentration, mass)
- o. **Report II-8:** Range of Numeric Nutrient Limits (Nationwide, individual industrial permits—potential discharging universe only)
 - i. Minimum Range of Concentration-based Permit Limits for N and P
 - 1. Rows:
 - a. Limit Unit
 - b. Parameter Category Level 3 (“ParamCat3”)
 - 2. Columns: Limit Expression
 - ii. Maximum Range of Concentration-based Permit Limits for N and P
 - 1. Rows:
 - a. Limit Unit
 - b. Parameter Category Level 3 (“ParamCat3”)
 - 2. Columns: Limit Expression
 - iii. Mode(s) of Concentration-based Permit Limits for N and P
 - 1. Rows:
 - a. Limit Unit
 - b. Parameter Category Level 3 (“ParamCat3”)
 - 2. Columns: Limit Expression (exclude “OTHER” limits)
 - iv. Maximum and Minimum Concentration-based Permit Limits for TN and TP by Limit Expression
 - 1. Rows:
 - a. Limit Expression
 - b. Parameter Category Level 3 (“N, total” and “P, total” only)
 - 2. Columns: Maximum Limit (mg/L) | Minimum Limit (mg/L)
 - v. Maximum and Minimum Concentration-based Permit Limits for TN by Limit Expression
 - 1. Rows: Maximum Limit (mg/L) | Minimum Limit (mg/L)
 - 2. Columns: Limit Expression
 - vi. Maximum and Minimum Concentration-based Permit Limits for TP by Limit Expression

1. Rows: Maximum Limit (mg/L) | Minimum Limit (mg/L)
2. Columns: Limit Expression
- vii. Frequency of Concentration-based Permit Limits for TN and TP
- p. **Report IM-8:** Range of Numeric Nutrient Limits (Nationwide, individual WWTF permits)
 - i. Minimum Range of Concentration-based Permit Limits for N and P
 1. Rows:
 - a. Limit Unit
 - b. Parameter Category Level 3 ("ParamCat3")
 2. Columns: Limit Expression
 - ii. Maximum Range of Concentration-based Permit Limits for N and P
 1. Rows:
 - a. Limit Unit
 - b. Parameter Category Level 3 ("ParamCat3")
 2. Columns: Limit Expression
 - iii. Mode(s) of Concentration-based Permit Limits for N and P
 1. Rows:
 - a. Limit Unit
 - b. Parameter Category Level 3 ("ParamCat3")
 2. Columns: Limit Expression (exclude "OTHER" limits)
 - iv. Maximum and Minimum Concentration-based Permit Limits for TN and TP by Limit Expression
 1. Rows:
 - a. Limit Expression
 - b. Parameter Category Level 3 ("N, total" and "P, total" only)
 2. Columns: Maximum Limit (mg/L) | Minimum Limit (mg/L)
 - v. Maximum and Minimum Concentration-based Permit Limits for TN by Limit Expression
 1. Rows: Maximum Limit (mg/L) | Minimum Limit (mg/L)
 2. Columns: Limit Expression
 - vi. Maximum and Minimum Concentration-based Permit Limits for TP by Limit Expression
 1. Rows: Maximum Limit (mg/L) | Minimum Limit (mg/L)
 2. Columns: Limit Expression
 - vii. Frequency of Concentration-based Permit Limits for TN and TP
- q. **Report II-9:** Number of Limits (Mass and Concentration) (potential nutrient discharging industrial NPDES permits)
 - i. Rows: State|Region
 - ii. Columns:
 1. Majors | Non-Majors
 2. Limit Type (Concentration | Mass | Total)
- r. **Report IM-9:** Number of Limits (Mass and Concentration) (WWTF NPDES permits)
 - i. Rows: State|Region
 - ii. Columns:
 1. Majors | Non-Majors
 2. Limit Type (Concentration | Mass | Total)

7. **Analyzing extracted data for General Permit Universe – the following reports were developed from the raw data above (GI = General Potential Industrial facilities; GM = General Municipal [Domestic WWTF] facilities):**
 - a. **Report GI-1:** Universe of General Industrial Permits with Nutrient Requirements (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 1. Total Potential Nutrient Discharging Universe | Number of Permits with Limits | Number of Permits with Monitoring Only | Number of Permits with Any Requirement
 2. # Majors | # Non-Majors | # Total | % Majors | % Non-Majors | % Total
 - b. **Report GM-1:** Universe of General Domestic WWTF Permits with Nutrient Requirements
 - i. Rows: State | EPA Region
 - ii. Columns:
 1. Total WWTF Universe | Number of Permits with Limits | Number of Permits with Monitoring Only | Number of Permits with Any Requirement
 2. # Majors | # Non-Majors | # Total | % Majors | % Non-Majors | % Total
 - c. **Report GI-2:** Number of General Industrial Permits with Numeric Limits by Parameter Category (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 1. Total Universe of potential Nutrient discharging Permits | Parameter Category Level 1 | Total Permits with Nutrient Limits
 - a. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 2. Majors | Non-Majors
 3. # of Permits | % of Total Universe
 - d. **Report GM-2:** Number of General WWTF Permits with Numeric Limits by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 1. Total Universe of Permits | Parameter Category Level 1 | Total Permits with Nutrient Limits
 - b. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 2. Majors | Non-Majors
 3. # of Permits | % of Total Universe
 - e. **Report GI-3:** Number of General Industrial Permits with Monitoring Requirements by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 1. Total Universe of Potential Nutrient Discharging Permits | Parameter Category Level 1 | Total Permits with Required/Optional Monitoring-only
 - c. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 2. Majors | Non-Majors
 3. # of Permits | % of Total Universe

- f. **Report GM-3:** Number of General WWTF Permits with Monitoring Requirements by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Permits | Parameter Category Level 1 | Total Permits with Required/Optional Monitoring-only
 - d. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 2. Majors | Non-Majors
 - 3. # of Permits | % of Total Universe
- g. **Report GI-4:** Number of General Industrial Permits with Any Permit Requirement by Parameter Category (potential discharging universe only)
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Potential Nutrient Discharging Permits | Parameter Category Level 1 | Total Permits with Any Permit Requirement
 - e. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 2. Majors | Non-Majors
 - 3. # of Permits | % of Total Universe
- h. **Report GM-4:** Number of General WWTF Permits with Any Permit Requirement by Parameter Category
 - i. Rows: State | EPA Region
 - ii. Columns:
 - 1. Total Universe of Permits | Parameter Category Level 1 | Total Permits with Any Permit Requirement
 - f. Parameter Category (Nitrogen only | Phosphorus only | Dual Control)
 - 2. Majors | Non-Majors
 - 3. # of Permits | % of Total Universe

Change Log

Version	Date	Notes
1	2/19/2016	Initial version of document for WA 5-03, Task 2
2	3/10/2016	Updates from Danielle
3	4/15/2016	Updates from Greg S. to Potential Discharging Universe process

Appendix 1 – List of fields to pull from ICIS SAP Business Intelligence for permits with nutrient monitoring/limits


Region Code	Perm Feature Latitude/Longitude.	Limit Unit Short Desc
State Code	Source Map Scale Number	Limit Unit Desc
NPDES ID	Perm Feature Latitude/Longitude.	Limit Value Type Code
Facility Type Code	Reference Point Desc	Limit Value Type Desc
Facility Type Desc	Perm Feature Latitude/Longitude.	Limit Value
Permit Name	Geometric Type Desc	Limit Value Consolidation
Facility Name	Perm Feature Latitude/Longitude.	Limit Value Requirement Short
Location Address	Horizontal Collect Method	Statistical Base Short Desc
Supplemental Address	Desc	Statistical Base Long Desc
City	Perm Feature Latitude/Longitude.	Limit Value Qualifier Code
State Code	Horizontal Reference Datum	Primary Permit SIC Code
Zip	Desc	Primary Permit SIC Desc
County Name	Perm Feature Water Body. RAD	Permit SIC Code
Section Township Range	Reach ID	Permit SIC Desc
Latitude in Decimal Degrees	Perm Feature Water Body. RAD	Permit SIC Primary Indicator
Longitude in Decimal Degrees	HUC Code based on Reach ID	Primary Permit NAICS Code
Horizontal Accuracy Measure	Perm Feature Water Body. RAD	Primary Permit NAICS Desc
Source Map Scale Number	Water Body Name	Permit NAICS Code
Reference Point Desc	Perm Feature Water Body. State	Permit NAICS Desc
Geometric Type Desc	Water Body Code	Permit NAICS Primary Indicator
Horizontal Collect Method Desc	Perm Feature Water Body. State	Primary Facility SIC Code
Horizontal Reference Datum Desc	Water Body Name	Primary Facility SIC Desc
HUC Code	Perm Feature ID	Facility SIC Code
Tribal Land Code	Perm Feature Flow. App Actual	Facility SIC Desc
Tribal Land Name	Average Flow (MGD)	Facility SIC Primary Indicator
USBC Tribal Land Code	Perm Feature Flow. Application	Primary Facility NAICS Code
Permit Type Code	Design Flow	Primary Facility NAICS Desc
Permit Type Desc	Limit Set Designator	Facility NAICS Code
Facility Type Indicator	Limit Set Name	Facility NAICS Desc
Curr. Major Minor Status	Limit Set Type Desc	Facility NAICS Primary Indicator
Total App. Design Flow (MGD)	Limit Set DMR Comments	Component Type Code
Total Actual Average Flow (MGD)	Change of Limit Status Desc	Component Type Desc
Permit Status Code	Parameter Code	Curr. Compl. Track. Status
Permit Status Desc	Parameter Desc	Curr. Compl. Track. Status Start Dt
Issue Date	Monitoring Location Code	Curr. Compl. Track. Status End Dt
Effective Date	Monitoring Location Desc	Dmr Non Receipt Flag
Expiration Date	Limit Season ID	Rnc Tracking Flag
State Water Body	All Months Limit Applies - Short	MGP NPDES ID
State Water Body Name	Basis Of Limit Code	MGP Gen. Perm. Industrial Cat.
Perm Feature Type Desc	Basis Of Limit Desc	Desc.
Perm Feature Desc	Eligible for Burden Reduction?	FRS Facility UIN
Perm Feature Latitude/Longitude.	Any Effluent Trade in Place?	FRS HUC Code
Latitude in Decimal Degrees	Limit Type Code	ICIS Facility Interest ID
Perm Feature Latitude/Longitude.	Limit Type Desc	
Longitude in Decimal Degrees	Limit Start Date	
Perm Feature Latitude/Longitude.	Limit End Date	
Horizontal Accuracy Measure	Limit Frequency of Analysis Desc	
(Meter)	Limit Sample Type Desc	

Appendix 2 – Parameter Codes Used for Pulling NPDES Permits with Nutrient Requirements (Limits and/or Monitoring-only)

Parameter Code	Parameter Description	Pollutant Code	Chemical Abstract Service No.	Notes
New Parameters in 2016 Pull				
00601	Nitrogen, total	2817	7727-37-9	Other mass per area parameter codes were pulled in 2015—both for Kjeldahl Nitrogen (81639 and 82539)
0600A	Nitrogen, total [as N] [adjusted]	2817	7727-37-9	
0600C	Nitrogen, total [as N] [credit]	2817	7727-37-9	Used in Chesapeake Bay states such as MD and NY
0600D	Nitrogen, total [as N] [delivered]	2817	7727-37-9	
0665C	Phosphorus, total [as P] [credit]	5889	7723-14-0	KS is still using this code for some permits Used in several states. A similar code for nitrates was pulled in 2015 (71850).
51794	Nitrite + Nitrate total [as N]	10354		
71855	Nitrogen, nitrite total [as NO2]	2806	14797-65-0	
Existing Parameters in 2016 Pull				
00600	Nitrogen, total [as N]	2817	7727-37-9	
00602	Nitrogen, Dissolved	99999		
00605	Nitrogen, organic total [as N]	2817	7727-37-9	
00607	Nitrogen, organic, dissolved [as N]	2817	7727-37-9	
00613	Nitrite nitrogen, dissolved [as N]	2806	14797-65-0	
00615	Nitrogen, nitrite total [as N]	2806	14797-65-0	
00618	Nitrogen, nitrate dissolved	5713	14797-55-8	
00620	Nitrogen, nitrate total [as N]	5713	14797-55-8	
00621	Nitrate nitrogen, dry weight	5713	14797-55-8	
00623	Nitrogen, Kjeldahl, dissolved [as N]	2817	7727-37-9	
00625	Nitrogen, Kjeldahl, total [as N]	2817	7727-37-9	
00630	Nitrite + Nitrate total [as N]	10354		
00631	Nitrite plus nitrate dissolved 1 det.	10354		
00640	Nitrogen, inorganic total	2817	7727-37-9	
00650	Phosphate, total [as PO4]	5878	14265-44-2	
00653	Phosphate total soluble	5878	14265-44-2	
00655	Phosphate, poly [as PO4]	5878	14265-44-2	
00660	Phosphate, ortho [as PO4]	5878	14265-44-2	
00662	Phosphorous, total recoverable	5889	7723-14-0	
00664	Dock discharge of phosphorus	5889	7723-14-0	
00665	Phosphorus, total [as P]	5889	7723-14-0	
00666	Phosphorus, dissolved	5889	7723-14-0	
00667	Phosphorus, dissolved reactive [drp as P]	5889	7723-14-0	
00670	Phosphorous, total organic [as P]	5889	7723-14-0	
00671	Phosphate, ortho, dissolved [as P]	5878	14265-44-2	
01299	Nitrogen-nitrate in water, [pct]	5713	14797-55-8	
04157	Phosphorus [reactive as P]	5889	7723-14-0	
04175	Phosphate, ortho [as P]	5878	14265-44-2	

Parameter Code	Parameter Description	Pollutant Code	Chemical Abstract Service No.	Notes
0625D	Nitrogen, Kjeldahl, total [as N] [per discharge]	2817	7727-37-9	
0665S	Phosphorus, total [as P] [per season]	5889	7723-14-0	
49579	Nitrogen, total Kjeldahl	2817	7727-37-9	
50785	Phosphorus, ortho	5889	7723-14-0	
51084	Nitrogen, total available [water]	2817	7727-37-9	
51086	Nitrogen, nitrate [NO3], [water]	5713	14797-55-8	
51087	Nitrogen, Kjeldahl, total [TKN] [water]	2817	7727-37-9	
51092	Phosphate, total [P2O5], water	11195	17101-36-9	
51100	Nitrogen, total, as NO3, [water]	5713	14797-55-8	
51425	Nitrogen, Total As N	99999		
51426	Phosphorus, Total As P	99999		
51445	Nitrogen, Total	2817	7727-37-9	
51447	Nitrogen, Nitrite Total	2806	14797-65-0	
51448	Nitrogen, Nitrate Total	5713	14797-55-8	
51449	Nitrogen, Kjeldahl Total	2817	7727-37-9	
51450	Nitrite Plus Nitrate Total	10354		
51451	Phosphorus, Total	5889	7723-14-0	
51489	Nitrogen, Total as NO3 + NH3	12586		
51622	Limiting Nutrient [Nitrogen or Phosphorus]	99999		
51662	Nitrogen, Kjeldahl, Total [TKN], insoluble	2817	7727-37-9	
51663	Phosphorus, insoluble	5889	7723-14-0	
51675	Annual Nitrate Nitrogen Discharged	5713	14797-55-8	
51699	Phosphorus, Total [Avg Seasonal Load Cap]	5889	7723-14-0	
51764	Phosphorus Adsorption	5889	7723-14-0	
70505	Phosphate, total, color method [as P]	5889	7723-14-0	
70506	Phosphate, dissolved color method [as P]	5878	14265-44-2	
70507	Phosphorous, in total orthophosphate	5889	7723-14-0	
71850	Nitrogen, nitrate total [as NO3]	5713	14797-55-8	
71888	Phosphorus, total soluble [as PO4]	5878	14265-44-2	
81639	Nitrogen Kjeldahl, total [TKN]	2817	7727-37-9	
82386	Nitrogen, oxidized	2817	7727-37-9	
82539	Nitrogen, Kjeldahl	2817	7727-37-9	

Appendix 3 – Flow chart for manipulating data in Access




Appendix 4 – List of fields to pull permit universe data from ICIS SAP Business Intelligence

Region Code
State Code
NPDES ID
Permit Name
Facility Name
Permit Type Code
Permit Type Desc
Facility Type Indicator
Facility Type Code
Facility Type Desc
Curr. Major Minor Status
Issuing Agency Type Desc
MGP NPDES ID
MGP Gen. Perm. Industrial Cat. Desc.
Issue Date
Effective Date
Expiration Date
App. Received Date
Complete App Received Date
Primary Permit SIC Code
Primary Permit SIC Desc
Permit SIC Code
Permit SIC Desc
Permit SIC Primary Indicator
Primary Permit NAICS Code
Primary Permit NAICS Desc
Permit NAICS Code
Permit NAICS Desc
Permit NAICS Primary Indicator
Primary Facility SIC Code
Primary Facility SIC Desc
Facility SIC Code
Facility SIC Desc
Facility SIC Primary Indicator
Primary Facility NAICS Code
Primary Facility NAICS Desc
Facility NAICS Code
Facility NAICS Desc
Facility NAICS Primary Indicator
Component Type Code
Component Type Desc
FRS Facility UIN
ICIS Facility Interest ID


Appendix 5 – Troubleshooting Errors with Downloading Business Intelligence Documents

1. The most recent version of SAP Web Intelligence installed on ICIS has had issues with exporting Business Intelligence documents into Excel format (.xls or .xlsx). Depending on the size and complexity of the documents constructed, the following errors may appear when exporting the entire Business Intelligence document or just one of the reports contained in the document:



2. If either of these errors occurs when exporting the entire document into .xlsx format, try exporting one of the reports contained in the Business Intelligence document into .xlsx format (“Export Current Report As”). Repeat this step for all the reports contained in the document and compile the reports into a single Excel workbook.
3. If the above item is not successful, do the following:

- a. Navigate to the “Analysis” tab in Web Intelligence, and in the “Filters” sub-tab,



- b. When adding filters, use a field that can filter the pulled data down into an appreciable size. Fields such as “Permit Status Code” or “Region Code” are recommended for filtering reports covered under this task.
- c. After applying the appropriate filters, try exporting the current report into .xlsx format. Repeat **Step 3** until all the filter choices have been exhausted.
(If Web intelligence still produces errors with exporting the data, trying limiting the selections to the field being filtered to one selection at a time [e.g., if filtering by EPA region, try filtering by one region at a time instead of by multiple regions]. Otherwise, note the issue, use a second field for filtering the report, and export the current report as directed in **Step 3** until the above errors no longer appear.)

Appendix 6 – List of SIC Codes (Potential Nutrient-Discharging Industrial Facilities)

ID	SIC Code	ID	SIC Code	ID	SIC Code	ID	SIC Code	ID	SIC Code
	0112		2047		2819		3334		3694
	0174		2048		2821		3339		3699
	0175		2051		2822		3341		3711
	0182		2052		2823		3353		3713
	0212		2062		2824		3354		3715
	0251		2066		2833		3363		3721
	0253		2075		2834		3365		3724
	0254		2077		2836		3399		3729
	0259		2082		2841		3411		3731
	0272		2084		2842		3443		3743
	0279		2085		2844		3444		3751
	0711		2087		2861		3449		3764
	0742		2091		2865		3451		3795
	0752		2092		2869		3469		3841
	0971		2096		2873		3471		3842
	1031		2099		2874		3479		3851
	1094		2211		2875		3489		3965
	1311		2258		2879		3491		3996
	1400		2262		2891		3494		3999
	1422		2269		2892		3511		4013
	1479		2273		2895		3519		4111
	1481		2282		2899		3523		4213
	1499		2295		2911		3531		4215
	1522		2299		2952		3533		4226
	1542		2392		2999		3534		4231
	1611		2419		3011		3544		4311
	1623		2426		3052		3545		4412
	1629		2431		3081		3548		4581
	1711		2434		3089		3552		4612
	1794		2435		3111		3555		4724
	1795		2451		3211		3559		4812
	1799		2491		3221		3561		4900
	2000		2514		3241		3562		4911
	2011		2599		3255		3563		4923
	2015		2611		3262		3565		4925
	2021		2621		3271		3569		4931
	2022		2631		3274		3585		4939
	2023		2653		3275		3589		4941
	2024		2672		3295		3612		4961
	2026		2676		3297		3613		5012
	2032		2679		3312		3622		5013
	2035		2711		3313		3633		5052
	2037		2812		3315		3639		5082
	2038		2813		3316		3671		5092
	2044		2816		3317		3674		5142
	2046		2818		3325		3675		5146

ID	SIC Code	ID	SIC Code	ID	SIC Code	ID	SIC Code	ID	SIC Code
5159		7374		8699		1459		3621	
5182		7389		8731		1475		3679	
5191		7513		8733		1541		3714	
5211		7514		8734		2013		3732	
5331		7532		8741		2033		3822	
5411		7542		8744		2034		3861	
5461		7694		8748		2061		3949	
5499		7699		8811		2063		4011	
5541		7911		8999		2086		4225	
5712		7933		9111		2141		4491	
5812		7941		9199		2221		4493	
5941		7948		9221		2231		4512	
5942		7991		9222		2252		4613	
5947		7992		9223		2257		4619	
5989		7997		9511		2261		4922	
5999		7999		9512		2281		4924	
6022		8011		9531		2421		4953	
6141		8051		9611		2436		4959	
6512		8052		9621		2493		5093	
6513		8059		9661		2499		5144	
6514		8062		9711		2511		5169	
6515		8063		0133		2512		5171	
6519		8069		0181		2754		5172	
6531		8071		0241		2851		5192	
6552		8082		0273		2951		5399	
7011		8092		0921		3061		5551	
7021		8099		1011		3069		5813	
7032		8211		1021		3083		6732	
7033		8221		1041		3229		7371	
7041		8222		1061		3231		7549	
7215		8249		1099		3321		7996	
7218		8322		1221		3465		8661	
7219		8331		1222		3483		9999	
7261		8361		1321		3499			
7299		8412		1429		3541			
7353		8422		1442		3564			
7359		8641		1446		3568			

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 1-03			
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000001			
Contract Number EP-C-16-003		Contract Period 07/01/2016 To 06/30/2021 Base Option Period Number 1		Title of Work Assignment/SF Site Name NPDES Permitting Nutrients					
Contractor EASTERN RESEARCH GROUP, INC.				Specify Section and paragraph of Contract SOW See PWS					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval				Period of Performance From 03/07/2018 To 06/30/2018					
Comments:									
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund									
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A. (Max 2)									
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars) (Cents)	Site/Project (Max 8)	Cost Org/Code
1									
2									
3									
4									
5									
Authorized Work Assignment Ceiling									
Contract Period:		Cost/Fee:		LOE:					
07/01/2016 To 06/30/2021									
This Action:									
Total:									
Work Plan / Cost Estimate Approvals									
Contractor WP Dated:				Cost/Fee		LOE:			
Cumulative Approved:				Cost/Fee		LOE:			
Work Assignment Manager Name Danielle Stephan						Branch/Mail Code:			
_____ (Signature)						_____ (Date)			
Project Officer Name Tangela Cooper						Branch/Mail Code:			
_____ (Signature)						_____ (Date)			
Other Agency Official Name						Branch/Mail Code:			
_____ (Signature)						_____ (Date)			
Contracting Official Name Brad Heath						Branch/Mail Code:			
_____ (Signature)						_____ (Date)			
						Phone Number: 202-564-0759			
						FAX Number:			
						Phone Number: 202-566-0369			
						FAX Number:			
						Phone Number: 513-487-2352			
						FAX Number:			

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-03
AMENDMENT 1**

TITLE: Support for NPDES Permitting Activities for Nutrient Pollution

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR):

Danielle Stephan
U.S. Environmental Protection Agency
Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460
W: 202-564-0759 F: 202-564-9544
Email: stephan.danielle@epa.gov

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (ALTERNATE WACOR):

Nizanna Bathersfield
U.S. Environmental Protection Agency
Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460
W: 202-564-2258 F: 202-564-9544
Email: bathersfield.nizanna@epa.gov

PERIOD OF PERFORMANCE: March 7, 2018 through June 30, 2018

BACKGROUND

Water Permits Division (WPD), within the Office of Wastewater Management (OWM), is responsible for the implementation and oversight of the National Pollutant Discharge Elimination System (NPDES) permit program. This program regulates point source discharges of pollutants to surface waters of the United States. To effectively implement the NPDES program, WPD develops national regulations, policies, and guidance, and supports the Environmental Protection Agency (EPA), Regions, Tribes, and States. WPD also provides technical support to the regulated community in assuring compliance with the Clean Water Act (and other statutes as they relate to the NPDES program).

Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation's surface waters and has consistently ranked as one of the top causes of degradation in U.S. waters for more than a decade. Excess nitrogen and phosphorus lead to significant water quality

problems including harmful algal blooms, hypoxia and declines in wildlife and wildlife habitat; as recently seen in places like the Gulf of Mexico and Chesapeake Bay.

Current approaches developed to address permitting for toxic pollutants do not fully address the issues associated with developing nutrient permit limits that protect water quality standards. Many waterbodies do not have numeric criteria for nutrients. The effects of nutrient pollution are widespread and the sources are from both, point and non-point sources. Permitting authorities are often faced with a daunting task of protecting water quality, especially on impaired waters where no TMDL has been developed.

It is essential that WPD effectively communicate information related to nutrient pollution in NPDES permits and how state and regional permitting authorities can address nutrient pollution. Using existing data sources and information about existing state implementation procedures, WPD Developed and implemented a series of in-person trainings to ensure the NPDES program effectively and efficiently achieves programmatic goals and protects water quality related to nutrient pollution.

To assist permit writers in determining how to develop permit limits for nutrient pollutants under such conditions, EPA is;

1. Adapt “in-person” training materials that have already been developed and piloted with state and regional permitting authorities to an online version that will be more readily available to permit writers,
2. Support 7 “in person” nutrient trainings/workshops with state permit writers and managers over the next 5 years
3. Support state and regional permitting authorities develop implementation procedures and water quality-based effluent limits for nutrients
4. Reviewing state water quality standards, implementation procedures, permits with nutrient limits, reasonable potential procedures, nutrient reduction strategies, technical documents developed by external stakeholders, and other information sources to inform the development of additional training resources and options for additions nutrient permitting practices.
5. Providing regular updates on the status of nutrient limits and monitoring requirements in NPDES permits.

OBJECTIVE

The objective of this work assignment is to provide technical support to EPA in its continued efforts to communicate information on nutrient pollution to NPDES permit writers on the state of nutrient requirements in NPDES permits, review and summarize state and regional implementation procedures related to nutrients, and update and develop online nutrients training materials. The target audience is NPDES permit writers, state and regional water program managers and other key NPDES program stakeholders, such as regulated point source dischargers.

As outlined above, technical support will include the following:

1. Nutrient Training Activities
 - a. **In-Person Training Materials and instructor** - the contractor shall provide support to EPA NPDES training staff for one instructor for an in person training in June 2017. The location and date are still to be determined.
 - b. **Online Training Materials** -Technical support will include updating existing training materials used to train state and regional NPDES permit writers in PowerPoint and adaptation of these materials to an online version of the training. Support will also entail assisting EPA in informing, educating, and involving key NPDES program stakeholders and permit writers on issues affecting implementation of the NPDES program as it pertains to the training. Reference guidance's includes but is not limited to, the Technical Support Document for Water Quality-based Toxics Control (1991), the U.S. EPA NPDES Permit Writers' Manual, Watershed-based NPDES Permitting Technical Guide, and Watershed- based permitting technical and implementation guidance, Water Quality Trading Toolkit for Permit Writers.
2. **Data collection and analysis for NPDES permits with Nutrient requirements**
3. **Nutrient Compendium – Support the development of a State compendium of nutrient permitting practices.**
4. ~~**White papers related to State nutrient permitting procedures and practices and alternative nutrient permitting practices (e.g. alternative statistics than those presented in the TSD, watershed approaches, predictive models etc.)**~~ — the review and development of summary documents/white paper on the of current state and regional permitting practices related to the implementation of nutrient criteria both numeric and narrative, and additional/alternative permitting approaches, statistics, models and critical conditions identified in various external stakeholder technical documents (to be provided to the contractor from the WACOR) In order to narrow/focus these papers, the contractor and WACOR shall first engage in a scoping meeting to brainstorm what the scope of each of the topic papers will be.

Performance Work Statement: Contract Sections 3.4, 3.5, 3.7, 3.9

The administrative and technical tasks to be provided by the contractor under this work assignment shall support management, technical and logistical tasks associated with developing training materials and delivering the NPDES Permit Writer's nutrients training course, and review and analysis related to implementation procedures for nutrient water quality standards. The contractor will not be involved in Agency policy or decision making.

Task 0: Program Management

The contractor will prepare and submit a work plan and cost estimate that outlines the

technical approach, methodology, and resources to be used to complete this work assignment. This work plan will include a list of the key personnel that will participate in the work assignment and an estimate of direct costs such as travel, computer costs, typing, etc.

The program management task also includes preparation and submission of the monthly progress report and invoice. By the 20th of each month, the contractor will electronically submit to the WACOR, CL-COR, and CO a progress report that documents the costs incurred and work performed during the previous accounting period, and work planned for the current accounting period. The progress report will highlight the hours and dollars expended as a percentage of the allocated hours or dollars. The report will also list by task the amount of work completed, include a table of hours by personnel, and identify any problems or difficulties.

This task also provides for contract management, including discussions between the CL-COR and the ERG Program Manager and discussions between the WACOR, and the contractor. The WACOR and appropriate contractor staff will conduct teleconferences and/or meetings with the WACOR to coordinate activities, review schedules, and discuss deliverables.

Task 1: Support and Participate in Workgroup and Work Planning Meetings

No change to this task

Task 2: Support for the NPDES Permit Writer's Training Course on Nutrient Pollution

we do not anticipate needing an instructor for this period of performance so we have removed the requirement for an instructor.

Pre-course support: The Contractor shall provide technical support for updates to training materials developed for the "NPDES permit writers specialty workshop" under EPA CONTRACT NO. EP-C-11-009 Work Assignment 03. The contractor shall support reorganization, drafting, editing and scripting/ developing talking points for the 11 modules used for the in person training. These materials will be adapted to an online version in Task 3. the contractor shall provide individuals with experience with permitting for nutrient pollution, the basic NPDES permit writers course as well as familiarity with the various flexibilities within the clean water act such as, Watershed-based permitting, Water Quality Trading, Compliance schedules and Water Quality Standards variances, to assist in the development of online training materials.

~~**Instructor(s):** The Contractor shall provide one qualified instructor to conduct the NPDES Permit Writers' Training Course/workshop on Nutrient Pollution. Instructors will utilize the materials developed for the "NPDES permit writers specialty workshop" under EPA CONTRACT NO. EP-C-11-009 Work Assignment 03. Contractor will propose a draft list of names, biographical information and a resume for discussion with WACOR prior to submitting a final list to EPA. The instructors selected by the contractor and approved by EPA for a given course shall participate in several practice sessions and training planning sessions with EPA training staff to bring the contractor up to speed about the training ahead of presenting at an in person training. For~~

~~planning purposes, the contractor should plan on up to 5 half day practice sessions at EPA HQ offices.~~

~~It is not anticipated that there will be an in person training during this Option period, however, this individual should be involved with editing and developing materials in Task 2.~~

Deliverables:

	Deliverable	Due by
1	List of candidate instructors for EPA selection and approval	With work plan submission
2	Updated draft course materials	30 days after WACOR technical direction

Task 3: EPA HQ NPDES Nutrients On-line Course for EPA WPD/OWM's NPDES Website:

The contractor has completed this task for the initial 8 modules ordered.

This amendment adds 3 additional modules to the work plan. This task is being modified to include all the work needed to update 3 additional training modules and adapt them to an-online training platform. The topics of the 3 training modules are:

- Permit compliance schedules and Water Quality Standards Variances
- Watershed-based Permitting for Nutrients
- Water Quality Trading

These modules will become "Part 3" of the online nutrient training. The WACOR shall send the contractor the current version of the files to work from.

The contractor shall participate in a 1-day work planning sessions, where EPA staff will present the 3 training modules. The contractor should be prepared to record (Both written and audio) the day in order to have the information they need to produce scripts of the 3 remaining modules. This session should occur on or before March 1, 2018.

Technical Expertise: The Contractor shall provide at least one individual who is an expert in developing online training materials using the "*articulate storyline*" software. In addition, the contractor shall provide individuals with experience with Watershed-based permitting, Water Quality Trading, Compliance schedules and Water Quality Standards variances, to assist in the development of online training materials.

Revise training materials: EPA has developed 3 "flexibilities" modules in PowerPoint for the in-person trainings, that now need to be adapted to the online platform in storyline. The contractor shall provide technical and administrative support for the development and review of 3 additional training modules. The contractor shall provide document production support

including drafting technical components, editing existing text or text provided by stakeholders, creating graphics to illustrate various concepts in the training, and formatting the supporting document and, when necessary, the training materials using appropriate desktop publishing software. Additional updates to these files may include; restructuring the order of existing slides for better flow and continuity, editing slide content to ensure it is consistent with current EPA policy, rules and regulations, develop test questions, developing scripts for each slide.

In developing the draft scripts and overall online structure, the contractor shall facilitate collection of, compile, summarize and provide draft responses to comments on training materials. EPA will review and identify comments to be incorporated into the supporting document. The contractor shall incorporate EPA's comments and edits into the training materials. For planning purposes the contractor shall assume up to 5 drafts of training materials.

In order to finalize scripts for each module, the contractor shall participate in up to 5 one-day working sessions to finalize draft scripts. Upon completion of the working session(s) with WACOR, the contractor shall incorporate comments into the draft training materials and finalize the scripts for the 3 modules.

The contractor shall format the graphics and text of the training materials so that the "look and feel" is consistent with the "US EPA NPDES Permit Writers' Course," and 8 modules previously completed under this task.

These modules will become "Part 3" of the online nutrient training. The EPAWACOR shall send the contractor the current version of the files.

Record audio for 3 modules: once the scripts for each of the 3 modules are finalized, the contractor shall assist EPA in recording the audio for each slide for the online training.

Converting power point training materials to an online platform: The contractor shall convert training materials into an online media using the "Storyline" (or comparable software) presentation development software and delivered part of all of the training modules to the WACOR via an EPA internal only (not live) intra-agency link or site for selected EPA HQ staff and the contractor to *Alpha and Beta test* the draft final on-line EPA HQ NPDES Nutrients on-line course prior to it being posted "live."

Deliverables:

	Deliverable	Due by
1	The contractor shall participate in 1 all day planning meeting where WACOR and team will present what they intend to be covered/scripted for each of the 3 modules to be updated	TBD via TD from WACOR

2	The contractor shall prepare draft training materials reflecting suggested updates to structure and language, draft scripts, and graphics for 3 modules	Up to 30 days after WACOR and contractor working session.
3	The contractor shall participate comment resolution meetings on web based training materials.	Up to 3 -one day working sessions to be scheduled after WACOR approves draft scripts
4	The contractor shall prepare final draft training materials based on WACOR comments	Up to 30 days after receipt of WACOR comments
5	The contractor shall adapt training PowerPoint materials into web-based training and provide draft materials to WACOR for review	Up to 30 days after receipt of WACOR comments
6	The contractor shall provide draft web-based training materials for Alpha testing phase.	Up to 30 days after receipt of WACOR comments

Task 4 has been removed, EPA will no longer be doing this work.

~~Task 4 (Contract PWS 3.4, 3.5, 3.7): Review of State nutrient permitting procedures and alternative nutrient permitting practices~~

~~The contractor shall research and develop a series of white papers about various aspects of the NPDES program as it related to nutrient permitting. The contractor shall continue to develop white papers identified in WA 0-03. The whitepapers are as follow:~~

- ~~• Framework for Conducting an Impracticability Analysis for Effluent Limitations with Alternative Averaging Periods under 40 C.F.R. § 122.45(d)(2)~~
- ~~• Adapting Probability Basis Values in the Water Quality Based Effluent Limitations (WQBELs) Calculations for Nutrient Criteria~~

~~The contractor and WACOR shall engage in a scoping meeting to brainstorm content for 1-3 additional white papers. Topics for these white papers may include, but are not limited to:~~

- ~~• implementation procedures of numeric nutrient criteria numeric~~
- ~~• implementation procedures of narrative criteria numeric,~~
- ~~• review of alternative critical conditions selection to support the adapted TSD approach to support content of the nutrient training developed under task 2~~

- ~~technical review and policy impacts of alternative permitting approaches (alternative to TSD approach) identified in various external stakeholder technical documents (to be provided to the contractor from the WACOR)~~
 - ~~Technology based approaches to permitting for nutrients~~
 - ~~Watershed approaches to permitting for nutrients~~
 - ~~Alternative statistical methods~~
 - ~~Use of dynamic, predictive models~~

~~For each white paper, the contractor shall deliver a detailed outline for the paper concept and, upon review and comments from WACOR, develop a draft white paper on each selected topic.~~

~~For planning purposes, the contractor shall assume each paper will be no more than 10 pages in length and will contain a combination of technical analysis and policy/guidance review for impacts on existing regulations, policy and guidance.~~

Deliverables:

	Deliverable	Due by
1	For each whitepaper, a draft outline of the major concepts in the paper	within 15 days of receiving comments from WACOR
2	Draft white paper	Within 30 days of final comments from WACOR.
3	Final white paper incorporating comments from WACOR	Within 15 days of final comments from WACOR

Task 5: Analyze and Compile Effluent Data on Nutrient Pollution

The contractor has completed the following under this task:

- In accordance with EPA's protocol, for fiscal year ending September 2017, the contractor has pulled individual permitting data for any parameter code related to nutrient pollution for all 50 states and major territories from the Integrated Compliance Information System (ICIS-NPDES).
- The contractor has also pulled equivalent data from the EPA's Discharge Monitoring Report (DMR) Pollutant Loadings Tool.
- The contractor has delivered reports that summarize trends for individual permit limit data with a focus on permit limit characteristics and monitoring requirements for individual permits. These reports included a set of data reports using the data pull from ICIS with facilities outside of the Mississippi/Atchafalaya River Basin (MARB) filtered out, and a set of data reports using the data pull from the DMR Loadings Tool with facilities outside of the MARB filtered out.

- The contractor has also delivered a table of NPDES nutrient monitoring and limits data, using the data from the ICIS data pull.

In accordance with EPA's protocol, for fiscal year ending September 2017, the contractor shall pull general permitting data for any parameter code related to nutrient pollution for all 50 states and major territories from the Integrated Compliance Information System (ICIS-NPDES). In addition to data pulled from ICIS-NPDES, the contractor shall pull equivalent data from the EPA's Discharge Monitoring Report (DMR) Pollutant Loadings Tool. The purpose of this data pull is to aid in the comparison of data pulled directly from ICIS-NPDES with data pulled from the Loadings Tool. This analysis will help ensure the consistency of EPA's Office of Waste Management's nutrients data with data that is used by EPA's Office of Oceans Wetlands and Watershed (OWOW) data pulls on behalf of the Hypoxia Task Force. The DMR Loadings Tool can be found at: <http://cfpub.epa.gov/dmr/>

The contractor shall produce up to 10 reports summarizing the general permitting data, similar to those developed under this task for the individual permitting data. The requirements of each report and table will be provided through written technical direction from the WACOR and deliverables will generally be due 14 working days after technical direction is given. EPA's permitting protocol, and the format for the nutrients table that is on EPA's website are each attached.

The contractor shall analyze available data ICIS-NPDES for the following data field for general permitted dischargers:

Appendix 1 – List of fields to pull from ICIS SAP Business Intelligence for permits with nutrient monitoring/limits

Region Code	Horizontal Accuracy	Curr. Major Minor Status
State Code	Measure	Total App. Design Flow
NPDES ID	Source Map Scale Number	(MGD)
Facility Type Code	Reference Point Desc	Total Actual Average Flow
Facility Type Desc	Geometric Type Desc	(MGD)
Permit Name	Horizontal Collect Method	Permit Status Code
Facility Name	Desc	Permit Status Desc
Location Address	Horizontal Reference	Issue Date
Supplemental Address	Datum Desc	Effective Date
City	HUC Code	Expiration Date
State	Tribal Land Code	State Water Body
Code	Tribal Land Name	State Water Body Name
Zip	USBC Tribal Land Code	Perm Feature Type Desc
County Name	Permit Type Code	Perm Feature Desc
Section Township Range	Permit Type Desc	Perm Feature
Latitude in Decimal	Facility Type Indicator	Latitude/Longitude.
Degrees Longitude in		Latitude in Decimal
Decimal Degrees		Degrees

Perm Feature	Limit Set DMR Comments	Primary Facility SIC Desc
Latitude/Longitude.	Change of Limit Status	Facility SIC Code
Longitude in Decimal	Desc Parameter Code	Facility SIC Desc
Degrees Perm Feature	Parameter Desc	Facility SIC Primary
Latitude/Longitude.	Monitoring Location Code	Indicator Primary Facility
Horizontal Accuracy	Monitoring Location Desc	NAICS Code Primary
Measure (Meter) Perm	Limit Season ID All Months	Facility NAICS Desc Facility
Feature	Limit Applies - Short Basis	NAICS Code
Latitude/Longitude. Source	of Limit Code Basis of Limit	Facility NAICS Desc
Map Scale Number Perm	Desc	Facility NAICS Primary
Feature	Eligible for Burden	Indicator
Latitude/Longitude.	Reduction?	Component Type Code
Reference Point Desc Perm	Any Effluent Trade in	Component Type Desc
Feature	Place?	Curr. Compl. Track. Status
Latitude/Longitude.	Limit Type Code	Curr. Compl. Track. Status
Geometric Type Desc	Limit Type Desc	Start Dt
Perm Feature	Limit Start Date	Curr. Compl. Track. Status
Latitude/Longitude.	Limit End Date	End Dt
Horizontal Collect	Limit Frequency of Analysis	Dmr Non Receipt Flag
Method Desc	Desc	Rnc Tracking Flag MGP
Perm Feature	Limit Sample Type Desc	NPDES ID MGP Gen. Perm.
Latitude/Longitude.	Limit Unit Short Desc	Industrial Cat. Desc.
Horizontal Reference	Limit Unit Desc	FRS Facility UIN
Datum Desc	Limit Value Type Code	FRS HUC Code
Perm Feature Water Body.	Limit Value Type Desc	ICIS Facility Interest ID
RAD Reach ID	Limit Value	
Perm Feature Water Body.	Limit Value Consolidation	
RAD HUC Code based on	Limit Value Requirement	
Reach ID	Short Statistical Base Short	
Perm Feature Water Body.	Desc Statistical Base Long	
RAD Water Body Name	Desc Limit Value Qualifier	
Perm Feature Water Body.	Code Primary Permit SIC	
State Water Body Code	Code Primary Permit SIC	
Perm Feature Water Body.	Desc Permit SIC Code	
State Water Body Name	Permit SIC Desc	
Perm Feature ID	Permit SIC Primary	
Perm Feature Flow. App	Indicator	
Actual Average Flow	Primary Permit NAICS Code	
(MGD) Perm Feature Flow.	Primary Permit NAICS Desc	
Application Design Flow	Permit NAICS Code	
Limit Set Designator	Permit NAICS Desc	
Limit Set Name	Permit NAICS Primary	
Limit Set Type Desc	Indicator Primary Facility	
	SIC Code	

Raw data reports for individual and general permitted facilities should be provided to EPA in separate files.

Deliverables:

	Deliverable	Due by
1	Nutrient general permitting data analysis report from ICIS-NPDES	Within 14 days of receipt of Technical Direction from the WACOR
2	Nutrient general permitting data analysis report from ICIS-NPDES and the DMR Loadings Tool, filtering out all of the facilities outside of the Mississippi River Basin watershed	Within 14 days of receipt of Technical Direction from the WACOR

Task 6: Compendium of State NPDES Nutrient Practices

EPA has been working on a compendium of state practices, policies and procedures targeted to reducing nutrients from point sources. The purpose of the compendium is to facilitate state-to-state sharing about different methods of addressing the adverse effects of nutrient pollution in NPDES permits. Several states have developed practices and procedures for nutrient pollution, while others are still discerning how to address nutrients. This compendium will serve as a “clearing house” for the various procedures, and open dialog on the different approaches.

The compendium may include information on the following procedures and practices:

- Mixing Zone Policies for Nutrients
- Variance Policies
- Critical Low Flows
- Critical Effluent Concentrations
- Background Concentrations
- State Performance Based Approaches
- Water Quality Trading for Nutrients
- Watershed-Based Permitting

The contractor shall assist the WACOR with finalizing the compendium materials once EPA staff have written the narratives for each of the compendium topics. Finalizing the document shall include formatting, graphic work and technical editing. The contractor shall make sure that the document looks professional and consistent with the “look and feel” of other compendium documents produced by EPA. The WACOR shall send example documents to the contractor so they can see other compendiums that EPA has produced. The contractor shall use Microsoft word, publisher other compatible publishing software as long as the WACOR has access to the program and can make edits once the final document is delivered.

Deliverables:

	Deliverable	Due by
1	Final compendium document	Within 30 days of receipt of Technical Direction from the WACOR

ESTIMATED LEVEL OF EFFORT:

EPA estimates the additional level of effort ordered in this Performance Work Statement is 515 hours.

REPORTING:

Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, the contractor shall maintain contact with the WACOR to advise the WACOR of progress and problems. All documents shall be delivered in a format compatible with Microsoft Office 2013, HTML, and/or PDF format, as requested by the WACOR. The contractor shall notify the WACOR immediately when expenditures of 75% and 90% of the work assignment LOE or funding (including pipeline costs) are reached.

The contractor shall be prepared to submit for inspection copies of all work in progress any time as requested by the WACOR. The contractor shall not release information or comments on works performed under this work assignment without the WACOR's prior written authorization. Wherever practicable, any written materials submitted to EPA must be doubled-sided and on recycled paper. Any computer disks submitted to the WACOR shall be scanned for and identified as free from viruses.

ANTICIPATED TRAVEL REQUIREMENTS:

Some limited local travel may be necessary to attend meetings with the WACOR.

ADDITIONAL REQUIREMENTS:

Upon issuance of written technical direction, the contractor shall submit for inspection all work in progress at any time under this work assignment. The contractor shall develop and maintain files supporting each task. The contractor shall contact the EPA Contract-Level Contracting Officer's Representative (CL-COR) and/or WACOR by telephone to discuss any problems that may adversely affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the phone call with a brief written explanation of the problem, including any actions already taken, and/or recommended solutions to correct the problem. Written explanation shall be made available to the CL-COR and the WACOR.

CONTRACTOR IDENTIFICATION:

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that contractor personnel are clearly identified as independent contractors of EPA when attending meetings with outside parties or visiting field sites.

CONTROL REQUIREMENTS:

Quality Assurance Project Plan (QAPP):

A quality assurance project plan (QAPP) is not required for Tasks 0, 1, 2, and 3 of this work assignment. However, Task 4 will require a Quality Assurance Project Plan (QAPP) which outlines the contractor's decision criteria that the contractor used in developing data analysis and summary charts for nutrient permitting data. The sources of the information collected by the contractor for EPA are primarily from publicly available information sources and considered secondary data. The data quality objective for this information is that the nutrient permitting data analysis factually represent the information contained in the source documentation. The contractor shall refer all policy related questions to EPA. The contractor shall provide QAPP for tasks 4, within 15 days of receipt of work assignment.

Organizational Conflict of Interest:

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are no relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the Contract-Level Contracting Officer's Representative (CL-COR) and the Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its employees working on or having access to information regarding this contract, or (2) any such conflicts concerning subcontractor employees or consultants working on or having access to information regarding the contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of Conflict of Interest.

Enforcement Sensitive Information:

The contractor recognizes that contractor employees in performing tasks specified by this WA may have access to data/information, either provided by the government or first generated

during contract performance, of enforcement sensitive nature which should not be released to the public without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or information compiled for law enforcement purposes (whether administrative, civil or criminal), the disclosure of which could reasonably be expected to interfere with the enforcement action. It is imperative that all contractor personnel, including but not limited to, subcontractor and consultant personnel assigned to work on this contract and/or WA, or with access to materials developed pursuant to such efforts, understand that this information is confidential and any disclosure or misuse of the information may result in prosecution to the fullest extent of the law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or disposing of any such information.

Project Employee Confidentiality Agreement

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any entity external to the EPA, the Department of Justice, or the contractor, any information or data (as defined in FAR Section 27.401) provided by the government or first generated by the contractor under this contract, any site-specific cost information, or any enforcement strategy without first obtaining the written permission of the CL-COR. If a contractor, through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in such disclosure, the contractor must provide immediate advance notification to the EPA so that the EPA can take action to prevent such disclosure. Such agreements shall be effective for the life and for a period of five (5) years after completion of the contract.

Handling of Confidential Business Information (CBI)

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA Information Security Manual.

To the extent that the work under this contract requires access to proprietary or confidential business or financial data of other companies, and as long as such data remains proprietary or confidential, the contractor shall protect such data from unauthorized use and disclosure.

All files or other information identified as Confidential Business Information (CBI) shall be treated as confidential and kept in a secure area with access limited to only contractor personnel directly involved in the case or special project assignment. The contractor, subcontractor, and consultant personnel are bound by the requirements and sanctions contained in their contracts with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. Subcontractors and consultants must adhere to EPA-approved security plans which describe procedures to protect CBI, and are required to sign non-disclosure agreements before gaining access to CBI.

All official data, findings, and results of investigations and studies completed by the contractor

shall be available for EPA and DOJ internal use only. The contractor shall not release any part of such data without the written direction of the WACOR.

Conference/Meeting Guideline and Limitations

The contractor shall immediately alert the WACOR to any anticipated event under the work assignment which may result in incurring an estimated \$20,000 or more cost, funded by EPA, specific to that event, meeting, training, etc. Those costs would include travel of both prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The WACOR will then prepare approval internal paperwork for the event and will advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 1-04								
		<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:								
Contract Number EP-C-16-003	Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1	Title of Work Assignment/SF Site Name Support for WIIN Act Long-Term								
Contractor EASTERN RESEARCH GROUP, INC.		Specify Section and paragraph of Contract SOW See PWS								
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 08/18/2017 To 06/30/2018								
Comments:										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:		LOE:						
07/01/2016 To 06/30/2018										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee				LOE:		
Cumulative Approved:				Cost/Fee				LOE:		
Work Assignment Manager Name Caroline Klos							Branch/Mail Code:			
_____ (Signature)							_____ (Date)			
Project Officer Name Tangela Cooper							Phone Number: 202-564-3029			
_____ (Signature)							_____ (Date)			
Other Agency Official Name							FAX Number:			
_____ (Signature)							_____ (Date)			
Contracting Official Name Brad Heath							Branch/Mail Code:			
_____ (Signature)							8/18/2017 (Date)			
							Phone Number: 513-487-2352			
							FAX Number:			

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-04**

TITLE: Support for WIIN Act Long-Term Monitoring Program

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR):

Caroline Klos
USEPA
1200 Pennsylvania Ave NW
(Mail Code 4502-T)
Washington DC 20004
Phone: 202-564-3029
Email: klos.caroline@epa.gov

**ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S
REPRESENTATIVE (AWACOR):**

Shera Reems
USEPA
1595 Wynkoop Street
Mail Code 8WP-CWQ
Denver, CO 80202-1129
Phone: 303-312-6888
Email: reems.shera@epa.gov

PERIOD OF PERFORMANCE: August 18, 2017 through June 30, 2018

BACKGROUND: On August 5, 2015, EPA was conducting an investigation of the Gold King Mine (GKM) near Silverton, Colorado to assess the on-going water releases from the mine, treat mine water, and assess the feasibility of further mine remediation. While excavating above an old adit, pressurized water began leaking above the mine tunnel, spilling about three million gallons of water stored behind the collapsed material into Cement Creek, a tributary of the Animas River (<http://www2.epa.gov/goldkingmine>). The Animas River originates in the mountain peaks northeast of Silverton in San Juan County, Colorado. It ends in Farmington, New Mexico, where it flows into the San Juan River, which terminates in Lake Powell, Utah. This incident occurred in a watershed shared by Colorado, Southern Ute Indian Tribe, New Mexico, Ute Mountain Ute, Navajo, Utah and Arizona.

The Water Infrastructure Improvement for the Nation (WIIN) Act was enacted in December, 2016 and provides for "improvements to the rivers and harbors of the United States, to provide for the conservation and development of water and related resources, and for other purposes." The Act includes numerous and wide-ranging water related provisions.

Section 5004(d) of the WIIN Act provides that EPA, “in conjunction with affected States, Indian tribes and local governments, shall, subject to the availability of appropriations, develop and implement a program for long-term water quality monitoring of rivers contaminated by the Gold King Mine release.” This work assignment will support EPA in the development and initial implementation of the long-term monitoring program. supports EPA Strategic Goal 2 Protecting America’s Waters.

PURPOSE AND OBJECTIVE

During the period of performance, the contractor under this Work Assignment, will provide technical support to the National Water Program for the development and initial implementation of the long-term monitoring program for rivers impacted by the Gold King Mine spill. Technical support includes: (1) updating, consolidating and synthesizing existing information for 3 major areas impacted by the spill – Animas River, San Juan River and Lake Powell, (2) Providing technical and logistical support for a 2 day program planning meeting at a central location (NM, AZ or UT) of the impacted jurisdictions to identify the goals and priorities for the long-term monitoring program, discuss data gaps and an approach for assessing the long-term impact of the GKM spill, and (3) Develop documents to support program activities such as a Quality Assurance Project Plan (QAPP), ambient water quality monitoring strategy to address data gaps and watershed plan (if needed) for the program area. The contractor will ensure compliance with Agency standards.

SCOPE OF WORK

TASK 0: WORK ASSIGNMENT MANAGEMENT

The contractor shall routinely provide performance updates, estimated costs, level of effort (LOE) and key deliverables upon request from EPA’s Work Assignment Contracting Officer’s Representative (WACOR) and/or Alternative WACOR for all ongoing tasks. Regularly scheduled bi-weekly conference calls and in-person meetings, as needed, will be coordinated between EPA’s WACOR and the contractor to discuss the work assignment and progress of tasks. In addition, the contractor shall provide a monthly progress report that includes implementation plan(s); issues encountered and lessons learned regarding the progress of all tasks, the tracking of expenditures, and any other administrative activities, as requested.

Deliverables: The contractor shall provide a monthly progress report. The contractor shall maintain a cumulative list of all technical directives. The contractor shall report in accordance with Contract Reporting Requirements.

TASK 1: Update, Consolidate and Synthesize Existing Water Quality Information

After the initial GKM spill in August of 2015, EPA, USGS, states, tribes and local jurisdictions collected water quality samples to assess the impact of the spill. Additional information was collected in the months after the spill to determine the baseline water quality of the watershed. Initial data summary documents have been developed in 2016.

The WACOR will provide the contractor with all sources of water quality information available and any past data summaries and assessments. The contractor will identify any additional information for the area impacted by the GKM spill along with existing watershed information. The contractor will consolidate and update the water quality information and identify data gaps.

Subtask 1.1 – Development of a data quality assurance project plan

The contractor shall develop a secondary data quality assurance project plan (QAPP) necessary for analyzing existing water quality data prior to analyzing available data. This secondary QAPP will be submitted to EPA for review and approval.

Deliverables: The contractor shall develop and submit to EPA, at a minimum 1 draft and 1 final QAPP document for approval. The contractor shall provide a summary document of water quality data highlighting new data and data gaps. In consultation with the WACOR, the contractor will group the data geographically (e.g., Animas River, San Juan River, Lake Powell) and identify similarities and differences in the data collected and data gaps. Differences could include, parameters analyzed, methods used, and predominant geographic water quality concern.

TASK 2: Technical Support for Program Planning Meeting

EPA will be conducting a 2-day technical meeting with the jurisdictions impacted by the GKM spill to consult on the development of the long-term monitoring plan, as required by the WIIN Act authorization. The 2-day workshop will focus on identifying priorities for geographic areas along the spill course, reviewing data gaps, discussing a framework for a monitoring strategy and watershed based approach for the long-term monitoring program, identifying approach for determining needed focus in each area over the 5-year project period and identifying how local jurisdictions should be engaged in the overall program. The contractor shall provide technical and facilitation support for the meeting including logistical support, and developing, revising and delivering materials. It is estimated that approximately 40 participants (EPA and non-EPA) will participate in the meeting with 16 to 24 being the jurisdictions. The meeting will be held in the late September/October 2017 timeframe.

Subtask 2.1 – Identifying and Consolidating Priorities with the Jurisdictions

The contractor shall provide technical and facilitative support to the jurisdictions prior to the in-person meeting including: identifying each jurisdictions' priorities for the program; facilitating 2-3 conference calls with jurisdictions and the WACOR to consolidate shared priorities; and develop a summary document of the discussions to use as a discussion tool in the in-person meeting.

Deliverables: The contractor shall provide conference call notes after each discussion. The contractor shall develop a summary document of the outcomes of the discussions regarding jurisdiction priorities prior to the in-person meeting.

Subtask 2.2 – Logistical and Presentation Support for Meeting

The contractor shall provide technical, logistical and presentation support prior to the in-person meeting, including: participating in 2-3 conference calls to develop the meeting agenda, selecting a meeting venue and AV equipment that complies with EPA's Green Meeting requirements

(including identifying locations and negotiating room rates); conducting one 45-minute presentation summarizing the existing water quality data and data gaps; coordination among the States, Tribes, and EPA; preparing session agendas and support materials; securing audio/visual equipment, facilitating sessions, taking notes and preparing a final meeting summary.

Deliverables: The contractor shall provide conference call notes after each pre-meeting discussion. The contractor shall develop draft and final agendas. EPA will identify a city for the meeting. The contractor will identify 4-5 locations to hold the meeting and prepare a cost comparison for the WACOR. The contractor will make final meeting arrangements based on the location selected by the WACOR. The contractor will provide final meeting summary notes including next steps.

Subtask 2.3 – Identification of National Experts

The contractor, with guidance from the jurisdictions and EPA, will identify one or two technical experts per jurisdiction to participate in the 2-day program planning meeting. Final technical experts will be selected, in consultation with the WACOR, based on any gaps in expertise in the agenda. The contractor shall provide travel support, as needed.

Deliverables: The contractor shall provide a list of technical experts and provide travel support.

TASK 3: Develop Program Implementation Supporting Documents

The contractor will develop documents to support long-term water quality monitoring program activities such as a Quality Assurance Project Plan (QAPP), ambient water quality monitoring strategy to address data gaps and watershed plan (if needed) for the program area. These documents will be identified during the 2-day meeting. The contractor should plan to develop at least 1 of these documents. Documents will be developed in consultation with the WACOR and will be compiled and developed based on similar, existing documents.

Deliverables: The contractor shall develop, at a minimum, 1 draft and 1 final document.

DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS

Task	Item Require	Due Date	Number of Copies and Format Requirements
0	Monthly progress report	Last week day of each month	1 copy - Word Format or PDF

1	Draft QAPP document	Within 1 month of WA approval	1 copy - Word Format or PDF
	Final QAPP document	Within 2 weeks of WACORs comments	1 copy - Word Format or PDF
	Draft data summary document	Within 1 month of WA approval	1 copy – Word, Excel, Access or other appropriate data viewing format or PDF
	Final data summary document	Within 2 weeks of WACORs comments	1 copy - Word, Excel, Access or other appropriate data viewing format or PDF
2.1	Conference call notes	3 business days after call	1 copy - Word Format or PDF
	Final Jurisdiction priority summary document for in- person meeting	1 week of WACORs comments	1 copy - Word Format or PDF
2.2	Conference call notes	3 business days after call	1 copy - Word Format or PDF
	Draft agenda		1 copy - Word Format or PDF
	Final agenda	Within 1 weeks of final planning call	1 copy - Word Format or PDF
		Within 1 weeks of WACORs comments	1 copy - Word Format or PDF
	Identify 4-5 meeting locations and prepare a cost comparison	Within 1 weeks of WACORs comments	Email confirmation
	Finalize meeting arrangements	Within 2 weeks of EPA providing city	1 copy - Word Format or PDF
2.3	Meeting summary notes	Within 1 week of EPA selecting facility	
	List of technical experts	Within 2 weeks of meeting	
	Provide travel support	Within 1 week of finalizing agenda	1 copy - Word Format or PDF
		Within 1 week of receiving reimbursement request	Email confirmation when complete

3	Draft document	Within 1 month of WACOR technical direction	1 copy - Word Format or PDF
	Final document	Within 2 weeks of WACOR comments	1 copy - Word Format or PDF

The Contractor shall notify the CO and WACOR in writing when 75% of the authorized work assignment LOE/labor hours have been expended.

CONTRACT PWS REFERENCE

See Contract PWS page 9 – 12 of 28 for Task 1: Update, Consolidate and Synthesize Existing Water Quality Information and Task 3: Develop Program Implementation Supporting Documents [3.4]. See Contract PWS page 15 - 16 of 28 for Task 2: Technical Support for Program Planning Meeting [3.9].

ANTICIPATED TRAVEL REQUIREMENTS

All travel shall be approved in advance by the Contract-Level Contracting Officer's Representative (CL-COR) and shall be in accordance with the Contract.

ADDITIONAL REQUIREMENTS

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics are allowed. No other ODCs are allowable as a direct charge to this delivery order without the prior written approval of the Contracting Officer.

Upon issuance of written technical direction, the Contractor shall submit for inspection of all work in progress at any time under this work assignment. The Contractor shall develop and maintain files supporting each task.

The contractor shall contact the Contracting Officer (CO) and/or the CL-COR by telephone to discuss any problems that may adversely affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the phone call with a brief written explanation of the problem, including any actions already taken, and/or recommended solutions to correct the problem. Written explanation shall be made available to the CO and the CL-COR.

CONTRACTOR IDENTIFICATION

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that contractor personnel are clearly identified as independent contractors of EPA when attending meetings with outside parties or visiting field sites.

CONTROL REQUIREMENTS

Quality Assurance Project Plan (QAPP):

A QAPP will be needed for to conduct a data gaps analysis.

Organizational Conflict of Interest:

The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, there are no relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its employees working on or having access to information regarding this contract, or (2) any such conflicts concerning subcontractor employees or consultants working on or having access to information regarding the contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of Conflict of Interest.

Enforcement Sensitive Information:

The contractor will not collect or be provided enforcement sensitive information.

Project Employee Confidentiality Agreement

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any entity external to the EPA, the Department of Justice, or the contractor, any information or data (as defined in FAR Section 27.401) provided by the government or first generated by the contractor under this contract, any site-specific cost information, or any enforcement strategy without first obtaining the written permission of the CL-COR. If a contractor, through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in such disclosure, the contractor must provide immediate advance notification to the EPA so that the EPA can take action to prevent such disclosure. Such agreements shall be effective for the life and for a period of five (5) years after completion of the contract.

Handling of Confidential Business Information (CBI)

This work assignment does not require access to proprietary or confidential business or financial data.

Conference/Meeting Guidelines and Limitations

The WACOR will prepare internal paperwork for Task 2 and will advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

PERFORMANCE SURVEILLANCE PLAN			
Performance Requirement	Measurable Performance Standards	Surveillance Methods	Incentives/Disincentives
<p>Management and Communications:</p> <p>During the life of this work assignment, the Contractor shall notify EPA immediately of any issues that may impact the timeliness of deliverables of the problems associated with the development of deliverables.</p>	<p>The Contractor shall maintain contact with the WACOR throughout the performance of the work assignment.</p> <p>The contractor shall identify to the WACOR any delays with regard to deliverables not less than one week prior to the deliverable date that has been established in the work assignment or technical direction document.</p> <p>The contractor shall identify to the WACOR any issues or concerns that have a direct impact on project schedules within three (3) days of occurrence.</p> <p>The contractor shall provide options for EPA's consideration on resolving or mitigating the impacts identified.</p>	<p>WACOR and CL-COR (as necessary) will allocate the time needed to discuss and address all issues identified by the Contractor. The WACOR and CL-COR will document and maintain a complete record of the issues, agreements and outcome. The WACOR and CL-COR will review monthly progress reports for indicators of problems not previously mentioned. The WACOR will also monitor the timely receipt of deliverables. For those that are late without prior notice, the EPA will formally document to the Contracting Officer the late delivery.</p>	<p>If the contractor fails to implement corrective actions after EPA identifies and provided written documentation of performance issues, EPA will rate this performance category "unsatisfactory."</p> <p>If three or more the active work assignments for the period are rated unsatisfactory, EPA will rate the Business Relations category as unsatisfactory in the CPARS Contract Performance System.</p>

<p>Cost Management and Control:</p> <p>The Contractor shall perform all work in an efficient and cost effective manner, applying cost control measures where practical.</p>	<p>The Contractor shall monitor, track and accurately report level of effort, labor cost, other direct cost and fee expenditures to EPA through monthly progress reports and approved special reporting requirements.</p> <p>The Contractor shall assign appropriately leveled and skilled personnel to all tasks. The contractor should not exceed established work assignment ceilings and, in general, should expend dollars and hours at similar ratios. If either the expenditure of hours or dollars deviates significantly, the contractor shall provide an explanation in its Monthly Progress Report.</p>	<p>The CL-COR will routinely meet with the Contractor's Project Manager to discuss the work progress and contract and individual work assignment level expenditures.</p> <p>The CL-COR and WACOR shall review the Contractor's monthly progress reports and request the Work Assignment Contracting Officer's Representative to ensure that ceilings are not exceeded, that progress is being made, and that the contractor is effectively utilizing the LOE provided under the work assignment.</p>	<p>EPA will thoroughly review work assignment funding ceiling overruns to determine the contractor's ability to control the situation. If EPA determines that the contractor failed to control cost, the contractor will be rated "unsatisfactory" in this category.</p> <p>Multiple incidents of work assignment overrun that result in an overall cost overrun of greater than 4% of the approved total work assignment funding for the current contract period, will result in an unsatisfactory rating in the CPARS Contract Performance System.</p>
<p>Quality of Product/Services:</p> <p>The contractor shall ensure documents developed under this task order are quality products that are factual and based on sound science and engineering principles.</p>	<p>Products delivered under this work assignment must not contain any major factual errors. The analyses provided in each product shall be logical, consistent, and defensible.</p>	<p>The WACOR will review all documents delivered under this work assignment for content accuracy.</p>	<p>If EPA determines that the contractor's analyses is factually inaccurate or if significant technical errors are found in any documents produced by the contractor, EPA may determine that the cost associated with redoing the work shall be borne by the contractor.</p> <p>Multiple incidents of this nature under the contract will result in an unsatisfactory rating for Quality and Manage Control being reported to the CPARS Contract Performance System.</p>

Work Assignment Form. (WebForms v1.0)

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 1-04								
		<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000002								
Contract Number EP-C-16-003	Contract Period 07/01/2016 To 06/30/2021 Base Option Period Number 1	Title of Work Assignment/SF Site Name Support for WIIN Act Long-Term								
Contractor EASTERN RESEARCH GROUP, INC.		Specify Section and paragraph of Contract SOW See PWS								
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 03/06/2018 To 06/30/2018								
Comments:										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> (Max 2) Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:		LOE:						
07/01/2016 To 06/30/2021										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee				LOE:		
Cumulative Approved:				Cost/Fee				LOE:		
Work Assignment Manager Name Shera Reems							Branch/Mail Code:			
_____ (Signature)							_____ (Date)			
Project Officer Name Tangela Cooper							Phone Number: 202-566-1264			
_____ (Signature)							_____ (Date)			
Other Agency Official Name							FAX Number:			
_____ (Signature)							_____ (Date)			
Contracting Official Name Brad Heath							Branch/Mail Code:			
_____ (Signature)							3/6/2018 (Date)			
							Phone Number: 513-487-2352			
							FAX Number:			

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-04
AMENDMENT 2**

TITLE: Support for WIIN Act Long-Term Monitoring Program

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR):

Shera Reems
USEPA Headquarters
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4502-T
Washington, DC 20460
Phone: 202-564-1264
Email: reems.shera@epa.gov

**ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S
REPRESENTATIVE (ALTERNATE WACOR):**

Caroline M. Klos
USEPA Headquarters
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4101M
Washington, DC 20460
Phone: 202-564-3029
Email: klos.caroline@epa.gov

PERIOD OF PERFORMANCE: March 6, 2018 through June 30, 2018

BACKGROUND: On August 5, 2015, EPA was conducting an investigation of the Gold King Mine (GKM) near Silverton, Colorado to assess the on-going water releases from the mine, treat mine water, and assess the feasibility of further mine remediation. While excavating above an old adit, pressurized water began leaking above the mine tunnel, spilling about three million gallons of water stored behind the collapsed material into Cement Creek, a tributary of the Animas River (<http://www2.epa.gov/goldkingmine>). The Animas River originates in the mountain peaks northeast of Silverton in San Juan County, Colorado. It ends in Farmington, New Mexico, where it flows into the San Juan River, which terminates in Lake Powell, Utah. This incident occurred in a watershed shared by Colorado, Southern Ute Indian Tribe, New Mexico, Ute Mountain Ute, Navajo, Utah and Arizona.

The Water Infrastructure Improvement for the Nation (WIIN) Act was enacted in December,

2016 and provides for “improvements to the rivers and harbors of the United States, to provide for the conservation and development of water and related resources, and for other purposes.” The Act includes numerous and wide-ranging water related provisions.

Section 5004(d) of the WIIN Act provides that EPA, “in conjunction with affected States, Indian tribes and local governments, shall, subject to the availability of appropriations, develop and implement a program for long-term water quality monitoring of rivers contaminated by the Gold King Mine release.” This work assignment will support EPA in the development and initial implementation of the long-term monitoring program. supports EPA Strategic Goal 2 Protecting America’s Waters.

PURPOSE AND OBJECTIVE

During the period of performance, the contractor under this Work Assignment, will provide technical support to the National Water Program for the development and initial implementation of the long-term monitoring program for rivers impacted by the Gold King Mine spill. Technical support includes: (1) update, consolidate and synthesize existing information for 3 major areas impacted by the spill – Animas River, San Juan River and Lake Powell, and develop documents to support program activities, such as a Quality Assurance Project Plan (QAPP), ambient water quality monitoring strategy to address data gaps and/or long-term watershed plan for the program area (2) Provide technical and logistical support for two 2-day program planning meetings at a central location (NM, AZ or UT) of the impacted jurisdictions to identify the goals and priorities for the long-term monitoring program, discuss data gaps and an approach for assessing the long-term impact of the GKM spill, and (3) Develop communication materials, which may include: communication strategy, fact sheet, and story map. The contractor will ensure compliance with Agency standards.

SCOPE OF WORK

TASK 0: WORK ASSIGNMENT MANAGEMENT

The contractor shall routinely provide performance updates, estimated costs, level of effort (LOE) and key deliverables upon request from EPA’s Work Assignment Contracting Officer’s Representative (WACOR) and/or Alternative WACOR for all ongoing tasks. Regularly scheduled bi-weekly conference calls and in-person meetings, as needed, will be coordinated between EPA’s WACOR and the contractor to discuss the work assignment and progress of tasks. In addition, the contractor shall provide a monthly progress report that includes implementation plan(s); issues encountered and lessons learned regarding the progress of all tasks, the tracking of expenditures, and any other administrative activities, as requested.

Deliverables: The contractor shall provide a monthly progress report. The contractor shall maintain a cumulative list of all technical directives. The contractor shall report in accordance with Contract Reporting Requirements.

TASK 1: Update, Consolidate and Synthesize Existing Water Quality Information

After the initial GKM spill in August of 2015, EPA, USGS, states, tribes and local jurisdictions collected water quality samples to assess the impact of the spill. Additional information was collected in the months after the spill to determine the baseline water quality of the watershed. Initial data summary documents have been developed in 2016.

The WACOR will provide the contractor with all sources of water quality information available and any past data summaries and assessments. The contractor will identify any additional information for the area impacted by the GKM spill along with existing watershed information. The contractor will consolidate and update the water quality information and identify data gaps.

Subtask 1.1 – Development of a long-term water quality monitoring plan and quality assurance project plan

The contractor shall develop a long-term water quality monitoring plan and develop a quality assurance project plan (QAPP) for the monitoring of water chemistry and sediment, as well as biology. The long-term monitoring plan and QAPP will be submitted to EPA for review and approval.

Deliverables: The contractor shall develop and submit to EPA, at a minimum 1 draft and 1 final long-term water quality monitoring plan, as well as 1 draft and 1 final QAPP document for approval. The development of a QAPP specific to biology will be a subcomponent of the water chemistry and sediment QAPP, and will be submitted at different times. A draft and final QAPP for biology, will also be recommended.

TASK 2 – Technical Support for Program Planning Meeting

EPA will conduct two 2-day technical meetings with the jurisdictions impacted by the GKM spill to consult on the development of the long-term monitoring plan, as required by the WIIN Act authorization. The first 2-day workshop will focus on identifying priorities for geographic areas along the spill course, reviewing data gaps, discussing a framework for a monitoring strategy and watershed based approach for the long-term monitoring program, identifying approach for determining needed focus in each area over the 5-year project period and identifying how local jurisdictions should be engaged in the overall program. The contractor shall provide technical and facilitation support for the meeting including logistical support, and developing, revising and delivering materials. It is estimated that approximately 40 participants (EPA and non-EPA) will participate in the meeting with 16 to 24 being the jurisdictions. The meeting will be held in the late September/October 2017 timeframe. The second two-day meeting will occur in the Spring/Summer 2018 timeframe. This meeting will focus on how to distribute the FY 18 WIIN appropriation (currently in EPA's FY 18 draft budget) amongst the priorities identified by the jurisdictions. It is estimated that approximately 30 participants (EPA and non-EPA) will participate in the meeting with 12 to 16 being the jurisdictions. The contractor shall provide technical and facilitation support for the meeting include: logistical support and develop, revise, and deliver materials for the meeting.

Subtask 2.1 – Identifying and Consolidating Priorities with the Jurisdictions

The contractor shall provide technical and facilitative support to the jurisdictions prior to the in-person meeting including: identifying each jurisdictions' priorities for the program; facilitating 2-3 conference calls with jurisdictions and the WACOR to consolidate shared priorities; and develop a summary document of the discussions to use as a discussion tool in the in-person meeting.

Deliverables: The contractor shall provide conference call notes after each discussion. The contractor shall develop a summary document of the outcomes of the discussions regarding jurisdiction priorities prior to the in-person meeting.

Subtask 2.2 – Logistical and Presentation Support for Meeting

The contractor shall provide technical, logistical and presentation support prior to the in-person meeting, including: participating in 2-3 conference calls to develop the meeting agenda, selecting a meeting venue and AV equipment that complies with EPA's Green Meeting requirements (including identifying locations and negotiating room rates); conducting one 45-minute presentation summarizing the existing water quality data and data gaps; coordination among the States, Tribes, and EPA; preparing session agendas and support materials; securing audio/visual equipment, facilitating sessions, taking notes and preparing a final meeting summary.

Deliverables: The contractor shall provide conference call notes after each pre-meeting discussion. The contractor shall develop draft and final agendas. EPA will identify a city for the meeting. The contractor will identify 4-5 locations to hold each meeting and prepare a cost comparison for the WACOR. The contractor will make final meeting arrangements based on the location selected by the WACOR. The contractor will provide final meeting summary notes including next steps.

Subtask 2.3 – Identification of National Experts

The contractor, with guidance from the jurisdictions and EPA, will identify one or two technical experts per jurisdiction to participate in each 2-day program planning meeting. Final technical experts will be selected, in consultation with the WACOR, based on any gaps in expertise in the agenda. The contractor shall provide travel support, as needed.

Deliverables: The contractor shall provide a list of technical experts and provide travel support for each meeting.

TASK 3: Develop Program Implementation Supporting Documents

The contractor will support the EPA and jurisdictions in the development of communications materials to inform the public about the San Juan Watershed Monitoring Program, which was an outcome of the first 2-day meeting in October 2018. The communication materials, which may include: communication strategy, fact sheet, and story map. In addition, the contractor will participate in regularly scheduled meetings with the communications team. For these regular

meetings, the contractor shall support EPA in capturing notes and action items. Documents will be developed in consultation with the WACOR and the jurisdictions.

In the original work assignment, the contractor was tasked with the development of the QAPP, which was also outlined under Task 1. This amendment removes the duplication of the QAPP work under Task 1 and Task 3.

Deliverables: The contractor shall develop, at a minimum, 1 draft and 1 final document communications strategy and fact sheet about the San Juan Watershed Monitoring Program.

DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS

Task	Item Require	Due Date	Number of Copies and Format Requirements
0	Monthly progress report	Last week day of each month	1 copy - Word Format or PDF
1	Draft QAPP document for water chemistry and sediment	Within 1 month of WA approval	1 copy - Word Format or PDF
	Final QAPP document for water chemistry and sediment	Within 2 weeks of WACORs comments	1 copy - Word Format or PDF
	Draft QAPP document for biology	Within 1 month of WA approval	1 copy - Word Format or PDF
	Final QAPP document for biology	Within 2 weeks of WACORs comments	1 copy - Word Format or PDF
	Draft Long-term water quality monitoring plan	Within 1 month of WA approval	1 copy – Word Format or PDF
	Final Long-term water quality monitoring plan		
		Within 2 weeks of WACORs comments	1 copy – Word Format or PDF

2.1	Conference call notes	3 business days after call	1 copy - Word Format or PDF
	Final Jurisdiction priority summary document for in-person meeting	1 week of WACORs comments	1 copy - Word Format or PDF
2.2	Conference call notes	3 business days after call	1 copy - Word Format or PDF
	Draft agenda	Within 1 weeks of final planning call	1 copy - Word Format or PDF
	Final agenda	Within 1 weeks of WACORs comments	1 copy - Word Format or PDF
	Identify 4-5 meeting locations and prepare a cost comparison	Within 2 weeks of EPA providing city	1 copy - Word Format or PDF
	Finalize meeting arrangements	Within 1 week of EPA selecting facility	Email confirmation
	Meeting summary notes	Within 2 weeks of meeting	1 copy - Word Format or PDF
2.3	List of technical experts	Within 1 week of finalizing agenda	1 copy - Word Format or PDF
	Provide travel support	Within 1 week of receiving reimbursement request	Email confirmation when complete

3	Draft communication strategy document	Within 1 month of WACOR technical direction	1 copy - Word Format or PDF
	Final communication strategy document	Within 2 weeks of WACOR comments	1 copy - Word Format or PDF
	Draft fact sheet for San Juan Watershed Monitoring Program	Within 1 month of WACOR technical direction	1 copy - Word Format or PDF
	Final fact sheet for San Juan Watershed Monitoring Program	Within 2 weeks of WACOR comments	1 copy - Word Format or PDF

The Contractor shall notify the CO and WACOR in writing when 75% of the authorized work assignment LOE/labor hours have been expended.

CONTRACT PWS REFERENCE

See Contractor SOW page 9 – 12 of 28 for Task 1: Update, Consolidate and Synthesize Existing Water Quality Information and Task 3: Develop Program Implementation Supporting Documents [3.4]. See Contractor SOW page 15 - 16 of 28 for Task 2: Technical Support for Program Planning Meeting [3.9].

ANTICIPATED TRAVEL REQUIREMENTS

All travel shall be approved in advance by the Contract-Level Contracting Officer's Representative (CL-COR) and shall be in accordance with the Contract.

ADDITIONAL REQUIREMENTS:

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics are allowed. No other ODCs are allowable as a direct charge to this delivery order without the prior written approval of the Contracting Officer.

Upon issuance of written technical direction, the Contractor shall submit for inspection of all work in progress at any time under this work assignment. The Contractor shall develop and maintain files supporting each task.

The contractor shall contact the Contracting Officer (CO) and/or the CL-COR by telephone to discuss any problems that may adversely affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the phone call with a brief written explanation of the

problem, including any actions already taken, and/or recommended solutions to correct the problem. Written explanation shall be made available to the CO and the PO.

CONTRACTOR IDENTIFICATION

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that contractor personnel are clearly identified as independent contractors of EPA when attending meetings with outside parties or visiting field sites.

CONTROL REQUIREMENTS

Quality Assurance Project Plan (QAPP):

A QAPP will be needed to conduct a data gaps analysis.

Organizational Conflict of Interest:

The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, there are no relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its employees working on or having access to information regarding this contract, or (2) any such conflicts concerning subcontractor employees or consultants working on or having access to information regarding the contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of Conflict of Interest.

Enforcement Sensitive Information:

The contractor will not collect or be provided enforcement sensitive information.

Project Employee Confidentiality Agreement

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any entity external to the EPA, the Department of Justice, or the contractor, any information or data (as defined in FAR Section 27.401) provided by the government or first generated by the contractor under this contract, any site-specific cost information, or any enforcement strategy without first obtaining the written permission of the EPA CL-CPR. If a contractor, through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in

such disclosure, the contractor must provide immediate advance notification to the EPA so that the EPA can take action to prevent such disclosure. Such agreements shall be effective for the life and for a period of five (5) years after completion of the contract.

Handling of Confidential Business Information (CBI)

This work assignment does not require access to proprietary or confidential business or financial data.

Conference/Meeting Guidelines and Limitations

The WACOR will prepare internal paperwork for Task 2 and will advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

PERFORMANCE SURVEILLANCE PLAN			
Performance Requirement	Measurable Performance Standards	Surveillance Methods	Incentives/Disincentives
<p>Management and Communications:</p> <p>During the life of this work assignment, the Contractor shall notify EPA immediately of any issues that may impact the timeliness of deliverables of the problems associated with the development of deliverables.</p>	<p>The Contractor shall maintain contact with the WACOR throughout the performance of the work assignment.</p> <p>The contractor shall identify to the WACOR any delays with regard to deliverables not less than one week prior to the deliverable date that has been established in the work assignment or technical direction document.</p> <p>The contractor shall identify to the WACOR any issues or concerns that have a direct impact on project schedules within three (3) days of occurrence.</p> <p>The contractor shall provide options for EPA's consideration on resolving or mitigating the impacts identified.</p>	<p>WACOR and CL-COR (as necessary) will allocate the time needed to discuss and address all issues identified by the Contractor. The WACOR and CL-COR will document and maintain a complete record of the issues, agreements and outcome. The WACOR and CL-COR will review monthly progress reports for indicators of problems not previously mentioned. The WACOR will also monitor the timely receipt of deliverables. For those that are late without prior notice, the EPA will formally document to the Contracting Officer the late delivery.</p>	<p>If the contractor fails to implement corrective actions after EPA identifies and provided written documentation of performance issues, EPA will rate this performance category "unsatisfactory."</p> <p>If three or more the active work assignments for the period are rated unsatisfactory, EPA will rate the Business Relations category as unsatisfactory in the CPARS Contract Performance System.</p>
<p>Cost Management and Control:</p> <p>The Contractor shall perform all work in an efficient and cost effective manner, applying cost control measures where practical.</p>	<p>The Contractor shall monitor, track and accurately report level of effort, labor cost, other direct cost and fee expenditures to EPA through monthly progress reports and approved special reporting requirements.</p> <p>The Contractor shall assign appropriately leveled and skilled personnel to all tasks. The contractor should not exceed established work assignment ceilings and, in general, should expend dollars and hours at similar ratios. If either the expenditure of hours or dollars deviates significantly, the contractor shall provide an explanation in its Monthly Progress Report.</p>	<p>The CL-COR will routinely meet with the Contractor's Project Manager to discuss the work progress and contract and individual work assignment level expenditures.</p> <p>The CL-COR and WACOR shall review the Contractor's monthly progress reports and request the Work Assignment Contracting Officer's Representative to ensure that ceilings are not exceeded, that progress is being made, and that the contractor is effectively utilizing the LOE provided under the work assignment.</p>	<p>EPA will thoroughly review work assignment funding ceiling overruns to determine the contractor's ability to control the situation. If EPA determines that the contractor failed to control cost, the contractor will be rated "unsatisfactory" in this category.</p> <p>Multiple incidents of work assignment overrun that result in an overall cost overrun of greater than 4% of the approved total work assignment funding for the current contract period, will result in an unsatisfactory rating in the CPARS Contract Performance System.</p>

<p>Quality of Product/Services:</p> <p>The contractor shall ensure documents developed under this task order are quality products that are factual and based on sound science and engineering principles.</p>	<p>Products delivered under this work assignment must not contain any major factual errors. The analyses provided in each product shall be logical, consistent, and defensible.</p>	<p>The WACOR will review all documents delivered under this work assignment for content accuracy.</p>	<p>If EPA determines that the contractor's analyses is factually inaccurate or if significant technical errors are found in any documents produced by the contractor, EPA may determine that the cost associated with redoing the work shall be borne by the contractor.</p> <p>Multiple incidents of this nature under the contract will result in an unsatisfactory rating for Quality and Manage Control being reported to the CPARS Contract Performance System.</p>
--	---	---	--

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment		Work Assignment Number 1-05								
		<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:								
Contract Number EP-C-16-003	Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1	Title of Work Assignment/SF Site Name Wet Weather Pollution Control								
Contractor EASTERN RESEARCH GROUP, INC.		Specify Section and paragraph of Contract SOW See PWS								
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval		Period of Performance From 07/01/2017 To 06/30/2018								
Comments: No work shall commence on this work assignment until July 1, 2017.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO <input type="checkbox"/> (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:		LOE:						
07/01/2016 To 06/30/2018										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:		Cost/Fee		LOE:						
Cumulative Approved:		Cost/Fee		LOE:						
Work Assignment Manager Name Mohammed Billah							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-564-2228			
							FAX Number:			
Project Officer Name Tangela Cooper							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-566-0369			
							FAX Number:			
Other Agency Official Name							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number:			
							FAX Number:			
Contracting Official Name Brad Heath							Branch/Mail Code:			
_____ (Signature) 6/30/2017 (Date)							Phone Number: 513-487-2352			
							FAX Number:			

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-05**

TITLE: Support for Implementation of Wet Weather Pollution Control Programs

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR):

Mohammed Billah
Municipal Branch (MC: 4203M)
Water Permits Division
Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460
(202) 564-2228
billah.mohammed@epa.gov

**ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S
REPRESENTATIVE (AWACOR):**

Lisa Biddle
Municipal Branch (MC: 4203M)
Water Permits Division
Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460
(202) 566-0350
biddle.lisa@epa.gov

PERIOD OF PERFORMANCE: The period of performance shall be from July 01, 2017 through June 30, 2018

OBJECTIVES: This Work Assignment provides support to various wet weather programs including stormwater, green infrastructure, combined sewer overflows (CSO), and sanitary sewer overflows (SSO), stormwater outreach, stormwater program development support, SSO/peak flows support, integrated planning for the WPD.

SCOPE OF WORK:

TASK 1 – Stormwater Outreach Support

The contractor shall support EPA in developing materials to educate stakeholders and provide assistance in developing and implementing effective stormwater programs. Content and

publications that will be added to the NPDES website must be compliant with Agency standards, including 508 accessibility, metadata, and other published EPA Agency standards and requirements.

SUBTASK 1A – Update the National Menu of Best Management Practices (BMPs) for Stormwater Phase II (Menu of BMPs)

The contractor shall provide ongoing maintenance and enhancements to the content on the Menu of BMPs available at <http://www2.epa.gov/national-pollutant-discharge-elimination-system-npdes/national-menu-best-management-practices-bmps#edu>. For planning purposes, the contractor assumes significant revisions to approximately 6 fact sheets and development of approximately 2 new fact sheets.

DELIVERABLES:

- Deliverables shall consist of initial drafts, which are due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and a final version (or revised draft) within 15 days of receipt of EPA comment.

SUBTASK 1B – Municipal, Construction and Industrial Stormwater Permitting Outreach

The contractor shall support EPA's development and implementation of an outreach program to help ensure compliance with the requirements of EPA's municipal stormwater program, industrial stormwater program's Multi-Sector General Permit (MSGP), and the construction stormwater program's Construction General Permit (CGP). This plan shall include development of materials for direct mailing (by EPA), production of web materials for posting on the NPDES website or to support other key stormwater resources, and assisting with 8 webcasts. For planning purposes, the contractor assumes webcasts are each approximately 2 hours in length, the production of 3-4 brochures, flyers, or other short outreach materials. Webcast archiving includes developing a 508 compliant transcript and inserting the corresponding slide titles to match the timing of the transcript within the audio file.

DELIVERABLES:

- Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and final versions (or revised drafts).
- Final versions are due within 15 days of receipt of comments from EPA.

SUBTASK 1C – Develop Stormwater Trainings

The contractor shall support EPA's development and implementation of a stormwater training program. For planning purposes, the contractor assumes the training program shall consist of approximately 2-4 one to three day workshops on various aspects of the six minimum measures, green infrastructure, green codes and ordinances, technical aspects, regulatory requirements,

institutional issues, social benefits, writing better permits, and other related topics each year. The workshops shall include training based on EPA's *Getting in Step Guide for Conducting Watershed Outreach Campaigns* (EPA-841-B-03-002), the *Municipal Separate Storm Sewer System (MS4) Permit Improvement Guide* (aka MS4 Permit Improvement Guide), MS4 Permit Compendium, and other EPA guidance materials as directed, and shall emphasize proven social marketing strategies. The contractor shall work with EPA to develop power point presentations (80-100 slides each) and 2-5 training materials (i.e. speaker notes, student manuals). The contractor shall provide logistical support for these workshops and webcasts, including obtaining meeting rooms, equipment rentals and processing registration. The contractor assumes that two instructors are needed to teach the workshops and two instructors shall be needed for the webcasts. WACOR will be providing more specific technical direction as needed.

DELIVERABLES:

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and final versions (or revised drafts). Final versions are due within 15 days of receipt of comments from EPA.

SPECIAL INSTRUCTION:

- EPA is not expecting any activity under this sub-task
- If needed EPA will be issuing amendment in future

SUBTASK 1D: NPDES Branch Chief Meeting Related Activities

- Revise and submit survey Monkey on skills and gaps that will be distributed to states
- Help develop a communications plan for MS4s and possibly other NPDES topics
- Facilitate specific monthly Branch Chief calls
- Help facilitate one- meeting following the ACWA NPDES fall meeting, November 3

DELIVERABLES:

- WACOR will be issuing TD for more specific deliverables as needed.

SPECIAL INSTRUCTION:

- WACOR estimating 160 LOE for this task

TASK 2 – Support Stormwater Program Development

Content and publications that will be added to the NPDES website must be compliant with Agency standards, including 508 accessibility, metadata, and other published EPA Agency standards and requirements.

SUBTASK 2A – Municipal Program Development

The contractor shall collect, compile, analyze, and present information and data for use in supporting the development of the municipal stormwater program, including topics such as applicable regulatory requirements, permitting requirements, treatment technologies, performance information, environmental impacts, monitoring data analysis, and cost information. The contractor shall support EPA and EPA's assistance to authorized States and local municipalities in the development and implementation of municipal stormwater programs including public education and involvement, illicit discharge detection and elimination, construction, post-construction, and municipal operations. The contractor's support shall include conducting research, preparing technical assessments and drafting permit language that shall be used in the development of state and local programs, state municipal separate storm sewer systems (MS4) permits, and local ordinances. The contractor shall assume the creation of 2-3 documents. A Transportation Permit Guide/Compendium of permitting language specifically for Departments of Transportation is to be formatted for final posting on the website. The contractor shall review and compile annual reports, permits, and SWMPs, and technical studies/reports/research in support of developing. The contractor shall also support the development of updates to existing tools and documents, including: the MS4 compendium; the permit tracking spreadsheet; model ordinances, and the stormwater report (formerly the Report to Congress, drafted by EPA). The contractor shall support development and maintenance of a compilation of stormwater legal cases in an Excel format.

DELIVERABLES:

- Deliverables shall consist of an initial draft that is due within 30 days of EPA providing specific details via a written technical directive from the WACOR, 3 drafts, and a final (or revised draft) within 30 days of receipt of EPA comment.
- Final versions are due within 15 days of receipt of comments from EPA.

SUBTASK 2B – GIS Maps

The contractor shall continue to update and revise the current Phase I and II MS4 coverage for each state and develop a national map of MS4 coverage areas using data both provided by EPA (including data provided by the state) and collected by the contractor and approved by the WACOR. The contractor shall also compile data and update the maps to include combined sewer areas, drinking water contributing areas, future development projections, and other similar topics. The contractor shall collect designation criteria developed by the permitting authority and any schedule the state has developed for phasing-in MS4 coverage. OWM's current MS4 database shall be one source of data for the summary report.

DELIVERABLES:

- The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or less). The MS4 coverage map report must describe coverage for each state, highlight states that have expanded beyond urbanized areas, and the state's designation criteria. For planning purposes, the contractor assumes the development of 3-4 different types of maps

and 3-4 accompanying reports describing the dataset source, any data manipulation and assumptions, and general trends. Draft maps and reports are due within 3 weeks of technical direction issuance.

- Final maps and reports are due within 3 weeks of receipt of EPA comments on the drafts.

SPECIAL INSTRUCTION:

- EPA is not expecting any activity under this sub-task
- If needed EPA will be issuing amendment in future

SUBTASK 2C – Municipal Separate Storm Sewer System (MS4) Program Cost and Pollutant Load Reductions

The contractor shall continue to update the reported costs of the MS4 Program (total cost and cost of any component of the stormwater program, i.e., six minimum measures, if available) document and determine pollutant loading reductions associated with the MS4 program. The MS4 analysis shall include both traditional and nontraditional MS4s, including departments of transportation. The data sources for this TASK, to be collected by the contractor, include stormwater management plans, annual reports, previous cost reports (*Phase II cost analysis*, *California Phase I cost survey* (Jan. 2005)), MS4 data collected via the information collection request surveys, and additional reports highlighting reductions in pollutant loadings from MS4 stormwater activities. The contractor shall continue to update the literature review and document pollutant loadings and/or volume reductions associated with MS4s. In addition, the contractor shall continue to estimate the cost of the monitoring and industrial inspections components of the MS4 program in order to determine if these activities are appropriate requirements for small MS4s.

Under this task the contractor will support the development and/or completion of documents and outreach materials associated with projects initiated under previous work assignments, including: ICR summaries, state performance standards, detention basin analyses, landscape code review, and BMP cost analyses. This work may also include support for the development of papers for submission for publication in peer reviewed literature; for the purposes of the cost estimate, the contractor can assume support for one peer reviewed publication.

DELIVERABLES:

- The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant Loading Report (typically 50 pages or less) for the MS4 program within 30 days of receipt of technical direction and final reports are due within 15 days of receipt of EPA comments. EPA estimates the need for up to 3 iterations of each draft document.

SPECIAL INSTRUCTION:

- EPA is not expecting any activity under this sub-task
- If needed EPA will be issuing amendment in future

SUBTASK 2D – Industrial Program Support

The contractor will support EPA’s implementation of the Multi-Sector General Permit, including developing tools to assist with permit compliance, updating MSGP-related guidance documents, and other related permit issuance tasks. The contractor will also assist with evaluating permittee compliance with the ESA-related requirements in the permit. In addition, the contractor will provide support to EPA in developing outreach strategies and other materials. The contractor assumes the creation of approximately 5 documents.

DELIVERABLES:

Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR and final versions (or revised drafts). Final versions are due within 15 days of receipt of comments from EPA.

SUBTASK 2E – Construction Program Support

The contractor will support EPA’s implementation of the 2017 Construction General Permit (CGP), including developing tools to assist permittees with permit compliance, updating CGP-related guidance documents, and other related permit issuance tasks. In addition, the contractor will provide support to EPA in developing outreach strategies and materials to improve compliance. Specific tasks may include:

- Modify existing guidance documents:
 - Updated Small Residential Lot SWPPP Template.
- Assist in development of new permit guidance materials, including:
 - Fact sheets (3 documents 5-10 pages in length) – covering selected implementation topics.
- Assist with research and review of relevant construction stormwater topics.
- Assist in publication of a construction stormwater permit compendium.
- Assist in resolving technical questions and issues, and provide operators and maintenance, related to the Low Erosivity Waiver (LEW) calculator and Discharge Mapping tool hosted on the EPA Geoplatform. Adhere to EPA IT/IM policies, procedures, and standards in support of the LEW calculator and Discharge Mapping Tool.

In addition, the contractor will provide support to EPA in preparing for the issuance of the 2022 CGP.

DELIVERABLES:

- Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR and final versions (or revised drafts).

- Final versions are due within 15 days of receipt of comments from EPA. All final documents shall be 508 compliant.

TASK 3 – MS4 Remand Rule Support

The contractor shall support EPA in implementing the final MS4 General Permit Remand Rule. This support is expected to include drafting technical assistance materials, helping to complete the associated Permit Quality Review checklist, reviewing draft state general permits, compiling information on existing state permit requirements, and assisting the preparation of presentation materials. The contractor will also provide assistance in developing a proposed rulemaking to modify the eReporting rule for consistency with the MS4 General Permit Remand Rule. Content and publications that will be added to the NPDES website must be compliant with Agency standards, including 508 accessibility, metadata, and other published Agency standards and requirements.

DELIVERABLES:

- Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and a final version (or revised draft) within 15 days of receipt of EPA comment.

TASK 4 – Integrated Planning

SUBTASK 4A – Integrated Planning Technical Assistance

In 2014 EPA provided technical assistance to 5 communities to support development of components of integrated plans for wastewater and stormwater management that will provide examples of how communities use the Integrated Planning process. The communities are: Onondaga County, NY; Burlington, VT; Durham, NH; Santa Maria, CA and Springfield, MO. Three draft reports summarizing the results of the technical assistance projects have been developed and the contractor began reviewing and revising them under the previous work assignment. Under this task, the contractor will review comments on the latest drafts from EPA and from the communities that received the technical assistance and will make appropriate revisions to finalize the reports. The contractor will also assist with development of presentation materials based on the reports.

DELIVERABLES:

- The contractor will deliver 3 final reports within 4 weeks of receiving comments on the each of the 3 draft reports from WACOR. Presentation materials will be due within 2 weeks of EPA providing specific details via a written technical directive from the WACOR. A final version is due within 1 week of receipt of comments from EPA. All final reports shall be 508 compliant.
- The contractor shall update the website within 1 week of receiving technical direction from the WACOR.

SUBTASK 4B – Long-term Stormwater Planning Technical Assistance

In 2016 EPA initiated technical assistance to 5 communities to support long-term stormwater planning. These communities are:

- Burlington, Iowa
- Chester, Pennsylvania
- Hattiesburg, Mississippi
- Rochester, New Hampshire
- Santa Fe, New Mexico

EPA will work with each recipient community to define a technical assistance project that will a) serve EPA in developing practical examples, knowledge and resources on stormwater and integrated planning that can be transferred to other communities and to a national audience, and b) advance the implementation of long-term stormwater planning in the selected community in accordance with efforts launched last October and continued under WA 0-05. See: <https://www.epa.gov/npdes/stormwater-planning>. This will also result in a trial run of the draft guide *Community Solutions for Stormwater Management: A Guide for Voluntary Long-Term Planning*, including recommendations for improvement of the guide based on experiences in each community.

The contractor will participate in planning meetings with the communities and related federal, state, and/or local stakeholders. There will be regular conference calls with stakeholders. There will also be travel necessary to the communities to engage in meetings and help facilitate stakeholder engagement in long-term planning activities and the plan development process. The contractor can assume seven non-local trips will be required during this period of performance. This includes one initial trip to each of the three communities that were not visited under WA 0-05 for workshops/meetings to collaborate on the long-term stormwater planning effort. In addition, follow up trips are likely to be needed to most communities, the contractor can assume that four of those trips will be completed during this period of performance. The contractor shall prepare a work plan for each community outlining the technical assistance planned, the roles and responsibilities of all of the parties involved, and the timeframe for completion of activities.

The contractor may also be asked to develop outreach materials to support this effort, such as fact sheets or handouts for public meetings or presentations that EPA or the community participates in during the period of performance.

The contractor will support technical analyses of stormwater and/or wastewater solutions if the EPA identifies the need for this support during the project. Analyses could be related to:

- Identifying goals of long-term stormwater planning efforts;
- Describing any applicable water quality, human health and regulatory issues;
- Describing existing stormwater and/or wastewater systems and their performance;
- Planning to encourage the active participation of the community in development and implementation of a long-term stormwater plan;

- Opportunities analysis;
- Examining alternatives;
- Examining investments and implementation schedules;
- Compiling and reviewing resources to support a web-based Stormwater Toolkit;
- Measuring success; and
- Improving the long-term stormwater plan.

SPECIAL NOTES FOR POSSIBLE FUTURE ACTIVITIES:

- In the future, this task may also include efforts to compile and review resources to support a web-based Stormwater Toolkit. For the purpose of developing the cost estimate for this task, the contractor can assume that work on the Stormwater Toolkit will not take place during this period of performance.
- In the future, this task may also include efforts to update the Guide based on lessons learned from the technical assistance projects. For the purpose of developing the cost estimate for this task, the contractor can assume that work on updating the guide will not take place during this period of performance.

DELIVERABLES:

- The contractor will prepare meeting agendas and submit for EPA review and approval 2 weeks prior to the meeting and deliver draft meeting notes as directed by the WACOR for calls and meetings held with technical assistance communities and/or other stakeholder groups. Draft notes will be delivered within five (5) business days after the meeting. Revised notes will be delivered within five (5) business days of receiving comments from the WACOR. For planning purposes, the contractor can assume that during this period of performance there will be one meeting per week.
- Technical analysis and outreach-related deliverables and deadlines will be established based on the specifics of each task and will not be required any sooner than five (5) business days after assignment.
- Technical Assistance Work Plan will be drafted by the contractor for each community within two weeks of the initial site visit to the community. The work plan will be revised within two weeks of receiving feedback from WACOR.
- EPA anticipates that long-term stormwater plans will be drafted for each of the communities during this period of performance and some of the plans may be finalized. The contractor will prepare outlines for each long-term plan prior to drafting the plans. Draft outlines shall be delivered within 2 weeks of receiving EPA's input on the Work Plan, unless a longer timeframe is specified by the WACOR. The contractor shall deliver draft reports within 4 weeks of receiving comments on the outline from EPA, unless a longer timeframe is specified by the WACOR. Revised reports shall be delivered within 2 weeks of EPA providing comments on the draft, unless a longer timeframe is specified by

the WACOR. A final version is due within 1 week after receipt of comments from EPA, unless a longer timeframe is specified by the WACOR.

SPECIAL INSTRUCTIONS:

- WACOR will be issuing more specific TD as needed
- All final reports shall be 508 compliant.
- WACOR estimating 2,900 LOE for this task

TASK 5 – General Data Analysis/Organization/Logistical Support

The contractor shall provide technical assistance to expedite the execution of major revisions and improvements to current wet weather regulations, permits, and case studies. Tasks shall include: providing summaries and analyses of data; compiling information (e.g., survey data; model evaluations) into documents as identified by work groups; providing logistical support to conference calls (securing conference lines, facilitating discussions and note task). Over the course of the performance period. The contractor assumes 5-6 short summaries/outlines for committee scope of work and 3-4 papers with expanded descriptions of data needs and analyses. WACOR will be providing more specific technical direction for this task. For planning purpose EPA believes this task will be no more than 50 LOE.

DELIVERABLES:

- Deliverables consist of logistical support, compiled information, and draft papers. Draft short summaries/outlines are to be completed within 2-3 weeks after receiving the technical directive from the WACOR. Final short summaries/outlines are to be completed 1-2 weeks after receipt of EPA comments. Draft papers and preamble text with expanded descriptions of data needs and analyses are to be completed within 2-3 weeks after receiving technical directive from the WACOR.
- Final papers are to be completed 1-2 weeks after receipt of EPA comments.

SPECIAL INSTRUCTION:

- WACOR will be providing more specific Technical Directive (TD) as needed.

TASK 6 – Wet Weather Data Assessment and Tracking

The contractor team will provide support to CSO/SSO data assessment and tracking efforts, including tracking, reporting, and updating NPDES permit or enforcement orders and related information specific to CSO/SSO activities. Some specific examples of this type of data assessment and tracking are updating the number of CSO permits or enforcement orders with LTCP or other acceptable long-term CSO control plan, determining the number of LTCPs required and the submission/approval dates, status of implemented CSO control plans. For planning purpose EPA believes this task will be no more than 50 LOE.

DELIVERABLES:

- Contractor shall provide the initial draft document within 2 weeks of receiving the technical direction from WACOR
- Contractor shall provide the final document within 2 weeks of receiving comments on the draft document from WACOR

SPECIAL INSTRUCTION:

WACOR will be providing more specific Technical Directive (TD) as needed.

TASK 7 – Support for the Great Lakes CSO Public Notice Rulemaking**SUBTASK 7A: Guidance for Permittees**

A draft compendium of current public notice practices was compiled under a previous contract to highlight current notice practices for sewer overflows across the US. Contractor will be asked to make improvements and/or modification to that document to finalize it for use as a record item for the final rulemaking. Additional deliverables may be added under this task in the future (e.g., potentially a guidance document for permittees); for initial cost estimate the contractor can assume the main deliverables are related to the compendium.

DELIVERABLES:

- Contractor shall provide the initial revised draft document within three weeks of receiving the technical direction from WACOR.
- Contractor shall provide the final document within two weeks of receiving comments on the draft document from WACOR.

SUBTASK 7B: Regulatory Analyses and Information collection request (ICR)

The contractor shall support the development of an ICR and economic analysis for the final rulemaking which estimates the burden of the new requirements on permittees and states. An ICR was developed for the proposed rulemaking and EPA received comments on that ICR. An economic analysis was also included in the proposed rulemaking record. That analysis uses many of the assumptions presented in the ICR. Under the previous work assignment (0-05) the contractor supported this task by summarizing public comments received related to the cost of the rule and by supporting meetings with states to further refine assumptions that were used in the proposal ICR. As the rulemaking effort progresses, the contractor will review draft versions of the final regulatory text and summarize any changes that will need to be made to the ICR and economic analysis to reflect the final rule. The contractor will meet with EPA (by phone or in person) to discuss details of changes to the scope and assumptions in the ICR and economic analysis that will be used to estimate the burden of the new requirements of the final rule on permittees and states. The contractor will draft and finalize the revised ICR calculations, supporting statement, and economic analysis for the final rulemaking.

DELIVERABLES:

- Contractor shall provide Draft ICR and economic analysis within three weeks of meeting with EPA regarding scope and assumptions.
- Contractor shall provide revised ICR and economic analysis within two weeks or receiving feedback from EPA on the drafts.
- Contractor shall provide final ICR and economic analysis in accordance with the rulemaking schedule.

SUBTASK 7C: Comment Response Support

Support to respond to public comments may include, but is not limited to, the following activities: summarizing public comments; compiling information that will be used to develop responses to comments; drafting and revising responses and tracking comment response progress. Responses may consist of individual comment responses, or they may be in the form of essays that address major issues or frequently stated comments. The contractor shall provide monthly reports regarding the status of comment response activities, including summary statistics for the number of comments for which responses have been drafted (or not drafted) and the review/approval status of the responses.

DELIVERABLES:

- Contractor shall provide draft comment response essay outlines to EPA within two weeks of receiving technical direction from EPA. Contractor shall provide draft comment response essays within three weeks of receiving EPA's comments on the draft outline. Contractor will provide finalized comment response essays within two weeks of receiving comments from EPA. For planning purposes, the contractor can assume that EPA will ask the contractor to draft responses to four comment response code categories.

SUBTASK 7D: Outreach and Related General Support

Contractor will provide technical support for rulemaking efforts which may include participation in meetings with outside stakeholders, outreach to stakeholders and/or permit writers, development of support materials for meetings and/or writing notes from meetings and generating documents for the rulemaking record.

For the purposes of the contractor cost estimate, contractor can assume that local outreach meeting support will be needed for 5 two-hour meetings by phone and one local in person meeting. In addition, contractor can assume 30 hours of support related to data analyses.

DELIVERABLES:

- The contractor may be asked to help prepare materials to be distributed to meeting attendees.

- The contractor shall generate meeting notes that will be delivered to EPA within one week of the meeting. The contractor can anticipate two rounds of revisions to the meeting notes, based on EPA review and comment.
- Other general technical support will be requested by technical direction on an as-needed basis.

SUBTASK 7E: Record Support

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking proceedings. The contractor has received authorization from EPA to contact the Water Docket and enter information into FDMS under the previous work assignment. The contractor shall contact the Office of Water Docket to ensure that the record will meet the dockets requirements including any electronic docket requirements. This includes preparation of electronic versions of documents for the Agency's electronic docket system. The index of rulemaking record materials shall be submitted to the WACOR quarterly and one month prior to the planned final rule signature date. The record documents and index are to be delivered to the WACOR upon completion of the final rule and/or upon completion of the Work Assignment (whichever comes first), or when directed by the WACOR in writing.

The contractor shall support revisions that are needed to record items from the proposed rule docket, based on public comments (and associated data submitted during the public comment period). The contractor shall also support analyses of data or information received during the public comment period or that has been identified by EPA since the proposal. For the purpose of the contractors cost estimate, the contractor can assume 60 hours of support will be needed related to updating record items from proposal and/or generating new items for the record under this task during the period of performance.

DELIVERABLES:

- The contractor shall submit the index of record materials to EPA quarterly.
- The contractor shall submit record documents and index to WACOR upon completion of the rulemaking or Work Assignment, whichever comes first, or when requested by written technical direction from the WACOR before the completion of the WA.
- The contractor shall submit draft revised record documents, as directed by EPA based on public comments, within 14 days of receiving direction from EPA
- The contractor shall submit draft new record items within 21 days of receiving direction from EPA.
- The contractor shall submit revised record documents, based on comments from EPA's review of drafts, within 7 days of receiving EPA's review comments.

SPECIAL INSTRUCTION:

- WACOR estimating 800 LOE for this task

TASK 8 – Developing the Quality Assurance Project Plan (QAPP)

EPA requires that all environmental data used in decision making be supported by an approved QAPP.

Incremental QAPP Development: To facilitate getting the work started as soon as practicable, the contractor and Work Assignment Manager may determine which work needs to be initiated first and the most advantageous sequence for beginning the remainder of the work. Then the contractor may develop the QAPP incrementally, and the QA Coordinator shall review and approve the QAPP section by section according to the optimum sequence for getting the data-related activities started. As the contractor learns what data shall be involved, the contractor can develop the data specific portion(s) of the QAPP. Each portion of the QAPP should include a data element table.

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity at least 15 working days before the activity's anticipated start-work date. Before preparing the first few sections of the QAPP, the contractor should meet or confer with the WACOR and QA Coordinator to discuss developing the QAPP.

Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) and methods for achieving them for the data elements in their DELIVERABLES. Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs developed under this work assignment shall be added to the Office of Water DQR library for use in developing QAPPs for future projects. Such descriptions of DQRs and methods for achieving them shall be the property of EPA.

DELIVERABLES:

- A. A QAPP that describes the contractor's plan for
 - Identifying the data elements for any data-related activities, and for each of these data elements identifying either (i) the data quality requirements (DQRs) or (ii) the policy that states DQRs are not required,
 - Describing their methods for achieving the DQRs, and
 - Assuring any environmental data contained in the DELIVERABLES shall (i) be of sufficient quality for their intended primary uses and (ii) have adequate quality documentation for determining whether these data are of sufficient quality for future secondary uses.
- B. Monthly progress reports that (a) describe the contractor's progress on implementing the QAPP and resolving old data quality issues, (b) describe any new issues, and (c) provide the LOE and cost expenditures for developing the QAPP.

ESTIMATED LEVEL OF EFFORT: The estimated level of effort (LOE) for this work assignment is 5,250 LOE hours.

OTHER REQUIREMENTS:

Travel:

Travel to selected EPA regional offices, State agencies and selected municipalities shall be necessary. The travel shall be in accordance with FAR and EPAAR and shall be approved by the PO prior to travel.

Special Reporting Requirements:

In addition to the reporting requirements in the contract, the contractor shall track and report LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly progress report. The contractor shall provide monthly cost breakdown by specific line items and make necessary adjustment as needed and suggested by WACOR.

Also, the contractor shall submit brief reports on the status of the entire task within this work assignment. This report shall provide a narrative summary on the status of each task. The report should also provide Earn Value Method (EVM) chart and graph for cost and LOE.

Technical Directions:

WACOR and Alternate WACOR will be providing technical directions as needed. Contractor shall be obligated only to the technical directions provided by the WACORs.

SECTION 508 Requirements:

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to make their electronic and information technology (EIT) accessible to people with disabilities. The law (29 U.S.C. § 794 (d)) applies to all Federal agencies when they develop, procure, maintain, or use electronic and information technology. Under Section 508, agencies must give disabled employees and members of the public access to information that is comparable to access available to others. The contractor needs to make sure EPA is in compliance with Section 508 requirements.

Conference/Meeting Guidelines and Limitations:

The contractor shall immediately alert the WACOR to any anticipated event under the work assignment which may result in incurring an estimated \$20,000 or more cost, funded by EPA, specific to that event, meeting, training, etc. Those costs would include travel of both prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The WACOR shall then prepare approval internal paperwork for the event and shall advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

Special Instruction:

- The contractor shall follow the Federal Green Policy whenever it is applicable.

PERFORMANCE SURVEILLANCE PLAN

Performance Requirement	Measurable Performance Standards	Surveillance Methods	Incentives/Disincentives
<p>Management and Communications:</p> <p>During the life of this work assignment, the Contractor shall notify EPA immediately of any issues that may impact the timeliness of DELIVERABLES of the problems associated with the development of DELIVERABLES.</p>	<p>The Contractor shall maintain contact with the WACOR throughout the performance of the work assignment.</p> <p>The contractor shall identify to the WACOR any delays with regard to DELIVERABLES not less than one week prior to the DELIVERABLES date that has been established in the work assignment or technical direction document.</p> <p>The contractor shall identify to the WACOR any issues or concerns that have a direct impact on project schedules within three (3) days of occurrence.</p> <p>The contractor shall provide options for EPA's consideration on resolving or mitigating the impacts identified.</p>	<p>WACOR and Contract-Level Contracting Officer's Representative (CL-COR) (as necessary) shall allocate the time needed to discuss and address all issues identified by the Contractor. The WACOR and CL-COR shall document and maintain a complete record of the issues, agreements and outcome. The WACOR and CL-COR shall review monthly progress reports for indicators of problems not previously mentioned. The WACOR shall also monitor the timely receipt of DELIVERABLES. For those that are late without prior notice, the EPA shall formally document to the Contracting Officer the late delivery.</p>	<p>If the contractor fails to implement corrective actions after EPA identifies and provided written documentation of performance issues, EPA shall rate this performance category "unsatisfactory."</p> <p>If three or more the active work assignments for the period are rated unsatisfactory, EPA shall rate the Business Relations category as unsatisfactory in the NIH Contract Performance System.</p>
<p>Cost Management and Control:</p> <p>The Contractor shall perform all work in an efficient and cost effective manner, applying cost control measures where practical.</p>	<p>The Contractor shall monitor, track and accurately report level of effort, labor cost, other direct cost and fee expenditures to EPA through monthly progress reports and approved special reporting requirements.</p> <p>The Contractor shall assign appropriately leveled and skilled personnel to all TASKs. The contractor should not</p>	<p>The EPA CL-COR shall routinely meet with the Contractor's Project Manager to discuss the work progress and contract and individual work assignment level expenditures.</p> <p>The EPA CL-COR and WACOR shall review the Contractor's monthly progress reports and</p>	<p>EPA shall thoroughly review work assignment funding ceiling overruns to determine the contractor's ability to control the situation. If EPA determines that the contractor failed to control cost, the contractor shall be rated "unsatisfactory" in this category.</p>

	<p>exceed established work assignment ceilings and, in general, should expend dollars and hours at similar ratios. If either the expenditure of hours or dollars deviates significantly, the contractor shall provide an explanation in its Monthly Progress Report.</p>	<p>request the Work Assignment Managers to ensure that ceilings are not exceeded, that progress is being made, and that the contractor is effectively utilizing the LOE provided under the work assignment.</p>	<p>Multiple incidents of work assignment overrun that result in an overall cost overrun of greater than 4% of the approved total work assignment funding for the current contract period, shall result in an unsatisfactory rating in the NIH Contract Performance System.</p>
<p>Quality of Product/Services</p> <p>The contractor shall ensure documents developed under this TASK order are quality products that are factual and based on sound science and engineering principles.</p>	<p>Products delivered under this work assignment must not contain any major factual errors. The analyses provided in each product shall be logical, consistent, and defensible.</p>	<p>The WACOR shall review all documents delivered under this work assignment for content accuracy.</p>	<p>If EPA determines that the contractor's analyses is factually inaccurate or if significant technical errors are found in any documents produced by the contractor, EPA may determine that the cost associated with redoing the work shall be borne by the contractor.</p> <p>Multiple incidents of this nature under the contract shall result in an unsatisfactory rating for Quality and Manage Control being reported to the NIH Contract Performance System.</p>

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 1-05				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000001				
Contract Number EP-C-16-003			Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1			Title of Work Assignment/SF Site Name Wet Weather Pollution Control				
Contractor EASTERN RESEARCH GROUP, INC.					Specify Section and paragraph of Contract SOW See PWS					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2017 To 06/30/2018					
Comments:										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A.										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE:				
07/01/2016 To 06/30/2018										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:					Cost/Fee			LOE:		
Cumulative Approved:					Cost/Fee			LOE:		
Work Assignment Manager Name Mohammed Billah							Branch/Mail Code:			
_____ (Signature)							_____ (Date)			
Project Officer Name Tangela Cooper							Branch/Mail Code:			
_____ (Signature)							_____ (Date)			
Other Agency Official Name							Branch/Mail Code:			
_____ (Signature)							_____ (Date)			
Contracting Official Name Brad Heath							Branch/Mail Code:			
_____ (Signature)							8/1/2017 (Date)			
							Phone Number: 202-564-2228			
							FAX Number:			
							Phone Number: 202-566-0369			
							FAX Number:			
							Phone Number: 513-487-2352			
							FAX Number:			

**PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 1-05
AMENDMENT 1**

TITLE: Support for Implementation of Wet Weather Pollution Control Programs

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR):

Mohammed Billah
Municipal Branch (MC: 4203M)
Water Permits Division
Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460
Phone: (202) 564-2228
billah.mohammed@epa.gov

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWACOR):

Lisa Biddle
Municipal Branch (MC: 4203M)
Water Permits Division
Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460
Phone: (202) 566-0350
biddle.lisa@epa.gov

PERIOD OF PERFORMANCE: August 1, 2017 through June 30, 2018

ESTIMATED LEVEL OF EFFORT: 7,350 hours (Work Assignment including Amendment 1)

OBJECTIVES: This Work Assignment provides support to various wet weather programs including stormwater, green infrastructure, combined sewer overflows (CSO), and sanitary sewer overflows (SSO), stormwater outreach, stormwater program development support, SSO/peak flows support, integrated planning for the WPD.

SCOPE OF WORK:

TASK 1 – Stormwater Outreach Support

The contractor shall support EPA in developing materials to educate stakeholders and provide assistance in developing and implementing effective stormwater programs. Content and publications that will be added to the NPDES website must be compliant with Agency standards, including 508 accessibility, metadata, and other published EPA Agency standards and requirements.

SUBTASK 1A – Update the National Menu of Best Management Practices (BMPs) for Stormwater Phase II (Menu of BMPs)

The contractor shall provide ongoing maintenance and enhancements to the content on the Menu of BMPs available at <http://www2.epa.gov/national-pollutant-discharge-elimination-system-npdes/national-menu-best-management-practices-bmps#edu>. For planning purposes, the contractor assumes significant revisions to approximately 6 fact sheets and development of approximately 2 new fact sheets.

DELIVERABLES:

Deliverables shall consist of initial drafts, which are due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and a final version (or revised draft) within 15 days of receipt of EPA comment.

SUBTASK 1B – Municipal, Construction and Industrial Stormwater Permitting Outreach

The contractor shall support EPA's development and implementation of an outreach program to help ensure compliance with the requirements of EPA's municipal stormwater program, industrial stormwater program's Multi-Sector General Permit (MSGP), and the construction stormwater program's Construction General Permit (CGP). This plan shall include development of materials for direct mailing (by EPA), production of web materials for posting on the NPDES website or to support other key stormwater resources, and assisting with 8 webcasts. For planning purposes, the contractor assumes webcasts are each approximately 2 hours in length, the production of 3-4 brochures, flyers, or other short outreach materials. Webcast archiving includes developing a 508 compliant transcript and inserting the corresponding slide titles to match the timing of the transcript within the audio file.

DELIVERABLES:

- Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and final versions (or revised drafts).
- Final versions are due within 15 days of receipt of comments from EPA.

SUBTASK 1C – Develop Stormwater Trainings

The contractor shall support EPA's development and implementation of a stormwater training program. For planning purposes, the contractor assumes the training program shall consist of approximately 2-4 one to three day workshops on various aspects of the six minimum measures,

green infrastructure, green codes and ordinances, technical aspects, regulatory requirements, institutional issues, social benefits, writing better permits, and other related topics each year. The workshops shall include training based on EPA's *Getting in Step Guide for Conducting Watershed Outreach Campaigns* (EPA-841-B-03-002), the *Municipal Separate Storm Sewer System (MS4) Permit Improvement Guide* (aka MS4 Permit Improvement Guide), MS4 Permit Compendium, and other EPA guidance materials as directed, and shall emphasize proven social marketing strategies. The contractor shall work with EPA to develop power point presentations (80-100 slides each) and 2-5 training materials (i.e. speaker notes, student manuals). The contractor shall provide logistical support for these workshops and webcasts, including obtaining meeting rooms, equipment rentals and processing registration. The contractor assumes that two instructors are needed to teach the workshops and two instructors shall be needed for the webcasts. WACOR will be providing more specific technical direction as needed.

DELIVERABLES:

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and final versions (or revised drafts). Final versions are due within 15 days of receipt of comments from EPA.

SPECIAL INSTRUCTION:

- EPA is not expecting any activity under this sub-task
- If needed EPA will be issuing amendment in future

TASK 2 – Support Stormwater Program Development

Content and publications that will be added to the NPDES website must be compliant with Agency standards, including 508 accessibility, metadata, and other published EPA Agency standards and requirements.

SUBTASK 2A – Municipal Program Development

The contractor shall collect, compile, analyze, and present information and data for use in supporting the development of the municipal stormwater program, including topics such as applicable regulatory requirements, permitting requirements, treatment technologies, performance information, environmental impacts, monitoring data analysis, and cost information. The contractor shall support EPA and EPA's assistance to authorized States and local municipalities in the development and implementation of municipal stormwater programs including public education and involvement, illicit discharge detection and elimination, construction, post-construction, and municipal operations. The contractor's support shall include conducting research, preparing technical assessments and drafting permit language that shall be used in the development of state and local programs, state municipal separate storm sewer systems (MS4) permits, and local ordinances. The contractor shall assume the creation of 2-3 documents. A Transportation Permit Guide/Compendium of permitting language specifically for Departments of Transportation is to be formatted for final posting on the website. The contractor shall review and compile annual reports, permits, and SWMPs, and technical studies/reports/research in support of developing. The

contractor shall also support the development of updates to existing tools and documents, including: the MS4 compendium; the permit tracking spreadsheet; model ordinances, and the stormwater report (formerly the Report to Congress, drafted by EPA). The contractor shall support development and maintenance of a compilation of stormwater legal cases in an Excel format.

DELIVERABLES:

- Deliverables shall consist of an initial draft that is due within 30 days of EPA providing specific details via a written technical directive from the WACOR, 3 drafts, and a final (or revised draft) within 30 days of receipt of EPA comment.
- Final versions are due within 15 days of receipt of comments from EPA.

SUBTASK 2B – GIS Maps

The contractor shall continue to update and revise the current Phase I and II MS4 coverage for each state and develop a national map of MS4 coverage areas using data both provided by EPA (including data provided by the state) and collected by the contractor and approved by the WACOR. The contractor shall also compile data and update the maps to include combined sewer areas, drinking water contributing areas, future development projections, and other similar topics. The contractor shall collect designation criteria developed by the permitting authority and any schedule the state has developed for phasing-in MS4 coverage. OWM's current MS4 database shall be one source of data for the summary report.

DELIVERABLES:

- The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or less). The MS4 coverage map report must describe coverage for each state, highlight states that have expanded beyond urbanized areas, and the state's designation criteria. For planning purposes, the contractor assumes the development of 3-4 different types of maps and 3-4 accompanying reports describing the dataset source, any data manipulation and assumptions, and general trends. Draft maps and reports are due within 3 weeks of technical direction issuance.
- Final maps and reports are due within 3 weeks of receipt of EPA comments on the drafts.

SPECIAL INSTRUCTION:

- EPA is not expecting any activity under this sub-task
- If needed EPA will be issuing amendment in future

SUBTASK 2C – Municipal Separate Storm Sewer System (MS4) Program Cost and Pollutant Load Reductions

The contractor shall continue to update the reported costs of the MS4 Program (total cost and cost of any component of the stormwater program, i.e., six minimum measures, if available) document and determine pollutant loading reductions associated with the MS4 program. The MS4 analysis shall include both traditional and nontraditional MS4s, including departments of transportation. The data sources for this TASK, to be collected by the contractor, include stormwater management

plans, annual reports, previous cost reports (*Phase II cost analysis, California Phase I cost survey* (Jan. 2005)), MS4 data collected via the information collection request surveys, and additional reports highlighting reductions in pollutant loadings from MS4 stormwater activities. The contractor shall continue to update the literature review and document pollutant loadings and/or volume reductions associated with MS4s. In addition, the contractor shall continue to estimate the cost of the monitoring and industrial inspections components of the MS4 program in order to determine if these activities are appropriate requirements for small MS4s.

Under this task the contractor will support the development and/or completion of documents and outreach materials associated with projects initiated under previous work assignments, including: ICR summaries, state performance standards, detention basin analyses, landscape code review, and BMP cost analyses. This work may also include support for the development of papers for submission for publication in peer reviewed literature; for the purposes of the cost estimate, the contractor can assume support for one peer reviewed publication.

DELIVERABLES:

The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant Loading Report (typically 50 pages or less) for the MS4 program within 30 days of receipt of technical direction and final reports are due within 15 days of receipt of EPA comments. EPA estimates the need for up to 3 iterations of each draft document.

SPECIAL INSTRUCTION:

- EPA is not expecting any activity under this sub-task
- If needed EPA will be issuing amendment in future

SUBTASK 2D – Industrial Program Support

The contractor will support EPA's implementation of the Multi-Sector General Permit, including developing tools to assist with permit compliance, updating MSGP-related guidance documents, and other related permit issuance tasks. The contractor will also assist with evaluating permittee compliance with the ESA-related requirements in the permit. In addition, the contractor will provide support to EPA in developing outreach strategies and other materials. The contractor assumes the creation of approximately 5 documents.

DELIVERABLES:

Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR and final versions (or revised drafts). Final versions are due within 15 days of receipt of comments from EPA.

SUBTASK 2E – Construction Program Support

The contractor will support EPA's implementation of the 2017 Construction General Permit (CGP), including developing tools to assist permittees with permit compliance, updating CGP-related

guidance documents, and other related permit issuance tasks. In addition, the contractor will provide support to EPA in developing outreach strategies and materials to improve compliance. Specific tasks may include:

- Modify existing guidance documents:
 - Updated Small Residential Lot SWPPP Template.
- Assist in development of new permit guidance materials, including:
 - Fact sheets (3 documents 5-10 pages in length) – covering selected implementation topics.
- Assist with research and review of relevant construction stormwater topics.
- Assist in publication of a construction stormwater permit compendium.
- Assist in resolving technical questions and issues, and provide operators and maintenance, related to the Low Erosivity Waiver (LEW) calculator and Discharge Mapping tool hosted on the EPA Geoplatform. Adhere to EPA IT/IM policies, procedures, and standards in support of the LEW calculator and Discharge Mapping Tool.

In addition, the contractor will provide support to EPA in preparing for the issuance of the 2022 CGP.

DELIVERABLES:

- Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing specific details via a written technical directive from the WACOR and final versions (or revised drafts).
- Final versions are due within 15 days of receipt of comments from EPA. All final documents shall be 508 compliant.

TASK 3 – MS4 Remand Rule Support

The contractor shall support EPA in implementing the final MS4 General Permit Remand Rule. This support is expected to include drafting technical assistance materials, helping to complete the associated Permit Quality Review checklist, reviewing draft state general permits, compiling information on existing state permit requirements, and assisting the preparation of presentation materials. The contractor will also provide assistance in developing a proposed rulemaking to modify the eReporting rule for consistency with the MS4 General Permit Remand Rule. Content and publications that will be added to the NPDES website must be compliant with Agency standards, including 508 accessibility, metadata, and other published Agency standards and requirements.

DELIVERABLES:

Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing specific details via a written technical directive from the WACOR, and a final version (or revised draft) within 15 days of receipt of EPA comment.

TASK 4 – Integrated Planning

SUBTASK 4A – Integrated Planning Technical Assistance

In 2014 EPA provided technical assistance to 5 communities to support development of components of integrated plans for wastewater and stormwater management that will provide examples of how communities use the Integrated Planning process. The communities are: Onondaga County, NY; Burlington, VT; Durham, NH; Santa Maria, CA and Springfield, MO. Three draft reports summarizing the results of the technical assistance projects have been developed and the contractor began reviewing and revising them under the previous work assignment. Under this task, the contractor will review comments on the latest drafts from EPA and from the communities that received the technical assistance and will make appropriate revisions to finalize the reports. The contractor will also assist with development of presentation materials based on the reports.

DELIVERABLES:

- The contractor will deliver 3 final reports within 4 weeks of receiving comments on the each of the 3 draft reports from WACOR. Presentation materials will be due within 2 weeks of EPA providing specific details via a written technical directive from the WACOR. A final version is due within 1 week of receipt of comments from EPA. All final reports shall be 508 compliant.
- The contractor shall update the website within 1 week of receiving technical direction from the WACOR.

SUBTASK 4B – Long-term Stormwater Planning Technical Assistance

In 2016 EPA initiated technical assistance to 5 communities to support long-term stormwater planning. These communities are:

- Burlington, Iowa
- Chester, Pennsylvania
- Hattiesburg, Mississippi
- Rochester, New Hampshire
- Santa Fe, New Mexico

EPA will work with each recipient community to define a technical assistance project that will a) serve EPA in developing practical examples, knowledge and resources on stormwater and integrated planning that can be transferred to other communities and to a national audience, and b) advance the implementation of long-term stormwater planning in the selected community in accordance with efforts launched last October and continued under WA 0-05. See: <https://www.epa.gov/npdes/stormwater-planning>. This will also result in a trial run of the draft guide *Community Solutions for Stormwater Management: A Guide for Voluntary Long-Term Planning*, including recommendations for improvement of the guide based on experiences in each community.

The contractor will participate in planning meetings with the communities and related federal, state, and/or local stakeholders. There will be regular conference calls with stakeholders. There will also

be travel necessary to the communities to engage in meetings and help facilitate stakeholder engagement in long-term planning activities and the plan development process. The contractor can assume seven non-local trips will be required during this period of performance. This includes one initial trip to each of the three communities that were not visited under WA 0-05 for workshops/meetings to collaborate on the long-term stormwater planning effort. In addition, follow up trips are likely to be needed to most communities, the contractor can assume that four of those trips will be completed during this period of performance. The contractor shall prepare a work plan for each community outlining the technical assistance planned, the roles and responsibilities of all of the parties involved, and the timeframe for completion of activities.

The contractor may also be asked to develop outreach materials to support this effort, such as fact sheets or handouts for public meetings or presentations that EPA or the community participates in during the period of performance.

The contractor will support technical analyses of stormwater and/or wastewater solutions if the EPA identifies the need for this support during the project. Analyses could be related to:

- Identifying goals of long-term stormwater planning efforts;
- Describing any applicable water quality, human health and regulatory issues;
- Describing existing stormwater and/or wastewater systems and their performance;
- Planning to encourage the active participation of the community in development and implementation of a long-term stormwater plan;
- Opportunities analysis;
- Examining alternatives;
- Examining investments and implementation schedules;
- Compiling and reviewing resources to support a web-based Stormwater Toolkit;
- Measuring success; and
- Improving the long-term stormwater plan.

SPECIAL NOTES FOR POSSIBLE FUTURE ACTIVITIES:

- In the future, this task may also include efforts to compile and review resources to support a web-based Stormwater Toolkit. For the purpose of developing the cost estimate for this task, the contractor can assume that work on the Stormwater Toolkit will not take place during this period of performance.
- In the future, this task may also include efforts to update the Guide based on lessons learned from the technical assistance projects. For the purpose of developing the cost estimate for this task, the contractor can assume that work on updating the guide will not take place during this period of performance.

DELIVERABLES:

- The contractor will prepare meeting agendas and submit for EPA review and approval 2 weeks prior to the meeting and deliver draft meeting notes as directed by the WACOR for calls and meetings held with technical assistance communities and/or other stakeholder groups. Draft notes will be delivered within five (5) business days after the meeting. Revised notes will be

delivered within five (5) business days of receiving comments from the EPA WACOR. For planning purposes, the contractor can assume that during this period of performance there will be one meeting per week.

- Technical analysis and outreach-related deliverables and deadlines will be established based on the specifics of each task and will not be required any sooner than five (5) business days after assignment.
- Technical Assistance Work Plan will be drafted by the contractor for each community within two weeks of the initial site visit to the community. The work plan will be revised within two weeks of receiving feedback from WACOR.
- EPA anticipates that long-term stormwater plans will be drafted for each of the communities during this period of performance and some of the plans may be finalized. The contractor will prepare outlines for each long-term plan prior to drafting the plans. Draft outlines shall be delivered within 2 weeks of receiving EPA's input on the Work Plan, unless a longer timeframe is specified by the WACOR. The contractor shall deliver draft reports within 4 weeks of receiving comments on the outline from EPA, unless a longer timeframe is specified by the WACOR. Revised reports shall be delivered within 2 weeks of EPA providing comments on the draft, unless a longer timeframe is specified by the WACOR. A final version is due within 1 week after receipt of comments from EPA, unless a longer timeframe is specified by the WACOR.

ADDITIONAL INSTRUCTION FOR CONTRATOR:

Less work was completed under the previous work assignment than was anticipated when WA 1-05 was drafted, therefore the LOE must be increased to cover the additional work yet to be completed. This includes one additional site visit trip with background material preparation and follow up action items (developing presentations for in person meeting, writing up summaries after the in-person meetings, developing the work description and scoping out next steps). In addition, as EPA has progressed in this technical assistance effort the amount of work (and therefore contractor hours) that will be required to support these five communities in developing their long term stormwater plans appears to be greater than originally anticipated.

Now that EPA is further along in the process of providing this technical assistance to five communities, EPA has realized that the amount of contractor support needed will be higher than originally anticipated.

This includes:

- The volume of background materials that must be reviewed and summarized for each community is greater and requires more hours.
- The amount of individualized materials that must be prepared for each in person meeting is higher (EPA had originally expected to reuse the same materials for all five communities, but this won't work given the unique circumstances of each community). The contractors will need to prepare agendas, handouts, and presentations to support the in person meetings and these items will be individualized for each community.
- This amendment also adds additional review cycles to the contractor deliverables (both the technical assistance work plans for the communities and the long-term stormwater plans) to

allow for the communities and the state agencies to provide comments on the drafts. After the contractor revises these documents based on EPA's comments they will be sent to the communities and states for comments. The contractor will then have an additional two weeks to revise the documents based on this additional round of reviews.

- This amendment also reflects the need for additional conference calls and technical work in preparation for those calls. EPA originally assumed the contractor would participate in one call per week on average. Given that we are working in five communities simultaneously, EPA anticipates the contractor will need to participate in 2-3 calls per week and most of these calls will involve background reading/preparation work by the contractor, as well as possible follow up work (e.g., an analysis based on information received on the calls, writing up meeting notes, etc.).

SPECIAL INSTRUCTIONS:

- WACOR will be issuing more specific TD as needed
- All final reports shall be 508 compliant.
- WACOR estimating 2,900 LOE for this task
- WACOR believes the scope of the task will need more resources to effectively support all the activities
- Revised LOE for this task is 5,000

TASK 5 – General Data Analysis/Organization/Logistical Support

The contractor shall provide technical assistance to expedite the execution of major revisions and improvements to current wet weather regulations, permits, and case studies. Tasks shall include: providing summaries and analyses of data; compiling information (e.g., survey data; model evaluations) into documents as identified by work groups; providing logistical support to conference calls (securing conference lines, facilitating discussions and note task). Over the course of the performance period. The contractor assumes 5-6 short summaries/outlines for committee scope of work and 3-4 papers with expanded descriptions of data needs and analyses. WACOR will be providing more specific technical direction for this task. For planning purpose EPA believes this task will be no more than 50 LOE.

DELIVERABLES:

- Deliverables consist of logistical support, compiled information, and draft papers. Draft short summaries/outlines are to be completed within 2-3 weeks after receiving the technical directive from the WACOR. Final short summaries/outlines are to be completed 1-2 weeks after receipt of EPA comments. Draft papers and preamble text with expanded descriptions of data needs and analyses are to be completed within 2-3 weeks after receiving technical directive from the WACOR.
- Final papers are to be completed 1-2 weeks after receipt of EPA comments.

SPECIAL INSTRUCTION:

WACOR will be providing more specific Technical Directive (TD) as needed.

TASK 6 – Wet Weather Data Assessment and Tracking

The contractor team will provide support to CSO/SSO data assessment and tracking efforts, including tracking, reporting, and updating NPDES permit or enforcement orders and related information specific to CSO/SSO activities. Some specific examples of this type of data assessment and tracking are updating the number of CSO permits or enforcement orders with LTCP or other acceptable long-term CSO control plan, determining the number of LTCPs required and the submission/approval dates, status of implemented CSO control plans. For planning purpose EPA believes this task will be no more than 50 LOE.

DELIVERABLES:

- Contractor shall provide the initial draft document within 2 weeks of receiving the technical direction from WACOR
- Contractor shall provide the final document within 2 weeks of receiving comments on the draft document from WACOR

SPECIAL INSTRUCTION:

WACOR will be providing more specific Technical Directive (TD) as needed.

TASK 7 – Support for the Great Lakes CSO Public Notice Rulemaking

SUBTASK 7A: Guidance for Permittees

A draft compendium of current public notice practices was compiled under a previous contract to highlight current notice practices for sewer overflows across the US. Contractor will be asked to make improvements and/or modification to that document to finalize it for use as a record item for the final rulemaking. Additional deliverables may be added under this task in the future (e.g., potentially a guidance document for permittees); for initial cost estimate the contractor can assume the main deliverables are related to the compendium.

DELIVERABLES:

- Contractor shall provide the initial revised draft document within three weeks of receiving the technical direction from WACOR.
- Contractor shall provide the final document within two weeks of receiving comments on the draft document from WACOR.

SUBTASK 7B: Regulatory Analyses and Information collection request (ICR)

The contractor shall support the development of an ICR and economic analysis for the final rulemaking which estimates the burden of the new requirements on permittees and states. An ICR was developed for the proposed rulemaking and EPA received comments on that ICR. An economic analysis was also included in the proposed rulemaking record. That analysis uses many of the assumptions presented in the ICR. Under the previous work assignment (0-05) the contractor

supported this task by summarizing public comments received related to the cost of the rule and by supporting meetings with states to further refine assumptions that were used in the proposal ICR. As the rulemaking effort progresses, the contractor will review draft versions of the final regulatory text and summarize any changes that will need to be made to the ICR and economic analysis to reflect the final rule. The contractor will meet with EPA (by phone or in person) to discuss details of changes to the scope and assumptions in the ICR and economic analysis that will be used to estimate the burden of the new requirements of the final rule on permittees and states. The contractor will draft and finalize the revised ICR calculations, supporting statement, and economic analysis for the final rulemaking.

DELIVERABLES:

- Contractor shall provide Draft ICR and economic analysis within three weeks of meeting with EPA regarding scope and assumptions.
- Contractor shall provide revised ICR and economic analysis within two weeks of receiving feedback from EPA on the drafts.
- Contractor shall provide final ICR and economic analysis in accordance with the rulemaking schedule.

SUBTASK 7C: Comment Response Support

Support to respond to public comments may include, but is not limited to, the following activities: summarizing public comments; compiling information that will be used to develop responses to comments; drafting and revising responses and tracking comment response progress. Responses may consist of individual comment responses, or they may be in the form of essays that address major issues or frequently stated comments. The contractor shall provide monthly reports regarding the status of comment response activities, including summary statistics for the number of comments for which responses have been drafted (or not drafted) and the review/approval status of the responses.

DELIVERABLES:

Contractor shall provide draft comment response essay outlines to EPA within two weeks of receiving technical direction from EPA. Contractor shall provide draft comment response essays within three weeks of receiving EPA's comments on the draft outline. Contractor will provide finalized comment response essays within two weeks of receiving comments from EPA. For planning purposes, the contractor can assume that EPA will ask the contractor to draft responses to four comment response code categories.

SUBTASK 7D: Outreach and Related General Support

Contractor will provide technical support for rulemaking efforts which may include participation in meetings with outside stakeholders, outreach to stakeholders and/or permit writers, development of support materials for meetings and/or writing notes from meetings and generating documents for the rulemaking record.

For the purposes of the contractor cost estimate, contractor can assume that local outreach meeting support will be needed for 5 two-hour meetings by phone and one local in person meeting. In addition, contractor can assume 30 hours of support related to data analyses.

DELIVERABLES:

- The contractor may be asked to help prepare materials to be distributed to meeting attendees.
- The contractor shall generate meeting notes that will be delivered to EPA within one week of the meeting. The contractor can anticipate two rounds of revisions to the meeting notes, based on EPA review and comment.
- Other general technical support will be requested by technical direction on an as-needed basis.

SUBTASK 7E: Record Support

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking proceedings. The contractor has received authorization from EPA to contact the Water Docket and enter information into FDMS under the previous work assignment. The contractor shall contact the Office of Water Docket to ensure that the record will meet the dockets requirements including any electronic docket requirements. This includes preparation of electronic versions of documents for the Agency's electronic docket system. The index of rulemaking record materials shall be submitted to the WACOR quarterly and one month prior to the planned final rule signature date. The record documents and index are to be delivered to the WACOR upon completion of the final rule and/or upon completion of the Work Assignment (whichever comes first), or when directed by the WACOR in writing.

The contractor shall support revisions that are needed to record items from the proposed rule docket, based on public comments (and associated data submitted during the public comment period). The contractor shall also support analyses of data or information received during the public comment period or that has been identified by EPA since the proposal. For the purpose of the contractors cost estimate, the contractor can assume 60 hours of support will be needed related to updating record items from proposal and/or generating new items for the record under this task during the period of performance.

DELIVERABLES:

- The contractor shall submit the index of record materials to EPA quarterly.
- The contractor shall submit record documents and index to WACOR upon completion of the rulemaking or Work Assignment, whichever comes first, or when requested by written technical direction from the WACOR before the completion of the WA.
- The contractor shall submit draft revised record documents, as directed by EPA based on public comments, within 14 days of receiving direction from EPA
- The contractor shall submit draft new record items within 21 days of receiving direction from EPA.
- The contractor shall submit revised record documents, based on comments from EPA's review of drafts, within 7 days of receiving EPA's review comments.

SPECIAL INSTRUCTION:

WACOR estimating 800 LOE for this task

TASK 8 – Developing the Quality Assurance Project Plan (QAPP)

EPA requires that all environmental data used in decision making be supported by an approved QAPP.

Incremental QAPP Development: To facilitate getting the work started as soon as practicable, the contractor and Work Assignment Manager may determine which work needs to be initiated first and the most advantageous sequence for beginning the remainder of the work. Then the contractor may develop the QAPP incrementally, and the QA Coordinator shall review and approve the QAPP section by section according to the optimum sequence for getting the data-related activities started. As the contractor learns what data shall be involved, the contractor can develop the data specific portion(s) of the QAPP. Each portion of the QAPP should include a data element table.

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity at least 15 working days before the activity's anticipated start-work date. Before preparing the first few sections of the QAPP, the contractor should meet or confer with the WACOR and QA Coordinator to discuss developing the QAPP.

Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) and methods for achieving them for the data elements in their DELIVERABLES. Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs developed under this work assignment shall be added to the Office of Water DQR library for use in developing QAPPs for future projects. Such descriptions of DQRs and methods for achieving them shall be the property of EPA.

DELIVERABLES:

- A. A QAPP that describes the contractor's plan for
 - Identifying the data elements for any data-related activities, and for each of these data elements identifying either (i) the data quality requirements (DQRs) or (ii) the policy that states DQRs are not required,
 - Describing their methods for achieving the DQRs, and
 - Assuring any environmental data contained in the DELIVERABLES shall (i) be of sufficient quality for their intended primary uses and (ii) have adequate quality documentation for determining whether these data are of sufficient quality for future secondary uses.
- B. Monthly progress reports that (a) describe the contractor's progress on implementing the QAPP and resolving old data quality issues, (b) describe any new issues, and (c) provide the LOE and cost expenditures for developing the QAPP.

Travel:

Travel to selected EPA regional offices, State agencies and selected municipalities shall be necessary. The travel shall be in accordance with FAR and EPAAR and shall be approved by the PO prior to travel.

Special Reporting Requirements:

In addition to the reporting requirements in the contract, the contractor shall track and report LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly progress report. The contractor shall provide monthly cost breakdown by specific line items and make necessary adjustment as needed and suggested by WACOR.

Also, the contractor shall submit brief reports on the status of the entire task within this work assignment. This report shall provide a narrative summary on the status of each task. The report should also provide Earn Value Method (EVM) chart and graph for cost and LOE.

Technical Directions:

WACOR and Alternate WACOR will be providing technical directions as needed. Contractor shall be obligated only to the technical directions provided by the WACORs.

SECTION 508 Requirements:

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to make their electronic and information technology (EIT) accessible to people with disabilities. The law (29 U.S.C. § 794 (d)) applies to all Federal agencies when they develop, procure, maintain, or use electronic and information technology. Under Section 508, agencies must give disabled employees and members of the public access to information that is comparable to access available to others. The contractor needs to make sure EPA is in compliance with Section 508 requirements.

Conference/Meeting Guidelines and Limitations:

The contractor shall immediately alert the WACOR to any anticipated event under the work assignment which may result in incurring an estimated \$20,000 or more cost, funded by EPA, specific to that event, meeting, training, etc. Those costs would include travel of both prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The WACOR shall then prepare approval internal paperwork for the event and shall advise the contractor when appropriate signatures have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the organization providing the planning is responsible for the approval.

SPECIAL INSTRUCTION:

The contractor shall follow the Federal Green Policy whenever it is applicable.

PERFORMANCE SURVEILLANCE PLAN

Performance Requirement	Measurable Performance Standards	Surveillance Methods	Incentives/Disincentives
Management and Communications: During the life of this work assignment, the Contractor shall notify EPA immediately of any issues that may impact the timeliness of DELIVERABLES of the problems associated with the development of DELIVERABLES.	<p>The Contractor shall maintain contact with the WACOR throughout the performance of the work assignment.</p> <p>The contractor shall identify to the WACOR any delays with regard to DELIVERABLES not less than one week prior to the DELIVERABLES date that has been established in the work assignment or technical direction document.</p> <p>The contractor shall identify to the WACOR any issues or concerns that have a direct impact on project schedules within three (3) days of occurrence.</p> <p>The contractor shall provide options for EPA's consideration on resolving or mitigating the impacts identified.</p>	<p>WACOR and CL-COR (as necessary) shall allocate the time needed to discuss and address all issues identified by the Contractor. The WACOR and CL-COR shall document and maintain a complete record of the issues, agreements and outcome. The WACOR and CL-COR shall review monthly progress reports for indicators of problems not previously mentioned. The WACOR shall also monitor the timely receipt of DELIVERABLES. For those that are late without prior notice, the EPA shall formally document to the Contracting Officer the late delivery.</p>	<p>If the contractor fails to implement corrective actions after EPA identifies and provided written documentation of performance issues, EPA shall rate this performance category "unsatisfactory." If three or more the active work assignments for the period are rated unsatisfactory, EPA shall rate the Business Relations category as unsatisfactory in the NIH Contract Performance System.</p>
Cost Management and Control: The Contractor shall perform all work in an efficient and cost effective manner, applying cost control measures where practical.	<p>The Contractor shall monitor, track and accurately report level of effort, labor cost, other direct cost and fee expenditures to EPA through monthly progress reports and approved special reporting requirements.</p> <p>The Contractor shall assign appropriately leveled and skilled personnel to all TASKs. The contractor should not exceed established work assignment ceilings and, in general, should expend dollars and hours at similar ratios. If either the expenditure of hours or dollars deviates significantly, the contractor shall provide an explanation in its Monthly Progress Report.</p>	<p>The CL-COR shall routinely meet with the Contractor's Project Manager to discuss the work progress and contract and individual work assignment level expenditures.</p> <p>The CL-COR and WACOR shall review the Contractor's monthly progress reports and request the Work Assignment Managers to ensure that ceilings are not exceeded, that progress is being made, and that the contractor is effectively utilizing the LOE provided under the work assignment.</p>	<p>EPA shall thoroughly review work assignment funding ceiling overruns to determine the contractor's ability to control the situation. If EPA determines that the contractor failed to control cost, the contractor shall be rated "unsatisfactory" in this category. Multiple incidents of work assignment overrun that result in an overall cost overrun of greater than 4% of the approved total work assignment funding for the current contract period, shall result in an unsatisfactory rating in the NIH Contract Performance System.</p>

Quality of Product/Services \The contractor shall ensure documents developed under this TASK order are quality products that are factual and based on sound science and engineering principles.	Products delivered under this work assignment must not contain any major factual errors. The analyses provided in each product shall be logical, consistent, and defensible.	The WACOR shall review all documents delivered under this work assignment for content accuracy.	If EPA determines that the contractor's analyses is factually inaccurate or if significant technical errors are found in any documents produced by the contractor, EPA may determine that the cost associated with redoing the work shall be borne by the contractor. Multiple incidents of this nature under the contract shall result in an unsatisfactory rating for Quality and Manage Control being reported to the NIH Contract Performance System.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 1-05				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000002				
Contract Number EP-C-16-003			Contract Period 07/01/2016 To 06/30/2018 Base Option Period Number 1			Title of Work Assignment/SF Site Name Wet Weather Pollution Control				
Contractor EASTERN RESEARCH GROUP, INC.					Specify Section and paragraph of Contract SOW See PWS					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 03/07/2018 To 06/30/2018				
Comments: The purpose of this Amendment 2 is to increase the funding ceiling for this work assignment to \$760,278.73. The contractor shall not exceed this funding ceiling without written authorization from the Contracting Officer.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
SFO <input type="checkbox"/> Note: To report additional accounting and appropriations date use EPA Form 1900-69A. (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: Cost/Fee: LOE: 07/01/2016 To 06/30/2018										
This Action: 										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated: Cost/Fee LOE:										
Cumulative Approved: Cost/Fee LOE:										
Work Assignment Manager Name Mohammed Billah <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: 202-564-2228 FAX Number:			
Project Officer Name Tangela Cooper <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: 202-566-0369 FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: FAX Number:			
Contracting Official Name Brad Heath <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: 513-487-2352 FAX Number:			