

BID PROPOSAL
FOR THE
VILLAGE OF SAUGET
ST. CLAIR COUNTY, ILLINOIS

MOBILE STREET AND MONSANTO AVENUE SEWER IMPROVEMENTS

July 1, 1986

TO: VILLAGE OF SAUGET
2897 FALLING SPRINGS ROAD
ST. CLAIR COUNTY, ILLINOIS

1. The undersigned, having examined and being familiar with the local conditions affecting the work and with the contract documents including the drawings, the Notice to Contractors, Instructions to Bidders, Statement of Bidders Qualifications, General Conditions, Special Conditions and the body of technical specifications, including addenda 1 through 2 inclusive as issued by the Engineer/Architect, hereby propose to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the aforementioned work, as follows:

FOR BASE BID: The sum of Nine Hundred Fifteen Thousand Dollars
and no/cents Dollars (\$ 915,000.00).

Alternate No. 1 - Add to or deduct from the base bid for installing Precast Furan Concrete Manholes in lieu of Standard Acid Brick Constructed Manholes.

Twenty-One Thousand Dollars and no/cents \$ 21,000.00 ADD (Deduct)
WORDS

Time Extension/~~REWORK~~ Required 30 days.

2. UNIT PRICES.

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon written instructions of the Owner, the following unit prices shall prevail.

The following unit prices include all labor, overhead and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of the several kinds of work called for.

WGK 1484112

Only a single unit price shall be given and it shall apply for either MORE or LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid. In the event of more or less units than so indicated or included, change orders shall be issued for the increased or decreased amount.

A. Price per cubic yard for more or less earthwork including excavation, placing, compacting and grading:

- | | | |
|-------------------------------------|----|-------|
| 1. Machine excavation per cubic yd. | \$ | 5.00 |
| 2. Hand excavation per cubic yd. | \$ | 50.00 |

B. Price for more or less general concrete work:

- | | | |
|---|----|--------|
| 1. Per cubic yard concrete in place | \$ | 350.00 |
| 2. Per sq. foot of contact area of forms in place, including removal of forms | \$ | 6.00 |
| 3. Per pound of reinforcing steel in place | \$ | 1.00 |

C. Price per lineal foot for more or less tunnelling of steel liner:

- | | | |
|-------------|----|--------|
| 1. 30" I.D. | \$ | 350.00 |
|-------------|----|--------|

D. Price per lineal foot for more or less trench excavation and backfill for 12" VCP at the following stages:

- | | | |
|--------------------|----|-------|
| 1. 0-5 feet deep | \$ | 10.00 |
| 2. 5-10 feet deep | \$ | 20.00 |
| 3. 10-15 feet deep | \$ | 40.00 |

E. Price per lineal foot for more or less VCP in place (Chemical Resistant Joints Concrete Encased):

- | | | |
|------------|----|--------|
| 1. 12" VCP | \$ | 250.00 |
|------------|----|--------|

F. Price per square foot for more or less chemical resistant manhole work in place:

- | | | |
|--------------------------------------|----|-------|
| 1. Volclay Panels | \$ | 5.00 |
| 2. Asphaltic Membrane | \$ | 6.00 |
| 3. Furan Membrane | \$ | 12.50 |
| 4. Acid Bricks (Furan Mortar) | \$ | 50.00 |
| 5. Furan Fiberglass Reinforced Panel | \$ | 40.00 |

G. Price per batch for patching damaged concrete with epoxy cement grout:

\$ 500.00

H. Price for Owner ordered shutdown, excess groundwater, etc.:

1. Shutdown per day \$ 1,500.00

2. Demobilization per each \$ 7,500.00

3. Mobilization per each \$ 7,500.00

I. Price per cubic foot of precast furan concrete:

\$ 868.00

J. The following unit prices shall prevail if a deep well dewatering system is required and so authorized by the Engineer for the Lift Station Site:

1. Lump sum price for furnishing all labor, equipment and materials necessary for installing and removing a deep well system complete in accordance with these specifications.

Fifty-Thousand Dollars and no/cents Lump Sum \$ 50,000.00
WORDS

2. Unit price per 24 hour day for furnishing all labor, equipment and materials necessary for maintaining and operating a deep well system in accordance with these specifications. Included in this price shall be the unit rental cost, if any, of the equipment.

Two Thousand Dollars and no/cents (\$2,000.00) Per Day
WORDS

K. The following unit prices shall prevail if a well point dewatering system is required and so authorized by the Engineer for installing 12" VCP:

1. Unit price per 24 hour day for furnishing all labor, equipment and materials necessary for installing, maintaining, operating, and removing a well point system. Included in this price shall be the unit rental cost, if any, of the equipment.

Three Thousand Dollars and no/cents (\$3,000.00) Per Day
WORDS

WGK 1484114

The Bidder hereby certifies that the following subcontractors will be used in the performance of the work. (If none, so indicate.)

Name and Address of Subcontractor	Work to be Performed
None	EARTHWORK
None	CONCRETE
Jansco Construction Co., Inc. 225 Park Manor Columbia, IL 62236	CARPENTRY
Strange & Coleman, Inc. 3314 N. Highway 162 Granite City, IL 62040	PLUMBING
R. Dron Electrical Co., Inc. 1818 Cleveland Blvd. Granite City, IL 62040	ELECTRIC
Arrow Boring 400 Brookes, Suite 216 Hazelwood, MO 63043	BORING
Imrie-Gielow, Inc. 2823 Papin Street St. Louis, MO 63103	PRECAST FURAN CONCRETE
Chester Watters & Association Route #1, P.O. Box #161 Robertsville, MO 63072	CHEMICAL RESISTANT WORK

OTHERS

(Please attach additional sheets if necessary to extend subcontractor list.)

The undersigned Bidder agrees that if awarded a contract for the above work, he will complete said work within 180 work days, and from the date stipulated in the "General Conditions", and in accordance with "Information for Bidders", or allow the Owner as liquidated damages the sum of Five-Hundred Dollars (\$500.00) for each working day thereafter, Sundays and Holidays excepted, that the Contract remains uncompleted.

The undersigned Bidder hereby represents that he has visited and examined the site of the work and has carefully examined the Contract which includes the INFORMATION FOR BIDDERS, BID PROPOSAL, CONTRACT, BONDS, DRAWINGS AND SPECIFICATIONS, and will execute the Contract and its items, covenants and conditions, all in strict conformity to the requirements of the specifications and drawings.

Enclosed is security consisting of 5% of the Bid Amount
_____. The undersigned hereby designates
510 Alton St. Louis Road. Wood River. Illinois 62095 as his office to
which notices may be delivered or mailed.

DATED July 1, 1986

(NAME OF BIDDER: CORPORATION,
FIRM, PARTNERSHIP OR INDIVIDUAL)

Helmkamp Construction Company

By John G. Helmkamp
John G. Helmkamp, Exec. Vice Pres.
510 Alton-St. Louis Road

Wood River, IL 62095
Business Address

WGK 1484116



P.H. WEIS & ASSOCIATES, INC.
ENGINEERS, ARCHITECTS, PLANNERS
12231 Manchester Road
St. Louis, Missouri 63131
Phone (314) 822-0320

CONTRACTOR'S QUALIFICATIONS

Helmkamp Construction Company
Name of firm and address with zip code

510 Alton-St. Louis Road, Wood River, IL 62095

July 1, 1986
Date

618/251-2600
Area code and telephone

Corporation



Partnership



Individual



CONSTRUCTION CAPABILITIES:

General



Electrical



Plumbing



Heating, Air Conditioning and Ventilation



Other

FOR CORPORATION ONLY

3/1/55

Delaware

Date of Incorporation

Name of State(s) in which incorporated

Illinois

If not incorporated in Project's State: give Certificate of Authority to do business in that State

32910

Certificate No.

3/27/80

and date.

Byron L. Farrell

President's Name

John G. Helmkamp

Vice President's Name

James H. Laux

Secretary's Name

James H. Laux

Treasurer's Name

FOR PARTNERSHIP ONLY

Is the partnership: General ☐ Limited ☐ Association ☐

Date of Organization

1. Names and addresses of all partners with zip codes

2.

3. Use additional sheet if necessary.

GENERAL INFORMATION

75%

Percent (%) of work done by own staff

50

No. of permanent employees

2000 mi. Radius

Geographical limits of operation

51 years

No. years in business

G. Helmkamp Trucking & Excavating

If you have done business under different name, please give name and location.

No

Has firm ever failed to complete project or defaulted on a contract? If so, state where and why.

No

Has firm ever been engaged in litigation over any contract? If so, explain

WGK 1484117

LIST OF COMPLETED PROJECTS WITHIN PAST FOUR YEARS, INCLUDING COST OF EACH:

See Attached

LIST OF PROJECTS CURRENTLY UNDER CONSTRUCTION, INCLUDING COST OF EACH:

See Attached

WGK 1484118

MAJOR PROJECTS IN PROGRESS

CLIENT	TYPE OF WORK	CONTRACT AMT. CONTRACT TYPE	PRIME/SUB DATE COMPLETED
Village of Sauget Sauget, IL	Cahokia Force Main E. St. Louis Pump Station, Effluent Pump Station & Outfall Sewer	\$12,200,000	Prime 6/23/86
IL. Dept. of Trans Dist. 8 Fairview Hgts, IL	Bridge Construction Contract #36645	\$3,131,000 Unit Price	Prime 5/15/86
IL. Dept. of Trans Dist. 8 Fairview Hgts, IL	Bridge Construction Contract #36647	\$12,668,000	Prime 1/1/87
IL Dept. of Trans. Dist. 8 Fairview Hgts, IL	I-255 Black Lane Bridge Deck Contract #36620	\$4,510,480	Prime 8/1/86
Monsanto Co. St. Louis, MO	Hydrogenations Control Bldg. - Phase I & II Civil/Structural Work	\$425,000	Prime 2/28/86
Piasa Sewer Alton, IL	Alteration to Piasa Sewer & Other Sewer Appurtenances	\$2,400,000 Lump Sum	8/16/86
Fidelity & Deposit Co. St. Louis, MO	Bridge Replacement Washington Park, IL	\$1,700,000 Lump Sum	8/1/86
Alton Telegraph Alton, IL	Building Modifications for New Press	\$250,000	3/31/86
Granite City Steel Granite City, IL	Concrete Foundations Gas Holder	\$116,000 Lump Sum	3/31/86

WGK 1484119

ST. LOUIS CONSTRUCTION:

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOURI BOTTOM RD. • P.O. BOX 545, HAZELWOOD, MO. 63042 • (314) 731-4171



MAJOR PROJECTS IN LAST FOUR YEARS

<u>CLIENT TYPE</u>	<u>TYPE OF WORK COMPLETED</u>	<u>CONTRACT AMT. CONTRACT TYP</u>	<u>PRIME/SUB DATE</u>
Edwin Cooper, Div. of Ethyl Corporation Sauget, IL	Wastewater Collection System	\$1,804,000 Lump Sum	Prime 1982
Canonie Wood River, IL	Supply and Haul Dirt	\$556,000 Unit Price	Sub 1982
IL Dept. of Trans. Dist. 8 Fairview, Hgts, IL	Bridge Approaches Paving	\$1,477,000 Lump Sum	Prime 1982
IL Dept. of Trans. Dist 8 Fairview Hgts, IL	Ferguson Ave. Over- pass, Wood River IL, Struct Steel, Struct Concrete, Dirt Work	\$2,300,000 Lump Sum	Prime 1982
IL Dept. of Trans. Dist 8 Fairview Hgts, IL	Ferguson Ave. Access Rd. Wood River, IL Paving, Dirt Work Storm Sewer	\$1,500,000 Lump Sum	Prime 1982
IL Dept. of Trans. Dist 8 Fairview Hgts, IL	Rt 255 Overpass Centreville, IL Dirt Work	\$600,000 Lump Sum	Sub
IL Dept. of Trans. Dist 8 Div. of Water Resources Springfield, IL	Stormwater Drainage Wood River, IL Dirt Work, Piping Pump House	\$3,364,000 Lump Sum	Prime 1982

WGK 1484120

ST. LOUIS CONSTRUCTION:

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOURI BOTTOM RD. • P.O. BOX 545, HAZELWOOD, MO. 63042 • (314) 731-4171





510 ALTON-ST. LOUIS ROAD
WOOD RIVER, ILLINOIS 62095
PHONE 618/251-2600

MAJOR PROJECTS IN LAST FOUR YEARS (CONT'D)

<u>CLIENT</u>	<u>TYPE OF WORK</u>	<u>CONTRACT AMT.</u> <u>CONTRACT TYPE</u>	<u>PRIME/SUB</u> <u>DATE</u> <u>COMPLETED</u>
Granite City Steel Granite City, IL	Wastewater Treatment Plant Structural Concrete, Dirt Work, Piping	\$2,500,000 Lump Sum	Prime 1982
Shell Oil Company Wood River, IL	Precursor Unit Revamp Sewer Excavation & Backfill, Concrete Foundations & Trenches Millwright Work	\$670,000	Sub 1982
Monsanto Co. Sauget, IL	Lot A Expansion Mass Fill, Paving	\$805,000	Prime 1983
Lockhaven Development Corp., Alton, IL	Pro Shop Replacement; Light Commercial Building	\$200,000 Lump Sum	Prime 1983
Illinois Power Co. Baldwin, IL	Wastewater Holding Pond & Pump Structure	\$390,000 Unit Price	Prime 1983
Monsanto Co. Sauget, IL	ACL Foreman's Office, Light Commercial Bldg.	\$190,000 Lump Sum	Prime 1983
Edwin Cooper, Div. Ethyl Corp. Sauget, IL	Unit 268 Work Sewers, Concrete & Steel Pipe Supports	\$130,000 Lump Sum	Prime 1984
Illinois-American Water Company E. St. Louis, IL	Tunnel Improve Debris Removal C.I. Pipe Repair Pressure Grouting	\$560,000	Prime 1984
Shell Oil Co. Wood River, IL	DU-2 Bldg. Switch House Add. Industrial Office Complex	\$1,200,000	Prime 9/84

ST. LOUIS CONSTRUCTION:

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOURI BOTTOM RD. • P.O. BOX 545, HAZELWOOD, MO. 63042 • (314) 731-4171

WGK 1484121





510 ALTON-ST. LOUIS ROAD
WOOD RIVER, ILLINOIS 62095
PHONE 618/251-2600

MAJOR PROJECTS IN LAST FOUR YEARS (CONT'D)

<u>CLIENT</u>	<u>TYPE OF WORK</u>	<u>CONTRACT AMT.</u> <u>CONTRACT TYPE</u>	<u>PRIME/SUB</u> <u>DATE</u> <u>COMPLETED</u>
Olin Corp. E. Alton, IL	Site Preparation Bldg. - W70	\$180,000	Prime 3/1/85
Shell Oil Co. Wood River, IL	Water Separator Box Industrial/Civil Work	\$696,000	Prime 7/1/84
Village of Sauget Sauget, IL	Millwright Work for Zimpro Wet Air Regeneration	\$135,000 Lump Sum	Sub 3/1/85
Shell Oil Co. Wood River, IL	Acid Handling Plant Industrial/Civil Work	\$200,000 Cost Plus Fee	Prime 1/1/85
City, E. St. Louis E. St. Louis, IL	Lincoln Pool Rehab.	\$650,000	Prime 9/1/85
Shell Oil Co. Nooter Wood River, IL	Du-1 and BF-1 Unit Industrial Complexes	\$1,500,000	Sub 4/1/86
Shell Oil Co. Strange & Coleman Wood River, IL	CCU-1, CCU-2 Sub Station 18 Industrial Complexes	\$1,200,000	Sub 4/1/86
Fiatalis North America Springfield, IL	Machine Tool Dismantling & Packaging for Export	\$350,000 T/M	Prime 11/85
Monsanto Co. Krummrich Plant Sauget, IL	Repl. Sewer Boxes 22 & 221	\$196,000 Lump Sum	Prime 1985

WGK 1484122

ST. LOUIS CONSTRUCTION:

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOURI BOTTOM RD. • P.O. BOX 545, HAZELWOOD, MO. 63042 • (314) 731-4171

