

WORK ORDER NUMBER 7002-006

ARCHITECT - ENGINEER CONTRACT

EPA REGION VII  
RECEIVED

1992 DEC 28 P 12:35

CMPT

Site: Maline Creek  
ID #: MOD980631162  
Break: 22.8  
Other: General  
12-11-92

EPA Contract # 66-S2-7002  
SBA Contract # 73220037

TapanAm Associates, Inc.  
8010 State Line  
Prairie Village, Kansas 66208  
(913) 648-5411

CERCLA Site ID # KF		Start Date 11-5-92	Reference Info <input type="checkbox"/> Attached <input type="checkbox"/> Pick Up
Site Name Certainteed Maline Creek		Completion Deadlines Field Investigation: 11-20-92 Preliminary <del>Design</del> Study 12-4-92 Final Design/Specs/Cost: Inspection/Testing:	
NPL Site <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No			
Specific Elements Complete an engineering study comparing alternative options for the removal of the asbestos threat and the stabilization of that portion of Maline Creek which is adjacent to the former Certainteed and GAF facilities. Cost data and time frames needed to complete each alternative is to be included in the study.			
Total Amount of Work Order: \$34,910.00			
Contracting Officer: (signature) <i>Marcia Trudeau 12/11/92</i>			
Accepted By: (signature) <i>[Signature]</i>			

SIGNATURE ON REVERSE SIDE IS ALSO REQUIRED.

EPA REGION VII  
RECEIVED  
1992 DEC 21 P 3:48  
CMPT

07KF 30290729 10.0  
Superfund  
0400 ES