

**R10 START V #68HE0720D0005**  
**STATEMENT OF WORK**  
**Former WestRock Smurfit Mill RSE**

Site/Project Name	Former Westrock Mill Site	Primary TOCOR	Richard Franklin
Action Code	RS	Alternate TOCOR	Randy Nattis
SSID	10ZZ	CERCLIS ID	009620378
COMPLETION DATE or Length of time period (e.g. 1 year, 6-months, etc.)	Nov 1, 2022		
Contract Activity Type	II.C.2 Removal Site Evaluation		
General Task Description	(b)(5), (b) (7)(A)		

## I. INTRODUCTION

### A. PURPOSE

The contractor shall provide technical support to EPA on CERCLA removal site evaluation activities, and perform removal site evaluation activities in accordance with EPA OSWER Directive 9360.3-08, "Superfund Removal Procedures/The Removal Response Decision: Site Discovery to Response Decision" dated September 1994, the [National Oil and Hazardous Substances Pollution Contingency Plan \(NCP\) Overview](#), and other applicable guidance.

A RSE focuses on determining the potential immediate threat a site may pose on human health and the environment considering the factors outlined in the NCP Section 300.415(b)(2). The results of these evaluations are used by EPA to determine whether a removal action or some other response is warranted.


(b)(5), (b) (7)(A)

## B. BACKGROUND


Under the authority of legislation, Presidential Directives, and promulgated regulations, the U.S. Environmental Protection Agency (EPA) is responsible for protecting human health and the environment.

The site is located about 25 miles southwest of Portland at 13001 Wynooski Street, Newberg, Yamhill County, OR 97132, at Lat/Long: 45.28823, -122.96147.

The former Westrock Mill site (Site), also previously known as Smurfit Newsprint Corporation, is a former paper mill facility that has operated continuously since the 1890's, first as a lumber sawmill, then for decades in the pulp, paper, and paperboard mills industry. (b)(5), (b) (7) (b)(5), (b) (7)(A)



(b)(5), (b) (7)(A)



### C. TASKING

All activities under this Task Order are tasked at award. The TOCOR will prioritize activities.


## II. TECHNICAL REQUIREMENTS

This site-specific Statement of Work (SOW) sets forth the general framework and technical requirements for this Task Order (TO). All tasking identified in this SOW is in accordance with the Contract Level SOW Attachment 1. The contractor shall understand the importance of work quality, stakeholder participation and concurrence, and adherence to a project schedule.

START is expected to provide personnel with the skills and experience to support this SOW during this RSE.

Based on the requirements of the contract, work under this task order will include but is not limited to the following Tasks. START will be tasked with the following:


(b)(5), (b) (7)(A)



|


|

(b)(5), (b) (7)(A)



### III. DELIVERABLES

(b)(5), (b) (7)(A)



(b)(5), (b) (7)(A)

