

9-13-91  
12.3.8.5

~~2/1~~ 62 COOY: GEORGE  
DICK

# BAUGH industrial

JUST GOT BOTH PIECES OF INFO  
(BAUGH & STONEWAY NUMBERS)  
NO ACTION AT THIS TIME - R

September 13, 1991

900 Poplar Place S.  
Box C-14135  
Seattle, WA 98114  
206-726-8000  
206-328-9235 - FAX

Ash Grove Cement West, Inc.  
3801 E. Marginal Way S.  
Seattle, WA 98134

9/13 - PHONE CALL FROM JEFF  
@ GARY MERLINO & SONS - VERBAL  
@ \$322,800 ASSUMING AVAILABLE  
ELECTRIC SUPPLY NEAR PUMP  
STATION.

Attention: Ken Rone

Re: Ash Grove Cement Plant - Seattle, WA

Subject: Revised Storm System

Dear Ken:


We are pleased to submit our proposal for the revised storm water detention and discharge system. Our price for the work is \$340,000.00. This price is based on a start date of October 1, 1991.

Our scope of work is based on Smith Monroe & Gray Engineers drawings 8-169-016 thru 8-169-019, dated stamped 08/01/91. We have specifically included all labor, material and equipment to install: detention system, precast structures, duplex lift station with 20 HP flygt pumps, control manhole, connection to existing 8" di. cooling lines, reroute existing 18" cp from manhole 6 to new detention system, settling basin complete, new force main from connection to manhole at E. Marginal Way, reroute existing truck wash water to existing wet well, all exposed supports (alternate #2), saw cutting, demolition, concrete paving repair, street restoration and as-built drawings.

Our proposal and pricing does not provide for the following:

1. Bond
2. Concrete supply
3. Cleaning of existing storm system
4. Permits and connection fees
5. Pond cleaning and pond backfill (est. 15,000 cy)
6. Select fill material
7. Concealed conditions and/or obstructions not indicated on the Smith Monroe & Gray drawings

USEPA SF




1261729

**BLJH** industrial contractors, ...c.

September 13, 1991  
Ken Rone  
Page Two

We are looking forward to working with you on this addition to the Ash Grove project. If there are any questions we can answer, please feel free to contact me or Gerard McGlynn. We would be happy to explore any changes in scope or detail that might be occasioned by budget constraints.

Very truly yours,



E. Scott Dahlgren  
Project Manager

cc: Gerard McGlynn, BIC  
Mark Howell, BIC  
Jack Metzger, BIC  
Girish Sud, Fuller