

12-30-98
12.3.8 v.7

SPEARMAN ENGINEERING, PS

11410 NE 124th Street, Suite 582
Kirkland, WA 98034
Phone: (425) 820-1739 Fax: (425) 820-8475

MARINE DESIGN/INSPECTION
STRUCTURAL ENGINEERING
ENVIRONMENTAL PERMITS

FAX TRANSMISSION SHEET

TO:	Ash Grove Cement	DATE:	12-30-98
ATTN:	Mr. Don Ugelstad	TIME:	
FAX NO:	206-694-6285	JOB NO:	98-34
FROM:	Jay Spearman	PAGE 1 OF:	1

MESSAGE: Dredging at Offloading Berth

Don:

It is my proposal to divide the effort for material removal permits into multiple phases. Each phase to be independent. Phase I of this effort is proposed to be permit research at Department of Fish & Wildlife, City of Seattle DCLU, and Army Corps of Engineers. In spite of government leaves, we have contacted some agencies already. Others will remain unavailable until after the holidays.


Phase I engineering services include:

- Target completion date of January 9, 1999 or sooner
- Contact Department of Fish & Wildlife, Seattle DCLU, and Army Corps of Engineers
- Provide verbal report and statement of probable fee for next phase

The fee for Phase I effort will be invoiced on an hourly basis, not to exceed \$975.


To authorize Phase I services, please sign and return a copy of this letter to my office. This proposal is valid for 60 days from the date of this letter.

Very truly yours,


Jay W. Spearman, P.E.

JWS:lms

Authorized by:



Date:

12/30/98

P/O No.:

USEPA SF



1274525