

NAME:			Project Planning & Support IGCE 1	Community Involvement IGCE 2	Field Investigation Data Acquisition IGCE 3	Sample Analysis IGCE 4	Analytical Support & Data Validation IGCE 5	Data Evaluation IGCE 6	Risk Assessment IGCE 7	Treatability Study/ Pilot Testing IGCE 8	RI Report IGCE 9	Pre-FS Remedial Screening IGCE 10
WA #												
WP DATE												
WP REV#			0									
COST CATEGORY			RATE									
	P4 Hrs	\$68.83	8	0	8	0	0	0	0	0	0	0
	P3 Hrs	\$51.45	0	0	24	0	4	8	4	2	0	6
	P2 Hrs	\$39.27	232	0	1040	200	120	120	120	40	0	0
	P1 Hrs	\$32.60	0	240	0	0	0	0	0	0	0	0
	T3 Hrs	\$29.66	0	0	0	0	0	0	0	0	0	0
	T2 Hrs	\$18.67	0	0	0	0	0	0	0	0	0	0
	T1 Hrs	\$18.29	0	0	0	0	0	0	0	0	0	0
PLOE Hours			240.0	240.0	1,072.0	200.0	124.0	128.0	124.0	42.0	0.0	6.0
Raw Professional Labor Dollars			\$9,661	\$7,824	\$42,626	\$7,854	\$4,918	\$5,124	\$4,918	\$1,674	\$0	\$0
Clerical Hours			104.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Raw Clerical Labor Dollars			\$20.30	\$2,111	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Raw Labor Dollars			25.62	\$11,772	\$7,824	\$42,626	\$7,854	\$4,918	\$5,124	\$4,918	\$1,674	\$0
Fringe Benefits			39.00%	\$4,591	\$3,051	\$16,624	\$3,063	\$1,918	\$1,998	\$1,918	\$653	\$0
Overhead			54.20%	\$8,869	\$5,894	\$32,114	\$5,917	\$3,705	\$3,860	\$3,705	\$1,261	\$0
Total Labor Costs				\$25,233	\$16,770	\$91,364	\$16,834	\$10,542	\$10,983	\$10,542	\$3,587	\$0
Travel:												
Transportation			\$0	\$0	\$8,250	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Lodging/Meals			\$0	\$0	\$18,250	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Travel Costs			\$0	\$0	\$26,500	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Other Direct Costs:												
Postage/Shipping			\$0.83	\$199	\$250	\$0	\$0	\$106	\$0	\$35	\$0	\$0
Supplies				\$0	\$200	\$750	\$0	\$0	\$0	\$0	\$0	\$0
Utilities				\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total ODCs Cost				\$199	\$450	\$750	\$0	\$106	\$0	\$35	\$0	\$0
Equipment:												
Purchased			\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Rental			\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Equipment Costs			\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Subcontract Pool			\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Team Subcontractors												
Team Sub PLOE Hours			0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Team Sub Costs			\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Team Sub PLOE Hours			0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Total Team Sub Costs			\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Subtotal Cost			\$25,432	\$17,220	\$118,614	\$16,834	\$10,542	\$11,089	\$10,542	\$3,622	\$0	\$0
Handling Charge -Team Subs/Subpool			4.3%	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
G&A excluding Team Subs/Subpool			18.30%	\$4,654	\$0	\$0	\$0	\$0	\$0	\$663	\$0	\$0
Subtotal Cost & Handl Chg, G&A				\$30,086	\$17,220	\$118,614	\$16,834	\$10,542	\$11,089	\$10,542	\$4,285	\$0
Base Fee (Based on \$/LOE Hour)				\$1,985	\$1,822	\$8,136	\$1,518	\$941	\$972	\$941	\$319	\$0
Total Cost & Fee				\$32,071	\$19,041	\$126,751	\$18,352	\$11,483	\$12,060	\$11,483	\$4,604	\$0
Program Support LOE												
Program Support 4.5%				\$1,443	\$857	\$5,704	\$826	\$517	\$543	\$517	\$207	\$0

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS							
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	200,049	0	(200,049)
				TRAVEL COSTS	26,500	0	(26,500)
P4	16	0	(16)	OTHER DIRECT COSTS	1,613	0	(1,613)
P3	76	0	(76)	EQUIPMENT COSTS	0	0	0
P2	1,932	0	(1932)	SUBCONTRACT POOL	0	0	0
P1	240	0	(240)	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	5,317	0	(5,317)
T1	0	0	0	BASE FEE	17,347	0	(17,347)
Team Sub	0	0	0	PROGRAM SUPPORT	11,287	0	(11,287)
PLOE	2,264	0	(2264)	PLI PREMIUM	0	0	0
Clerical	104	0	(104)	TOTAL ESTIMATE	262,113	0	(262,113)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

**RAC CONTRACT EPW-05-049
CDM**

0

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	200,049	0	(200,049)
			TRAVEL COSTS	26,500	0	(26,500)
16	0	(16)	OTHER DIRECT COSTS	1,613	0	(1,613)
76	0	(76)	EQUIPMENT COSTS	0	0	0
1,932	0	(1932)	SUBCONTRACT POOL	0	0	0
240	0	(240)	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	5,317	0	(5,317)
0	0	0	BASE FEE	17,347	0	(17,347)
0	0	0	PROGRAM SUPPORT	11,287	0	(11,287)
2,264	0	(2264)	PLI PREMIUM	0	0	0
104	0	(104)	TOTAL ESTIMATE	262,113	0	(262,113)

Comments and Recommendations:

Comments and Recommendations:

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	200,049	0	(200,049)
		TRAVEL COSTS	26,500	0	(26,500)
0	(16)	OTHER DIRECT COSTS	1,613	0	(1,613)
0	(76)	EQUIPMENT COSTS	0	0	0
0	(1932)	SUBCONTRACT POOL	0	0	0
0	(240)	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	5,317	0	(5,317)
0	0	BASE FEE	17,347	0	(17,347)
0	0	PROGRAM SUPPORT	11,287	0	(11,287)
0	(2264)	PLI PREMIUM	0	0	0
0	(104)	TOTAL ESTIMATE	262,113	0	(262,113)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	200,049	0	(200,049)
	TRAVEL COSTS	26,500	0	(26,500)
(16)	OTHER DIRECT COSTS	1,613	0	(1,613)
(76)	EQUIPMENT COSTS	0	0	0
(1932)	SUBCONTRACT POOL	0	0	0
(240)	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	5,317	0	(5,317)
0	BASE FEE	17,347	0	(17,347)
0	PROGRAM SUPPORT	11,287	0	(11,287)
(2264)	PLI PREMIUM	0	0	0
(104)	TOTAL ESTIMATE	262,113	0	(262,113)

mendations:

mendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	200,049	0	(200,049)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	1,613	0	(1,613)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	5,317	0	(5,317)
BASE FEE	17,347	0	(17,347)
PROGRAM SUPPORT	11,287	0	(11,287)
PLI PREMIUM	0	0	0
TOTAL ESTIMATE	262,113	0	(262,113)

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW /ESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	200,049	0	(200,049)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	1,613	0	(1,613)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	5,317	0	(5,317)
BASE FEE	17,347	0	(17,347)
PROGRAM SUPPORT	11,287	0	(11,287)
PLI PREMIUM	0	0	0
TOTAL ESTIMATE	262,113	0	(262,113)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
200,049	0	(200,049)
26,500	0	(26,500)
1,613	0	(1,613)
0	0	0
0	0	0
0	0	0
0	0	0
5,317	0	(5,317)
17,347	0	(17,347)
11,287	0	(11,287)
0	0	0
262,113	0	(262,113)

CDM

WP	DIFF
0	(200,049)
0	(26,500)
0	(1,613)
0	0
0	0
0	0
0	0
0	(5,317)
0	(17,347)
0	(11,287)
0	0
0	(262,113)

DIFF
(200,049)
(26,500)
(1,613)
0
0
0
0
(5,317)
(17,347)
(11,287)
0
(262,113)

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 1				PROJECT PLANNING AND SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	25,233	0	(25,233)
				TRAVEL COSTS	0	0	0
P4	8	0	(8)	OTHER DIRECT COSTS	199	0	(199)
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	232	0	(232)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	4,654	0	(4,654)
T1	0	0	0	BASE FEE	1,985	0	(1,985)
Team Subs	0	0	0	PROGRAM SUPPORT	1,443	0	(1,443)
PLOE	240	0	(240)				
Clerical	104	0	(104)	TOTAL ESTIMATE	33,514	0	(33,514)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	25,233	0	(25,233)
			TRAVEL COSTS	0	0	0
8	0	(8)	OTHER DIRECT COSTS	199	0	(199)
0	0	0	EQUIPMENT COSTS	0	0	0
232	0	(232)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	4,654	0	(4,654)
0	0	0	BASE FEE	1,985	0	(1,985)
0	0	0	PROGRAM SUPPORT	1,443	0	(1,443)
240	0	(240)				
104	0	(104)	TOTAL ESTIMATE	33,514	0	(33,514)

Comments and Recommendations:

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

PROJECT PLANNING AND SUPPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	25,233	0	(25,233)
		TRAVEL COSTS	0	0	0
0	(8)	OTHER DIRECT COSTS	199	0	(199)
0	0	EQUIPMENT COSTS	0	0	0
0	(232)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	4,654	0	(4,654)
0	0	BASE FEE	1,985	0	(1,985)
0	0	PROGRAM SUPPORT	1,443	0	(1,443)
0	(240)				
0	(104)	TOTAL ESTIMATE	33,514	0	(33,514)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

PROJECT PLANNING AND SUPPORT				
COST COMPARISON				
		IGCE	WP	DIFF
DIFF				
	TOTAL LABOR COSTS	25,233	0	(25,233)
	TRAVEL COSTS	0	0	0
(8)	OTHER DIRECT COSTS	199	0	(199)
0	EQUIPMENT COSTS	0	0	0
(232)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	4,654	0	(4,654)
0	BASE FEE	1,985	0	(1,985)
0	PROGRAM SUPPORT	1,443	0	(1,443)
(240)				
(104)	TOTAL ESTIMATE	33,514	0	(33,514)

Recommendations:

Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	25,233	0	(25,233)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	199	0	(199)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	4,654	0	(4,654)
BASE FEE	1,985	0	(1,985)
PROGRAM SUPPORT	1,443	0	(1,443)
TOTAL ESTIMATE	33,514	0	(33,514)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIMATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	25,233	0	(25,233)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	199	0	(199)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	4,654	0	(4,654)
BASE FEE	1,985	0	(1,985)
PROGRAM SUPPORT	1,443	0	(1,443)
TOTAL ESTIMATE	33,514	0	(33,514)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
25,233	0	(25,233)
0	0	0
199	0	(199)
0	0	0
0	0	0
0	0	0
0	0	0
4,654	0	(4,654)
1,985	0	(1,985)
1,443	0	(1,443)
33,514	0	(33,514)

CDM

WP	DIFF
0	(25,233)
0	0
0	(199)
0	0
0	0
0	0
0	0
0	0
0	(4,654)
0	(1,985)
0	(1,443)
0	(33,514)

DIFF
(25,233)
0
(199)
0
0
0
0
0
(4,654)
(1,985)
(1,443)
(33,514)

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 2				COMMUNITY INVOLVEMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	16,770	0	(16,770)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	450	0	(450)
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	240	0	(240)	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,822	0	(1,822)
Team Subs	0	0	0	PROGRAM SUPPORT	857	0	(857)
PLOE	240	0	(240)				
Clerical	0	0	0	TOTAL ESTIMATE	19,898	0	(19,898)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	16,770	0	(16,770)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	450	0	(450)
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
240	0	(240)	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,822	0	(1,822)
0	0	0	PROGRAM SUPPORT	857	0	(857)
240	0	(240)				
0	0	0	TOTAL ESTIMATE	19,898	0	(19,898)

Comments and Recommendations:

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

COMMUNITY INVOLVEMENT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	16,770	0	(16,770)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	450	0	(450)
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	(240)	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,822	0	(1,822)
0	0	PROGRAM SUPPORT	857	0	(857)
0	(240)				
0	0	TOTAL ESTIMATE	19,898	0	(19,898)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

COMMUNITY INVOLVEMENT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	16,770	0	(16,770)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	450	0	(450)
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
(240)	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,822	0	(1,822)
0	PROGRAM SUPPORT	857	0	(857)
(240)				
0	TOTAL ESTIMATE	19,898	0	(19,898)

mendations:

mendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	16,770	0	(16,770)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	450	0	(450)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,822	0	(1,822)
PROGRAM SUPPORT	857	0	(857)
TOTAL ESTIMATE	19,898	0	(19,898)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
16,770	0	(16,770)
0	0	0
450	0	(450)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,822	0	(1,822)
857	0	(857)

19,898	0	(19,898)
--------	---	----------

CDM

WP	DIFF
0	(16,770)
0	0
0	(450)
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,822)
0	(857)

0	(19,898)
---	----------

--

DIFF
(16,770)
0
(450)
0
0
0
0
0
0
(1,822)
(857)

(19,898)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIGATION/FEASIBILITY STUDY OS

TASK NO. 2				COMMUNITY INVOLVEMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	16,770	0	(16,770)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	450	0	(450)
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	240	0	(240)	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,822	0	(1,822)
Team Subs	0	0	0	PROGRAM SUPPORT	857	0	(857)
PLOE	240	0	(240)				
Clerical	0	0	0	TOTAL ESTIMATE	19,898	0	(19,898)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 3				FIELD INVESTIGATION/DATA ACQUISITION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	91,364	0	(91,364)
				TRAVEL COSTS	26,500	0	(26,500)
P4	8	0	(8)	OTHER DIRECT COSTS	750	0	(750)
P3	24	0	(24)	EQUIPMENT COSTS	0	0	0
P2	1040	0	(1040)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	8,136	0	(8,136)
Team Subs	0	0	0	PROGRAM SUPPORT	5,704	0	(5,704)
PLOE	1072	0	(1072)				
Clerical	0	0	0	TOTAL ESTIMATE	132,454	0	(132,454)

WAM Review, Comments and Recommendations:

No field investigations are required for this WA.

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FIELD INVESTIGATION/DATA ACQUISITION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	91,364	0	(91,364)
			TRAVEL COSTS	26,500	0	(26,500)
8	0	(8)	OTHER DIRECT COSTS	750	0	(750)
24	0	(24)	EQUIPMENT COSTS	0	0	0
1040	0	(1040)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	8,136	0	(8,136)
0	0	0	PROGRAM SUPPORT	5,704	0	(5,704)
1072	0	(1072)				
0	0	0	TOTAL ESTIMATE	132,454	0	(132,454)

Comments and Recommendations:

igations are required for this WA.

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	91,364	0	(91,364)
		TRAVEL COSTS	26,500	0	(26,500)
0	(8)	OTHER DIRECT COSTS	750	0	(750)
0	(24)	EQUIPMENT COSTS	0	0	0
0	(1040)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	8,136	0	(8,136)
0	0	PROGRAM SUPPORT	5,704	0	(5,704)
0	(1072)				
0	0	TOTAL ESTIMATE	132,454	0	(132,454)

and Recommendations:

: required for this WA.

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION				
COST COMPARISON				
		IGCE	WP	DIFF
DIFF	TOTAL LABOR COSTS	91,364	0	(91,364)
	TRAVEL COSTS	26,500	0	(26,500)
(8)	OTHER DIRECT COSTS	750	0	(750)
(24)	EQUIPMENT COSTS	0	0	0
(1040)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	8,136	0	(8,136)
0	PROGRAM SUPPORT	5,704	0	(5,704)
(1072)				
0	TOTAL ESTIMATE	132,454	0	(132,454)

mendations:

this VA.

mendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

FIELD INVESTIGATION/DATA ACQUISITION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	91,364	0	(91,364)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	750	0	(750)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	8,136	0	(8,136)
PROGRAM SUPPORT	5,704	0	(5,704)
TOTAL ESTIMATE	132,454	0	(132,454)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

FIELD INVESTIGATION/DATA ACQUISITION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	91,364	0	(91,364)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	750	0	(750)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	8,136	0	(8,136)
PROGRAM SUPPORT	5,704	0	(5,704)
TOTAL ESTIMATE	132,454	0	(132,454)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
91,364	0	(91,364)
26,500	0	(26,500)
750	0	(750)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
8,136	0	(8,136)
5,704	0	(5,704)
132,454	0	(132,454)

CDM

WP	DIFF
0	(91,364)
0	(26,500)
0	(750)
0	0
0	0
0	0
0	0
0	0
0	(8,136)
0	(5,704)

0	(132,454)
---	-----------

DIFF
(91,364)
(26,500)
(750)
0
0
0
0
0
(8,136)
(5,704)

(132,454)

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 4				SAMPLE ANALYSIS			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	16,834	0	(16,834)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	200	0	(200)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,518	0	(1,518)
Team Subs	0	0	0	PROGRAM SUPPORT	826	0	(826)
PLOE	200	0	(200)				
Clerical	0	0	0	TOTAL ESTIMATE	19,178	0	(19,178)

WAM Review, Comments and Recommendations:

.

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	16,834	0	(16,834)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
200	0	(200)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,518	0	(1,518)
0	0	0	PROGRAM SUPPORT	826	0	(826)
200	0	(200)				
0	0	0	TOTAL ESTIMATE	19,178	0	(19,178)

Comments and Recommendations:

Comments and Recommendations:

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	16,834	0	(16,834)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	(200)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,518	0	(1,518)
0	0	PROGRAM SUPPORT	826	0	(826)
0	(200)				
0	0	TOTAL ESTIMATE	19,178	0	(19,178)

and Recommendations:

and Recommendations:

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	16,834	0	(16,834)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
(200)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,518	0	(1,518)
0	PROGRAM SUPPORT	826	0	(826)
(200)				
0	TOTAL ESTIMATE	19,178	0	(19,178)

recommendations:

recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	16,834	0	(16,834)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,518	0	(1,518)
PROGRAM SUPPORT	826	0	(826)
TOTAL ESTIMATE	19,178	0	(19,178)

TECHNICAL REVIEW

INVESTIGATION/FEASIBILITY STUDY OF

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	16,834	0	(16,834)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,518	0	(1,518)
PROGRAM SUPPORT	826	0	(826)

TOTAL ESTIMATE	19,178	0	(19,178)
-----------------------	--------	---	----------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
16,834	0	(16,834)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,518	0	(1,518)
826	0	(826)

19,178	0	(19,178)
--------	---	----------

CDM

WP	DIFF
0	(16,834)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,518)
0	(826)

0	(19,178)
---	----------

--

DIFF
(16,834)
0
0
0
0
0
0
0
0
(1,518)
(826)

(19,178)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 4				SAMPLE ANALYSIS			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	16,834	0	(16,834)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	200	0	(200)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,518	0	(1,518)
Team Subs	0	0	0	PROGRAM SUPPORT	826	0	(826)
PLOE	200	0	(200)				
Clerical	0	0	0	TOTAL ESTIMATE	19,178	0	(19,178)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 5				ANALYTICAL SUPPORT/DATA VALIDATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	10,542	0	(10,542)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	941	0	(941)
Team Subs	0	0	0	PROGRAM SUPPORT	517	0	(517)
PLOE	124	0	(124)				
Clerical	0	0	0	TOTAL ESTIMATE	11,999	0	(11,999)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

ANALYTICAL SUPPORT/DATA VALIDATION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	10,542	0	(10,542)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
4	0	(4)	EQUIPMENT COSTS	0	0	0
120	0	(120)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	941	0	(941)
0	0	0	PROGRAM SUPPORT	517	0	(517)
124	0	(124)				
0	0	0	TOTAL ESTIMATE	11,999	0	(11,999)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ANALYTICAL SUPPORT/DATA VALIDATION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	10,542	0	(10,542)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(4)	EQUIPMENT COSTS	0	0	0
0	(120)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	941	0	(941)
0	0	PROGRAM SUPPORT	517	0	(517)
0	(124)				
0	0	TOTAL ESTIMATE	11,999	0	(11,999)

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ANALYTICAL SUPPORT/DATA VALIDATION				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	10,542	0	(10,542)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(4)	EQUIPMENT COSTS	0	0	0
(120)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	941	0	(941)
0	PROGRAM SUPPORT	517	0	(517)
(124)				
0	TOTAL ESTIMATE	11,999	0	(11,999)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

ANALYTICAL SUPPORT/DATA VALIDATION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	10,542	0	(10,542)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	941	0	(941)
PROGRAM SUPPORT	517	0	(517)
TOTAL ESTIMATE	11,999	0	(11,999)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
10,542	0	(10,542)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
941	0	(941)
517	0	(517)

11,999	0	(11,999)
--------	---	----------

CDM

WP	DIFF
0	(10,542)
0	0
0	0
0	0
0	0
0	0
0	0
0	(941)
0	(517)

0	(11,999)
---	----------

DIFF
(10,542)
0
0
0
0
0
0
0
0
0
(941)
(517)

(11,999)

--

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 5				ANALYTICAL SUPPORT/DATA VALIDATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	10,542	0	(10,542)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	941	0	(941)
Team Subs	0	0	0	PROGRAM SUPPORT	517	0	(517)
PLOE	124	0	(124)				
Clerical	0	0	0	TOTAL ESTIMATE	11,999	0	(11,999)

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 6				DATA EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	10,983	0	(10,983)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	106	0	(106)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	972	0	(972)
Team Subs	0	0	0	PROGRAM SUPPORT	543	0	(543)
PLOE	128	0	(128)				
Clerical	0	0	0	TOTAL ESTIMATE	12,603	0	(12,603)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

DATA EVALUATION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	10,983	0	(10,983)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	106	0	(106)
8	0	(8)	EQUIPMENT COSTS	0	0	0
120	0	(120)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	972	0	(972)
0	0	0	PROGRAM SUPPORT	543	0	(543)
128	0	(128)				
0	0	0	TOTAL ESTIMATE	12,603	0	(12,603)

Comments and Recommendations:

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

DATA EVALUATION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	10,983	0	(10,983)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	106	0	(106)
0	(8)	EQUIPMENT COSTS	0	0	0
0	(120)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	972	0	(972)
0	0	PROGRAM SUPPORT	543	0	(543)
0	(128)				
0	0	TOTAL ESTIMATE	12,603	0	(12,603)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

DATA EVALUATION				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	10,983	0	(10,983)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	106	0	(106)
(8)	EQUIPMENT COSTS	0	0	0
(120)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	972	0	(972)
0	PROGRAM SUPPORT	543	0	(543)
(128)				
0	TOTAL ESTIMATE	12,603	0	(12,603)

recommendations:

recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

DATA EVALUATION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	10,983	0	(10,983)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	106	0	(106)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	972	0	(972)
PROGRAM SUPPORT	543	0	(543)
TOTAL ESTIMATE	12,603	0	(12,603)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

DATA EVALUATION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	10,983	0	(10,983)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	106	0	(106)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	972	0	(972)
PROGRAM SUPPORT	543	0	(543)
TOTAL ESTIMATE	12,603	0	(12,603)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
10,983	0	(10,983)
0	0	0
106	0	(106)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
972	0	(972)
543	0	(543)

12,603	0	(12,603)
--------	---	----------

CDM

WP	DIFF
0	(10,983)
0	0
0	(106)
0	0
0	0
0	0
0	0
0	0
0	0
0	(972)
0	(543)

0	(12,603)
---	----------

--

DIFF
(10,983)
0
(106)
0
0
0
0
0
0
(972)
(543)

(12,603)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 6				DATA EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	10,983	0	(10,983)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	106	0	(106)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	972	0	(972)
Team Subs	0	0	0	PROGRAM SUPPORT	543	0	(543)
PLOE	128	0	(128)				
Clerical	0	0	0	TOTAL ESTIMATE	12,603	0	(12,603)

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 7				RISK ASSESSMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	10,542	0	(10,542)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	941	0	(941)
Team Subs	0	0	0	PROGRAM SUPPORT	517	0	(517)
PLOE	124	0	(124)				
Clerical	0	0	0	TOTAL ESTIMATE	11,999	0	(11,999)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	10,542	0	(10,542)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
4	0	(4)	EQUIPMENT COSTS	0	0	0
120	0	(120)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	941	0	(941)
0	0	0	PROGRAM SUPPORT	517	0	(517)
124	0	(124)				
0	0	0	TOTAL ESTIMATE	11,999	0	(11,999)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

RISK ASSESSMENT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	10,542	0	(10,542)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(4)	EQUIPMENT COSTS	0	0	0
0	(120)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	941	0	(941)
0	0	PROGRAM SUPPORT	517	0	(517)
0	(124)				
0	0	TOTAL ESTIMATE	11,999	0	(11,999)

and Recommendations:

and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	10,542	0	(10,542)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(4)	EQUIPMENT COSTS	0	0	0
(120)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	941	0	(941)
0	PROGRAM SUPPORT	517	0	(517)
(124)				
0	TOTAL ESTIMATE	11,999	0	(11,999)

Recommendations:

Recommendations

TECHNICAL REVIEW

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	10,542	0	(10,542)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	941	0	(941)
PROGRAM SUPPORT	517	0	(517)

TOTAL ESTIMATE	11,999	0	(11,999)
-----------------------	--------	---	----------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
10,542	0	(10,542)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
941	0	(941)
517	0	(517)

11,999	0	(11,999)
--------	---	----------

CDM

WP	DIFF
0	(10,542)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(941)
0	(517)

0	(11,999)
---	----------

--

DIFF
(10,542)
0
0
0
0
0
0
0
0
0
(941)
(517)

(11,999)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 7				RISK ASSESSMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	10,542	0	(10,542)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	941	0	(941)
Team Subs	0	0	0	PROGRAM SUPPORT	517	0	(517)
PLOE	124	0	(124)				
Clerical	0	0	0	TOTAL ESTIMATE	11,999	0	(11,999)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 8				TREATABILITY STUDY/PILOT TESTING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	3,587	0	(3,587)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	35	0	(35)
P3	2	0	(2)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	663	0	(663)
T1	0	0	0	BASE FEE	319	0	(319)
Team Subs	0	0	0	PROGRAM SUPPORT	207	0	(207)
PLOE	42	0	(42)				
Clerical	0	0	0	TOTAL ESTIMATE	4,811	0	(4,811)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	3,587	0	(3,587)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	35	0	(35)
2	0	(2)	EQUIPMENT COSTS	0	0	0
40	0	(40)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	663	0	(663)
0	0	0	BASE FEE	319	0	(319)
0	0	0	PROGRAM SUPPORT	207	0	(207)
42	0	(42)				
0	0	0	TOTAL ESTIMATE	4,811	0	(4,811)

Comments and Recommendations:

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TREATABILITY STUDY/PILOT TESTING					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	3,587	0	(3,587)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	35	0	(35)
0	(2)	EQUIPMENT COSTS	0	0	0
0	(40)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	663	0	(663)
0	0	BASE FEE	319	0	(319)
0	0	PROGRAM SUPPORT	207	0	(207)
0	(42)				
0	0	TOTAL ESTIMATE	4,811	0	(4,811)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TREATABILITY STUDY/PILOT TESTING				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	3,587	0	(3,587)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	35	0	(35)
(2)	EQUIPMENT COSTS	0	0	0
(40)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	663	0	(663)
0	BASE FEE	319	0	(319)
0	PROGRAM SUPPORT	207	0	(207)
(42)				
0	TOTAL ESTIMATE	4,811	0	(4,811)

recommendations:

recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	3,587	0	(3,587)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	35	0	(35)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	663	0	(663)
BASE FEE	319	0	(319)
PROGRAM SUPPORT	207	0	(207)
TOTAL ESTIMATE	4,811	0	(4,811)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
3,587	0	(3,587)
0	0	0
35	0	(35)
0	0	0
0	0	0
0	0	0
0	0	0
663	0	(663)
319	0	(319)
207	0	(207)
4,811	0	(4,811)

CDM

WP	DIFF
0	(3,587)
0	0
0	(35)
0	0
0	0
0	0
0	0
0	0
0	(663)
0	(319)
0	(207)

0	(4,811)
---	---------

--

DIFF
(3,587)
0
(35)
0
0
0
0
(663)
(319)
(207)

(4,811)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 8				TREATABILITY STUDY/PILOT TESTING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	3,587	0	(3,587)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	35	0	(35)
P3	2	0	(2)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	663	0	(663)
T1	0	0	0	BASE FEE	319	0	(319)
Team Subs	0	0	0	PROGRAM SUPPORT	207	0	(207)
PLOE	42	0	(42)				
Clerical	0	0	0	TOTAL ESTIMATE	4,811	0	(4,811)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 9				REMEDIAL INVESTIGATION REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0	0	0
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0	0	0
0	0				
0	0	TOTAL ESTIMATE	0	0	0

and Recommendations:

and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT				
COST COMPARISON				
		IGCE	WP	DIFF
DIFF	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0	0	0
0				
0	TOTAL ESTIMATE	0	0	0

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0
TOTAL ESTIMATE	0	0	0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

REMEDIAL INVESTIGATION REPORT

COST COMPARISON

	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0

TOTAL ESTIMATE	0	0	0
-----------------------	---	---	---

RAC CONTRACT EPW-05-049
CDM

[illegible]

0	0	0
---	---	---

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--

DIFF
0
0
0
0
0
0
0
0
0
0
0

0

--

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 9				REMEDIAL INVESTIGATION REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 10				REMEDIAL ALTERNATIVES SCREENING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	6	0	(6)	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	46	0	(46)
Team Subs	0	0	0	PROGRAM SUPPORT	2	0	(2)
PLOE	6	0	(6)				
Clerical	0	0	0	TOTAL ESTIMATE	48	0	(48)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL ALTERNATIVES SCREENING						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
6	0	(6)	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	46	0	(46)
0	0	0	PROGRAM SUPPORT	2	0	(2)
6	0	(6)				
0	0	0	TOTAL ESTIMATE	48	0	(48)

Comments and Recommendations:

Comments and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL ALTERNATIVES SCREENING					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(6)	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	46	0	(46)
0	0	PROGRAM SUPPORT	2	0	(2)
0	(6)				
0	0	TOTAL ESTIMATE	48	0	(48)

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

REMEDIAL ALTERNATIVES SCREENING				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(6)	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	46	0	(46)
0	PROGRAM SUPPORT	2	0	(2)
(6)				
0	TOTAL ESTIMATE	48	0	(48)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

REMEDIAL ALTERNATIVES SCREENING			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	46	0	(46)
PROGRAM SUPPORT	2	0	(2)

TOTAL ESTIMATE	48	0	(48)
-----------------------	----	---	------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
46	0	(46)
2	0	(2)

48	0	(48)
----	---	------

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(46)
0	(2)

0	(48)
---	------

--

DIFF
0
0
0
0
0
0
0
0
0
(46)
(2)

(48)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 10				REMEDIAL ALTERNATIVES SCREENING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	6	0	(6)	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	46	0	(46)
Team Subs	0	0	0	PROGRAM SUPPORT	2	0	(2)
PLOE	6	0	(6)				
Clerical	0	0	0	TOTAL ESTIMATE	48	0	(48)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 11				REMEDIAL ALTERNATIVES EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

Blank form area with a signature line at the bottom left.

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 12				FS REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0	0	0
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FS REPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0	0	0
0	0				
0	0	TOTAL ESTIMATE	0	0	0

and Recommendations:

and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0	0	0
0				
0	TOTAL ESTIMATE	0	0	0

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0
TOTAL ESTIMATE	0	0	0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

FS REPORT

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0

TOTAL ESTIMATE	0	0	0
-----------------------	---	---	---

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0

0	0	0
---	---	---

--

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--

DIFF
0
0
0
0
0
0
0
0
0
0
0

0

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 12				FS REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 13				POST RIFS SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0		
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0		
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0		
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0		
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0		
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0		
0	0				
0	0	TOTAL ESTIMATE	0	0	0

and Recommendations:

and Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0		
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0		
0				
0	TOTAL ESTIMATE	0	0	0

recommendations:

recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0		
BASE FEE	0	0	0
PROGRAM SUPPORT	0		
TOTAL ESTIMATE	0	0	0

TECHNICAL REVIEW

INVESTIGATION/FEASIBILITY STUDY OS

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0		
BASE FEE	0	0	0
PROGRAM SUPPORT	0		

TOTAL ESTIMATE	0	0	0
----------------	---	---	---

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0		
0	0	0
0		

0	0	0
---	---	---

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--

DIFF	
	0
	0
	0
	0
	0
	0
	0
	0
	0

	0
--	---

--	--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIGATION/FEASIBILITY STUDY OS


TASK NO. 13				POST RIFS SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0		
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0		
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 14				ADMINISTRATIVE RECORD			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	4,249	0	(4,249)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	40	0	(40)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	364	0	(364)
Team Subs	0	0	0	PROGRAM SUPPORT	209	0	(209)
PLOE	48	0	(48)				
Clerical	0	0	0	TOTAL ESTIMATE	4,863	0	(4,863)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

ADMINISTRATIVE RECORD						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	4,249	0	(4,249)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	40	0	(40)
8	0	(8)	EQUIPMENT COSTS	0	0	0
40	0	(40)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	364	0	(364)
0	0	0	PROGRAM SUPPORT	209	0	(209)
48	0	(48)				
0	0	0	TOTAL ESTIMATE	4,863	0	(4,863)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ADMINISTRATIVE RECORD					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	4,249	0	(4,249)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	40	0	(40)
0	(8)	EQUIPMENT COSTS	0	0	0
0	(40)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	364	0	(364)
0	0	PROGRAM SUPPORT	209	0	(209)
0	(48)				
0	0	TOTAL ESTIMATE	4,863	0	(4,863)

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ADMINISTRATIVE RECORD				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	4,249	0	(4,249)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	40	0	(40)
(8)	EQUIPMENT COSTS	0	0	0
(40)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	364	0	(364)
0	PROGRAM SUPPORT	209	0	(209)
(48)				
0	TOTAL ESTIMATE	4,863	0	(4,863)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

ADMINISTRATIVE RECORD			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	4,249	0	(4,249)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	40	0	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	364	0	(364)
PROGRAM SUPPORT	209	0	(209)
TOTAL ESTIMATE	4,863	0	(4,863)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

ADMINISTRATIVE RECORD			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	4,249	0	(4,249)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	40	0	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	364	0	(364)
PROGRAM SUPPORT	209	0	(209)

TOTAL ESTIMATE	4,863	0	(4,863)
-----------------------	-------	---	---------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
4,249	0	(4,249)
0	0	0
40	0	(40)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
364	0	(364)
209	0	(209)

4,863	0	(4,863)
-------	---	---------

CDM

WP	DIFF
0	(4,249)
0	0
0	(40)
0	0
0	0
0	0
0	0
0	0
0	0
0	(364)
0	(209)

0	(4,863)
---	---------

--

DIFF
(4,249)
0
(40)
0
0
0
0
0
0
(364)
(209)

(4,863)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 14				ADMINISTRATIVE RECORD			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	4,249	0	(4,249)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	40	0	(40)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	364	0	(364)
Team Subs	0	0	0	PROGRAM SUPPORT	209	0	(209)
PLOE	48	0	(48)				
Clerical	0	0	0	TOTAL ESTIMATE	4,863	0	(4,863)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 15				WORK ASSIGNMENT CLOSEOUT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	9,945	0	(9,945)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	33	0	(33)
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	20	0	(20)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	304	0	(304)
Team Subs	0	0	0	PROGRAM SUPPORT	463	0	(463)
PLOE	40	0	(40)				
Clerical	0	0	0	TOTAL ESTIMATE	10,745	0	(10,745)

WAM Review, Comments and Recommendations:

Standard estimate for close out task.

Signed/DateProject Officer Comments and Recommendations_____
Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

WORK ASSIGNMENT CLOSEOUT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	9,945	0	(9,945)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	33	0	(33)
20	0	(20)	EQUIPMENT COSTS	0	0	0
20	0	(20)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	304	0	(304)
0	0	0	PROGRAM SUPPORT	463	0	(463)
40	0	(40)				
0	0	0	TOTAL ESTIMATE	10,745	0	(10,745)

Comments and Recommendations:

rate for close out task.

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

WORK ASSIGNMENT CLOSEOUT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	9,945	0	(9,945)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	33	0	(33)
0	(20)	EQUIPMENT COSTS	0	0	0
0	(20)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	304	0	(304)
0	0	PROGRAM SUPPORT	463	0	(463)
0	(40)				
0	0	TOTAL ESTIMATE	10,745	0	(10,745)

and Recommendations:

se out task.

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

WORK ASSIGNMENT CLOSEOUT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	9,945	0	(9,945)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	33	0	(33)
(20)	EQUIPMENT COSTS	0	0	0
(20)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	304	0	(304)
0	PROGRAM SUPPORT	463	0	(463)
(40)				
0	TOTAL ESTIMATE	10,745	0	(10,745)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIGATION/FEASIBILITY STUDY OS

WORK ASSIGNMENT CLOSEOUT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	9,945	0	(9,945)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	33	0	(33)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	304	0	(304)
PROGRAM SUPPORT	463	0	(463)
TOTAL ESTIMATE	10,745	0	(10,745)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
9,945	0	(9,945)
0	0	0
33	0	(33)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
304	0	(304)
463	0	(463)

10,745	0	(10,745)
--------	---	----------

CDM

WP	DIFF
0	(9,945)
0	0
0	(33)
0	0
0	0
0	0
0	0
0	0
0	0
0	(304)
0	(463)

0	(10,745)
---	----------

--

DIFF
(9,945)
0
(33)
0
0
0
0
0
0
(304)
(463)

(10,745)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 15				WORK ASSIGNMENT CLOSEOUT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	9,945	0	(9,945)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	33	0	(33)
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	20	0	(20)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	304	0	(304)
Team Subs	0	0	0	PROGRAM SUPPORT	463	0	(463)
PLOE	40	0	(40)				
Clerical	0	0	0	TOTAL ESTIMATE	10,745	0	(10,745)

VAM Review, Comments and Recommendations:

Standard estimate for close out task.

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

