

NAME:  
WA #  
WP DATE  
WP REV#

0

COST CATEGORY

RATE

P4 Hrs \$71.02  
P3 Hrs \$53.09  
P2 Hrs \$40.52  
P1 Hrs \$33.64  
T3 Hrs \$29.66  
T2 Hrs \$22.87  
T1 Hrs \$22.87

Project Planning & Support IGCE 1	Community Involvement IGCE 2	Field Investigation Data Acquisition IGCE 3	Sample Analysis IGCE 4	Analytical Support & Data Validation IGCE 5	Data Evaluation IGCE 6	Risk Assessment IGCE 7	Treatability Study/ Pilot Testing IGCE 8	RI Report IGCE 9	Pre-FS Remedial Screening IGCE 10
40	0	40	0	24	12	24	0	0	0
360	0	104	20	12	40	12	4	0	6
640	240	640	300	120	200	120	40	0	0
200	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
1,240.0	240.0	784.0	320.0	156.0	252.0	156.0	44.0	0.0	6.0

PLOE Hours

Raw Professional Labor Dollars  
Clerical Hours  
Raw Clerical Labor Dollars \$20.30  
Total Raw Labor Dollars 25.62  
Fringe Benefits 39.50%  
Overhead 54.20%  
Total Labor Costs

\$54,614	\$9,725	\$34,295	\$13,218	\$7,204	\$11,080	\$7,204	\$1,833	\$0	\$0
104.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
\$2,111	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$56,725	\$9,725	\$34,295	\$13,218	\$7,204	\$11,080	\$7,204	\$1,833	\$0	\$0
\$22,406	\$3,841	\$13,547	\$5,221	\$2,846	\$4,377	\$2,846	\$724	\$0	\$0
\$42,889	\$7,353	\$25,930	\$9,994	\$5,447	\$8,377	\$5,447	\$1,386	\$0	\$0
\$122,021	\$20,919	\$73,772	\$28,433	\$15,496	\$23,834	\$15,496	\$3,943	\$0	\$0

Travel:

Transportation  
Lodging/Meals  
Total Travel Costs

\$0	\$0	\$8,250	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$18,250	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$26,500	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Other Direct Costs:

Postage/Shipping  
Supplies  
Utilities  
Total ODCs Cost

\$0.83

\$1,029	\$250	\$0	\$0	\$0	\$209	\$0	\$37	\$0	\$0
\$0	\$200	\$750	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$1,029	\$450	\$750	\$0	\$0	\$209	\$0	\$37	\$0	\$0

Equipment:

Purchased  
Rental  
Total Equipment Costs

\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Subcontract Pool

\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----

Team Subcontractors

Team Sub PLOE Hours  
Team Sub Costs  
Total Team Sub PLOE Hours  
Total Team Sub Costs

0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Subtotal Cost

\$123,050	\$21,369	\$101,022	\$28,433	\$15,496	\$24,043	\$15,496	\$3,980	\$0	\$0
-----------	----------	-----------	----------	----------	----------	----------	---------	-----	-----

Handling Charge -Team Subs/Subpool 4.3% 0%  
G&A excluding Team Subs/Subpool 18.30% 0%

Subtotal Cost & Handl Chg, G&A

\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$22,518	\$0	\$0	\$0	\$0	\$0	\$0	\$728	\$0	\$0
\$145,568	\$21,369	\$101,022	\$28,433	\$15,496	\$24,043	\$15,496	\$4,708	\$0	\$0

Base Fee (Based on \$/LOE Hour)

\$10,255	\$1,822	\$5,951	\$2,429	\$1,184	\$1,913	\$1,184	\$334	\$0	\$46
----------	---------	---------	---------	---------	---------	---------	-------	-----	------

Total Cost & Fee  
Program Support LOE  
Program Support 4.5%

\$155,823	\$23,191	\$106,972	\$30,861	\$16,680	\$25,956	\$16,680	\$5,042	\$0	\$46
\$7,012	\$1,044	\$4,814	\$1,389	\$751	\$1,168	\$751	\$227	\$0	\$2



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

## TECHNICAL REVIEW

## REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS							
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	313,993	286,673	(27,320)
				TRAVEL COSTS	26,500	17,181	(9,319)
P4	140	102	(38)	OTHER DIRECT COSTS	2,548	7,484	4,936
P3	586	1,210	624	EQUIPMENT COSTS	0	2,400	2,400
P2	2,360	1,204	(1156)	SUBCONTRACT POOL	0	55,426	55,426
P1	200	268	68	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	2,383	2,383
T2	0	0	0	G&A	23,246	57,850	34,604
T1	0	32	32	BASE FEE	25,784	26,958	1,174
Team Sub	0	0	0	PROGRAM SUPPORT	17,643	0	(17,643)
<b>PLOE</b>	<b>3,286</b>	<b>2,816</b>	<b>(470)</b>	PLI PREMIUM	0	0	0
Clerical	104	123	19	<b>TOTAL ESTIMATE *</b>	<b>409,714</b>	<b>456,355</b>	<b>46,641</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

\* The above Total Estimate does not include Program Support Allocation of 4.5% that adds 127 hours and \$ 17,791 and raises total estimated cost to : \$ 474,147.

Signed/Date





**RAC CONTRACT EPW-05-049  
CDM**

0

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	313,993	286,673	(27,320)
			TRAVEL COSTS	26,500	17,181	(9,319)
140	102	(38)	OTHER DIRECT COSTS	2,548	7,484	4,936
586	1,210	624	EQUIPMENT COSTS	0	2,400	2,400
2,360	1,204	(1156)	SUBCONTRACT POOL	0	55,426	55,426
200	268	68	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	2,383	2,383
0	0	0	G&A	23,246	57,850	34,604
0	32	32	BASE FEE	25,784	26,958	1,174
0	0	0	PROGRAM SUPPORT	17,643	0	(17,643)
3,286	2,816	(470)	PLI PREMIUM	0	0	0
104	123	19	<b>TOTAL ESTIMATE *</b>	<b>409,714</b>	<b>456,355</b>	<b>46,641</b>

Comments and Recommendations:

Comments and Recommendations:

Total Estimate does not include Program Support Allocation of 4.5% that adds 127 hours and \$ 17,791 and  
timated cost to : \$ 474,147.



**RAC CONTRACT EPW-05-049**

**CDM**

**TECHNICAL REVIEW**

**REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	313,993	286,673	(27,320)
		TRAVEL COSTS	26,500	17,181	(9,319)
102	(38)	OTHER DIRECT COSTS	2,548	7,484	4,936
1,210	624	EQUIPMENT COSTS	0	2,400	2,400
1,204	(1156)	SUBCONTRACT POOL	0	55,426	55,426
268	68	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	2,383	2,383
0	0	G&A	23,246	57,850	34,604
32	32	BASE FEE	25,784	26,958	1,174
0	0	PROGRAM SUPPORT	17,643	0	(17,643)
2,816	(470)	PLI PREMIUM	0	0	0
123	19	<b>TOTAL ESTIMATE *</b>	<b>409,714</b>	<b>456,355</b>	<b>46,641</b>

and Recommendations:

and Recommendations:

e does not include Program Support Allocation of 4.5% that adds 127 hours and \$ 17,791 and : to : \$ 474,147.



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	313,993	286,673	(27,320)
	TRAVEL COSTS	26,500	17,181	(9,319)
(38)	OTHER DIRECT COSTS	2,548	7,484	4,936
624	EQUIPMENT COSTS	0	2,400	2,400
(1156)	SUBCONTRACT POOL	0	55,426	55,426
68	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	2,383	2,383
0	G&A	23,246	57,850	34,604
32	BASE FEE	25,784	26,958	1,174
0	PROGRAM SUPPORT	17,643	0	(17,643)
(470)	PLI PREMIUM	0	0	0
19	<b>TOTAL ESTIMATE *</b>	<b>409,714</b>	<b>456,355</b>	<b>46,641</b>

mendations:

mendations:

include Program Support Allocation of 4.5% that adds 127 hours and \$ 17,791 and 47.



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	313,993	286,673	(27,320)
TRAVEL COSTS	26,500	17,181	(9,319)
OTHER DIRECT COSTS	2,548	7,484	4,936
EQUIPMENT COSTS	0	2,400	2,400
SUBCONTRACT POOL	0	55,426	55,426
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	2,383	2,383
G&A	23,246	57,850	34,604
BASE FEE	25,784	26,958	1,174
PROGRAM SUPPORT	17,643	0	(17,643)
PLI PREMIUM	0	0	0
<b>TOTAL ESTIMATE *</b>	<b>409,714</b>	<b>456,355</b>	<b>46,641</b>

ram Support Allocation of 4.5% that adds 127 hours and \$ 17,791 and





**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
/ESTIGATION/FEASIBILITY STUDY OS**

<b>TOTAL ALL TASKS</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	313,993	286,673	(27,320)
TRAVEL COSTS	26,500	17,181	(9,319)
OTHER DIRECT COSTS	2,548	7,484	4,936
EQUIPMENT COSTS	0	2,400	2,400
SUBCONTRACT POOL	0	55,426	55,426
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	2,383	2,383
G&A	23,246	57,850	34,604
BASE FEE	25,784	26,958	1,174
PROGRAM SUPPORT	17,643	0	(17,643)
PLI PREMIUM	0	0	0
<b>TOTAL ESTIMATE *</b>	<b>409,714</b>	<b>456,355</b>	<b>46,641</b>

Support Allocation of 4.5% that adds 127 hours and \$ 17,791 and



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
313,993	286,673	(27,320)
26,500	17,181	(9,319)
2,548	7,484	4,936
0	2,400	2,400
0	55,426	55,426
0	0	0
0	2,383	2,383
23,246	57,850	34,604
25,784	26,958	1,174
17,643	0	(17,643)
0	0	0
409,714	456,355	46,641

adds 127 hours and \$ 17,791 and



## CDM

WP	DIFF
286,673	(27,320)
17,181	(9,319)
7,484	4,936
2,400	2,400
55,426	55,426
0	0
2,383	2,383
57,850	34,604
26,958	1,174
0	(17,643)
0	0
456,355	46,641

and \$ 17,791 and



<b>DIFF</b>
(27,320)
(9,319)
4,936
2,400
55,426
0
2,383
34,604
1,174
(17,643)
0
46,641

d





NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 1				PROJECT PLANNING AND SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	122,021	155,166	33,145
				TRAVEL COSTS	0	2,171	2,171
P4	40	82	42	OTHER DIRECT COSTS	1,029	1,233	204
P3	360	865	505	EQUIPMENT COSTS	0	0	0
P2	640	475	(165)	SUBCONTRACT POOL	0	0	0
P1	200	12	(188)	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	22,518	29,018	6,500
T1	0	16	16	BASE FEE	10,255	12,469	2,214
Team Subs	0	0	0	PROGRAM SUPPORT	7,012	0	(7,012)
<b>PLOE</b>	<b>1240</b>	<b>1450</b>	<b>210</b>				
Clerical	104	14	(90)	<b>TOTAL ESTIMATE</b>	<b>162,835</b>	<b>200,057</b>	<b>37,222</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	122,021	155,166	33,145
			TRAVEL COSTS	0	2,171	2,171
40	82	42	OTHER DIRECT COSTS	1,029	1,233	204
360	865	505	EQUIPMENT COSTS	0	0	0
640	475	(165)	SUBCONTRACT POOL	0	0	0
200	12	(188)	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	22,518	29,018	6,500
0	16	16	BASE FEE	10,255	12,469	2,214
0	0	0	PROGRAM SUPPORT	7,012	0	(7,012)
1240	1450	210				
104	14	(90)	TOTAL ESTIMATE	162,835	200,057	37,222

Comments and Recommendations:

Comments and Recommendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

PROJECT PLANNING AND SUPPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	122,021	155,166	33,145
		TRAVEL COSTS	0	2,171	2,171
82	42	OTHER DIRECT COSTS	1,029	1,233	204
865	505	EQUIPMENT COSTS	0	0	0
475	(165)	SUBCONTRACT POOL	0	0	0
12	(188)	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	22,518	29,018	6,500
16	16	BASE FEE	10,255	12,469	2,214
0	0	PROGRAM SUPPORT	7,012	0	(7,012)
1450	210				
14	(90)	<b>TOTAL ESTIMATE</b>	<b>162,835</b>	<b>200,057</b>	<b>37,222</b>

and Recommendations:

and Recommendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

<b>PROJECT PLANNING AND SUPPORT</b>				
<b>COST COMPARISON</b>				
		<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
<b>DIFF</b>	TOTAL LABOR COSTS	122,021	155,166	33,145
	TRAVEL COSTS	0	2,171	2,171
42	OTHER DIRECT COSTS	1,029	1,233	204
505	EQUIPMENT COSTS	0	0	0
(165)	SUBCONTRACT POOL	0	0	0
(188)	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	22,518	29,018	6,500
16	BASE FEE	10,255	12,469	2,214
0	PROGRAM SUPPORT	7,012	0	(7,012)
210				
(90)	<b>TOTAL ESTIMATE</b>	162,835	200,057	37,222

mendations:

mendations:





# RAC CONTRACT EPW-05-049

## CDM

### TECHNICAL REVIEW

### INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	122,021	155,166	33,145
TRAVEL COSTS	0	2,171	2,171
OTHER DIRECT COSTS	1,029	1,233	204
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	22,518	29,018	6,500
BASE FEE	10,255	12,469	2,214
PROGRAM SUPPORT	7,012	0	(7,012)
<b>TOTAL ESTIMATE</b>	<b>162,835</b>	<b>200,057</b>	<b>37,222</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**ESTIMATION/FEASIBILITY STUDY OS**

PROJECT PLANNING AND SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	122,021	155,166	33,145
TRAVEL COSTS	0	2,171	2,171
OTHER DIRECT COSTS	1,029	1,233	204
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	22,518	29,018	6,500
BASE FEE	10,255	12,469	2,214
PROGRAM SUPPORT	7,012	0	(7,012)
<b>TOTAL ESTIMATE</b>	<b>162,835</b>	<b>200,057</b>	<b>37,222</b>



RAC CONTRACT EPW-05-049  
CDM

COST COMPARISON		
IGCE	WP	DIFF
122,021	155,166	33,145
0	2,171	2,171
1,029	1,233	204
0	0	0
0	0	0
0	0	0
0	0	0
22,518	29,018	6,500
10,255	12,469	2,214
7,012	0	(7,012)
162,835	200,057	37,222



CDM

WP	DIFF
155,166	33,145
2,171	2,171
1,233	204
0	0
0	0
0	0
0	0
29,018	6,500
12,469	2,214
0	(7,012)
200,057	37,222





<b>DIFF</b>
33,145
2,171
204
0
0
0
0
6,500
2,214
(7,012)
<b>37,222</b>



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 2				COMMUNITY INVOLVEMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	20,919	20,873	(46)
				TRAVEL COSTS	0	892	892
P4	0	0	0	OTHER DIRECT COSTS	450	3,039	2,589
P3	0	148	148	EQUIPMENT COSTS	0	0	0
P2	240	0	(240)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	4,539	4,539
T1	0	16	16	BASE FEE	1,822	1,410	(412)
Team Subs	0	0	0	PROGRAM SUPPORT	1,044	0	(1,044)
<b>PLOE</b>	240	164	(76)				
Clerical	0	56	56	<b>TOTAL ESTIMATE</b>	24,234	30,753	6,519

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	20,919	20,873	(46)
			TRAVEL COSTS	0	892	892
0	0	0	OTHER DIRECT COSTS	450	3,039	2,589
0	148	148	EQUIPMENT COSTS	0	0	0
240	0	(240)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	4,539	4,539
0	16	16	BASE FEE	1,822	1,410	(412)
0	0	0	PROGRAM SUPPORT	1,044	0	(1,044)
240	164	(76)				
0	56	56	TOTAL ESTIMATE	24,234	30,753	6,519

Comments and Recommendations:

Comments and Recommendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

COMMUNITY INVOLVEMENT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	20,919	20,873	(46)
		TRAVEL COSTS	0	892	892
0	0	OTHER DIRECT COSTS	450	3,039	2,589
148	148	EQUIPMENT COSTS	0	0	0
0	(240)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	4,539	4,539
16	16	BASE FEE	1,822	1,410	(412)
0	0	PROGRAM SUPPORT	1,044	0	(1,044)
164	(76)				
56	56	<b>TOTAL ESTIMATE</b>	<b>24,234</b>	<b>30,753</b>	<b>6,519</b>

and Recommendations:

and Recommendations:





**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

COMMUNITY INVOLVEMENT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	20,919	20,873	(46)
	TRAVEL COSTS	0	892	892
0	OTHER DIRECT COSTS	450	3,039	2,589
148	EQUIPMENT COSTS	0	0	0
(240)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	4,539	4,539
16	BASE FEE	1,822	1,410	(412)
0	PROGRAM SUPPORT	1,044	0	(1,044)
(76)				
56	<b>TOTAL ESTIMATE</b>	<b>24,234</b>	<b>30,753</b>	<b>6,519</b>

mendations:

mendations:



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

COMMUNITY INVOLVEMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	20,919	20,873	(46)
TRAVEL COSTS	0	892	892
OTHER DIRECT COSTS	450	3,039	2,589
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	4,539	4,539
BASE FEE	1,822	1,410	(412)
PROGRAM SUPPORT	1,044	0	(1,044)
<b>TOTAL ESTIMATE</b>	<b>24,234</b>	<b>30,753</b>	<b>6,519</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

<b>COMMUNITY INVOLVEMENT</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	20,919	20,873	(46)
TRAVEL COSTS	0	892	892
OTHER DIRECT COSTS	450	3,039	2,589
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	4,539	4,539
BASE FEE	1,822	1,410	(412)
PROGRAM SUPPORT	1,044	0	(1,044)
<b>TOTAL ESTIMATE</b>	<b>24,234</b>	<b>30,753</b>	<b>6,519</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
20,919	20,873	(46)
0	892	892
450	3,039	2,589
0	0	0
0	0	0
0	0	0
0	0	0
0	4,539	4,539
1,822	1,410	(412)
1,044	0	(1,044)

24,234	30,753	6,519
--------	--------	-------





**CDM**

WP	DIFF
20,873	(46)
892	892
3,039	2,589
0	0
0	0
0	0
0	0
4,539	4,539
1,410	(412)
0	(1,044)

30,753	6,519
--------	-------



<b>DIFF</b>
(46)
892
2,589
0
0
0
0
4,539
(412)
(1,044)

6,519
-------

--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 2				COMMUNITY INVOLVEMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	20,919	20,873	(46)
				TRAVEL COSTS	0	892	892
P4	0	0	0	OTHER DIRECT COSTS	450	3,039	2,589
P3	0	148	148	EQUIPMENT COSTS	0	0	0
P2	240	0	(240)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	4,539	4,539
T1	0	16	16	BASE FEE	1,822	1,410	(412)
Team Subs	0	0	0	PROGRAM SUPPORT	1,044	0	(1,044)
<b>PLOE</b>	240	164	(76)				
Clerical	0	56	56	<b>TOTAL ESTIMATE</b>	24,234	30,753	6,519

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 3				FIELD INVESTIGATION/DATA ACQUISITION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	73,772	69,475	(4,297)
				TRAVEL COSTS	26,500	14,118	(12,382)
P4	40	0	(40)	OTHER DIRECT COSTS	750	2,866	2,116
P3	104	53	(51)	EQUIPMENT COSTS	0	2,400	2,400
P2	640	519	(121)	SUBCONTRACT POOL	0	0	0
P1	0	223	223	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	16,261	16,261
T1	0	0	0	BASE FEE	5,951	6,836	885
Team Subs	0	0	0	PROGRAM SUPPORT	4,814	0	(4,814)
<b>PLOE</b>	<b>784</b>	<b>795</b>	<b>11</b>				
Clerical	0	36	36	<b>TOTAL ESTIMATE</b>	<b>111,786</b>	<b>111,956</b>	<b>170</b>

WAM Review, Comments and Recommendations:

No field investigations are required for this WA.

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date





0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FIELD INVESTIGATION/DATA ACQUISITION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	73,772	69,475	(4,297)
			TRAVEL COSTS	26,500	14,118	(12,382)
40	0	(40)	OTHER DIRECT COSTS	750	2,866	2,116
104	53	(51)	EQUIPMENT COSTS	0	2,400	2,400
640	519	(121)	SUBCONTRACT POOL	0	0	0
0	223	223	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	16,261	16,261
0	0	0	BASE FEE	5,951	6,836	885
0	0	0	PROGRAM SUPPORT	4,814	0	(4,814)
784	795	11				
0	36	36	TOTAL ESTIMATE	111,786	111,956	170

Comments and Recommendations:

igations are required for this WA.

Comments and Recommendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	73,772	69,475	(4,297)
		TRAVEL COSTS	26,500	14,118	(12,382)
0	(40)	OTHER DIRECT COSTS	750	2,866	2,116
53	(51)	EQUIPMENT COSTS	0	2,400	2,400
519	(121)	SUBCONTRACT POOL	0	0	0
223	223	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	16,261	16,261
0	0	BASE FEE	5,951	6,836	885
0	0	PROGRAM SUPPORT	4,814	0	(4,814)
795	11				
36	36	<b>TOTAL ESTIMATE</b>	111,786	111,956	170

and Recommendations:

: required for this WA.

and Recommendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION				
COST COMPARISON				
		IGCE	WP	DIFF
<b>DIFF</b>	TOTAL LABOR COSTS	73,772	69,475	(4,297)
	TRAVEL COSTS	26,500	14,118	(12,382)
(40)	OTHER DIRECT COSTS	750	2,866	2,116
(51)	EQUIPMENT COSTS	0	2,400	2,400
(121)	SUBCONTRACT POOL	0	0	0
223	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	16,261	16,261
0	BASE FEE	5,951	6,836	885
0	PROGRAM SUPPORT	4,814	0	(4,814)
11				
36	<b>TOTAL ESTIMATE</b>	111,786	111,956	170

mendations:

this VA.

mendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	73,772	69,475	(4,297)
TRAVEL COSTS	26,500	14,118	(12,382)
OTHER DIRECT COSTS	750	2,866	2,116
EQUIPMENT COSTS	0	2,400	2,400
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	16,261	16,261
BASE FEE	5,951	6,836	885
PROGRAM SUPPORT	4,814	0	(4,814)
TOTAL ESTIMATE	111,786	111,956	170





**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
/ESTIGATION/FEASIBILITY STUDY OS**

<b>FIELD INVESTIGATION/DATA ACQUISITION</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	73,772	69,475	(4,297)
TRAVEL COSTS	26,500	14,118	(12,382)
OTHER DIRECT COSTS	750	2,866	2,116
EQUIPMENT COSTS	0	2,400	2,400
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	16,261	16,261
BASE FEE	5,951	6,836	885
PROGRAM SUPPORT	4,814	0	(4,814)
<b>TOTAL ESTIMATE</b>	<b>111,786</b>	<b>111,956</b>	<b>170</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
73,772	69,475	(4,297)
26,500	14,118	(12,382)
750	2,866	2,116
0	2,400	2,400
0	0	0
0	0	0
0	0	0
0	16,261	16,261
5,951	6,836	885
4,814	0	(4,814)
111,786	111,956	170



CDM

WP	DIFF
69,475	(4,297)
14,118	(12,382)
2,866	2,116
2,400	2,400
0	0
0	0
0	0
16,261	16,261
6,836	885
0	(4,814)

111,956	170
---------	-----



<b>DIFF</b>
(4,297)
(12,382)
2,116
2,400
0
0
0
16,261
885
(4,814)

170
-----





NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 4				SAMPLE ANALYSIS			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	28,433	0	(28,433)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	300	0	(300)	SUBCONTRACT POOL	0	55,426	55,426
P1	0	0	0	TEAM SUB LABOR COST	0		0
T3	0	0	0	SUB OVERHEAD	0	2,383	2,383
T2	0	0	0	G&A	0	436	436
T1	0	0	0	BASE FEE	2,429	2,743	314
Team Subs	0	0	0	PROGRAM SUPPORT	1,389	0	(1,389)
<b>PLOE</b>	<b>320</b>	<b>0</b>	<b>(320)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>32,250</b>	<b>60,988</b>	<b>28,738</b>

WAM Review, Comments and Recommendations:

.

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	28,433	0	(28,433)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
20	0	(20)	EQUIPMENT COSTS	0	0	0
300	0	(300)	SUBCONTRACT POOL	0	55,426	55,426
0	0	0	TEAM SUB LABOR COST	0		0
0	0	0	SUB OVERHEAD	0	2,383	2,383
0	0	0	G&A	0	436	436
0	0	0	BASE FEE	2,429	2,743	314
0	0	0	PROGRAM SUPPORT	1,389	0	(1,389)
320	0	(320)				
0	0	0	TOTAL ESTIMATE	32,250	60,988	28,738

Comments and Recommendations:

Comments and Recommendations:



TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	28,433	0	(28,433)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(20)	EQUIPMENT COSTS	0	0	0
0	(300)	SUBCONTRACT POOL	0	55,426	55,426
0	0	TEAM SUB LABOR COST	0		0
0	0	SUB OVERHEAD	0	2,383	2,383
0	0	G&A	0	436	436
0	0	BASE FEE	2,429	2,743	314
0	0	PROGRAM SUPPORT	1,389	0	(1,389)
0	(320)				
0	0	<b>TOTAL ESTIMATE</b>	<b>32,250</b>	<b>60,988</b>	<b>28,738</b>

and Recommendations:

and Recommendations:



RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	28,433	0	(28,433)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(20)	EQUIPMENT COSTS	0	0	0
(300)	SUBCONTRACT POOL	0	55,426	55,426
0	TEAM SUB LABOR COST	0		0
0	SUB OVERHEAD	0	2,383	2,383
0	G&A	0	436	436
0	BASE FEE	2,429	2,743	314
0	PROGRAM SUPPORT	1,389	0	(1,389)
(320)				
0	TOTAL ESTIMATE	32,250	60,988	28,738

recommendations:

recommendations:





**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

<b>SAMPLE ANALYSIS</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	28,433	0	(28,433)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	55,426	55,426
TEAM SUB LABOR COST	0		0
SUB OVERHEAD	0	2,383	2,383
G&A	0	436	436
BASE FEE	2,429	2,743	314
PROGRAM SUPPORT	1,389	0	(1,389)
<b>TOTAL ESTIMATE</b>	<b>32,250</b>	<b>60,988</b>	<b>28,738</b>







**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
28,433	0	(28,433)
0	0	0
0	0	0
0	0	0
0	55,426	55,426
0		0
0	2,383	2,383
0	436	436
2,429	2,743	314
1,389	0	(1,389)

32,250	60,988	28,738
--------	--------	--------



CDM

WP	DIFF
0	(28,433)
0	0
0	0
0	0
55,426	55,426
	0
2,383	2,383
436	436
2,743	314
0	(1,389)
60,988	28,738









NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

/ESTIGATION/FEASIBILITY STUDY OS

TASK NO. 4				SAMPLE ANALYSIS			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	28,433	0	(28,433)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	300	0	(300)	SUBCONTRACT POOL	0	55,426	55,426
P1	0	0	0	TEAM SUB LABOR COST	0		0
T3	0	0	0	SUB OVERHEAD	0	2,383	2,383
T2	0	0	0	G&A	0	436	436
T1	0	0	0	BASE FEE	2,429	2,743	314
Team Subs	0	0	0	PROGRAM SUPPORT	1,389	0	(1,389)
<b>PLOE</b>	<b>320</b>	<b>0</b>	<b>(320)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>32,250</b>	<b>60,988</b>	<b>28,738</b>

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 5				ANALYTICAL SUPPORT/DATA VALIDATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	15,496	18,561	3,065
				TRAVEL COSTS	0	0	0
P4	24	2	(22)	OTHER DIRECT COSTS	0	160	160
P3	12	58	46	EQUIPMENT COSTS	0	0	0
P2	120	114	(6)	SUBCONTRACT POOL	0	0	0
P1	0	14	14	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	3,426	3,426
T1	0	0	0	BASE FEE	1,184	1,617	433
Team Subs	0	0	0	PROGRAM SUPPORT	751	0	(751)
<b>PLOE</b>	<b>156</b>	<b>188</b>	<b>32</b>				
Clerical	0	12	12	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>23,764</b>	<b>6,333</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

ANALYTICAL SUPPORT/DATA VALIDATION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	15,496	18,561	3,065
			TRAVEL COSTS	0	0	0
24	2	(22)	OTHER DIRECT COSTS	0	160	160
12	58	46	EQUIPMENT COSTS	0	0	0
120	114	(6)	SUBCONTRACT POOL	0	0	0
0	14	14	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	3,426	3,426
0	0	0	BASE FEE	1,184	1,617	433
0	0	0	PROGRAM SUPPORT	751	0	(751)
156	188	32				
0	12	12	TOTAL ESTIMATE	17,431	23,764	6,333

Comments and Recommendations:

Comments and Recommendations





**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ANALYTICAL SUPPORT/DATA VALIDATION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	15,496	18,561	3,065
		TRAVEL COSTS	0	0	0
2	(22)	OTHER DIRECT COSTS	0	160	160
58	46	EQUIPMENT COSTS	0	0	0
114	(6)	SUBCONTRACT POOL	0	0	0
14	14	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	3,426	3,426
0	0	BASE FEE	1,184	1,617	433
0	0	PROGRAM SUPPORT	751	0	(751)
188	32				
12	12	<b>TOTAL ESTIMATE</b>	17,431	23,764	6,333

and Recommendations:

and Recommendations



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

<b>ANALYTICAL SUPPORT/DATA VALIDATION</b>				
<b>COST COMPARISON</b>				
<b>DIFF</b>		<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
	TOTAL LABOR COSTS	15,496	18,561	3,065
	TRAVEL COSTS	0	0	0
(22)	OTHER DIRECT COSTS	0	160	160
46	EQUIPMENT COSTS	0	0	0
(6)	SUBCONTRACT POOL	0	0	0
14	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	3,426	3,426
0	BASE FEE	1,184	1,617	433
0	PROGRAM SUPPORT	751	0	(751)
32				
12	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>23,764</b>	<b>6,333</b>

recommendations:

recommendations







**RAC CONTRACT EPW-05-049**

**CDM**

**TECHNICAL REVIEW**

**INVESTIGATION/FEASIBILITY STUDY**

**ANALYTICAL SUPPORT/DATA VALIDATION**

**COST COMPARISON**

	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	15,496	18,561	3,065
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	160	160
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	3,426	3,426
BASE FEE	1,184	1,617	433
PROGRAM SUPPORT	751	0	(751)

<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>23,764</b>	<b>6,333</b>
-----------------------	---------------	---------------	--------------





**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
15,496	18,561	3,065
0	0	0
0	160	160
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	3,426	3,426
1,184	1,617	433
751	0	(751)

17,431	23,764	6,333
--------	--------	-------



CDM

WP	DIFF
18,561	3,065
0	0
160	160
0	0
0	0
0	0
0	0
0	0
3,426	3,426
1,617	433
0	(751)

23,764	6,333
--------	-------

--



<b>DIFF</b>
3,065
0
160
0
0
0
0
3,426
433
(751)

6,333
-------

--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 5				ANALYTICAL SUPPORT/DATA VALIDATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	15,496	18,561	3,065
				TRAVEL COSTS	0	0	0
P4	24	2	(22)	OTHER DIRECT COSTS	0	160	160
P3	12	58	46	EQUIPMENT COSTS	0	0	0
P2	120	114	(6)	SUBCONTRACT POOL	0	0	0
P1	0	14	14	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	3,426	3,426
T1	0	0	0	BASE FEE	1,184	1,617	433
Team Subs	0	0	0	PROGRAM SUPPORT	751	0	(751)
<b>PLOE</b>	<b>156</b>	<b>188</b>	<b>32</b>				
Clerical	0	12	12	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>23,764</b>	<b>6,333</b>

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date





NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 6				DATA EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	23,834	20,245	(3,589)
				TRAVEL COSTS	0	0	0
P4	12	12	0	OTHER DIRECT COSTS	209	169	(40)
P3	40	78	38	EQUIPMENT COSTS	0	0	0
P2	200	90	(110)	SUBCONTRACT POOL	0	0	0
P1	0	19	19	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	3,736	3,736
T1	0	0	0	BASE FEE	1,913	1,711	(202)
Team Subs	0	0	0	PROGRAM SUPPORT	1,168	0	(1,168)
<b>PLOE</b>	<b>252</b>	<b>199</b>	<b>(53)</b>				
Clerical	0	5	5	<b>TOTAL ESTIMATE</b>	<b>27,124</b>	<b>25,861</b>	<b>(1,263)</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

DATA EVALUATION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	23,834	20,245	(3,589)
			TRAVEL COSTS	0	0	0
12	12	0	OTHER DIRECT COSTS	209	169	(40)
40	78	38	EQUIPMENT COSTS	0	0	0
200	90	(110)	SUBCONTRACT POOL	0	0	0
0	19	19	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	3,736	3,736
0	0	0	BASE FEE	1,913	1,711	(202)
0	0	0	PROGRAM SUPPORT	1,168	0	(1,168)
252	199	(53)				
0	5	5	TOTAL ESTIMATE	27,124	25,861	(1,263)

Comments and Recommendations:

Comments and Recommendations:



TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

DATA EVALUATION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	23,834	20,245	(3,589)
		TRAVEL COSTS	0	0	0
12	0	OTHER DIRECT COSTS	209	169	(40)
78	38	EQUIPMENT COSTS	0	0	0
90	(110)	SUBCONTRACT POOL	0	0	0
19	19	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	3,736	3,736
0	0	BASE FEE	1,913	1,711	(202)
0	0	PROGRAM SUPPORT	1,168	0	(1,168)
199	(53)				
5	5	TOTAL ESTIMATE	27,124	25,861	(1,263)

and Recommendations:

and Recommendations:



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

DATA EVALUATION				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	23,834	20,245	(3,589)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	209	169	(40)
38	EQUIPMENT COSTS	0	0	0
(110)	SUBCONTRACT POOL	0	0	0
19	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	3,736	3,736
0	BASE FEE	1,913	1,711	(202)
0	PROGRAM SUPPORT	1,168	0	(1,168)
(53)				
5	<b>TOTAL ESTIMATE</b>	<b>27,124</b>	<b>25,861</b>	<b>(1,263)</b>

recommendations:

\_\_\_\_\_

recommendations:

\_\_\_\_\_





**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

<b>DATA EVALUATION</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	23,834	20,245	(3,589)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	209	169	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	3,736	3,736
BASE FEE	1,913	1,711	(202)
PROGRAM SUPPORT	1,168	0	(1,168)
<b>TOTAL ESTIMATE</b>	<b>27,124</b>	<b>25,861</b>	<b>(1,263)</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

<b>DATA EVALUATION</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	23,834	20,245	(3,589)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	209	169	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	3,736	3,736
BASE FEE	1,913	1,711	(202)
PROGRAM SUPPORT	1,168	0	(1,168)
<b>TOTAL ESTIMATE</b>	<b>27,124</b>	<b>25,861</b>	<b>(1,263)</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
23,834	20,245	(3,589)
0	0	0
209	169	(40)
0	0	0
0	0	0
0	0	0
0	0	0
0	3,736	3,736
1,913	1,711	(202)
1,168	0	(1,168)
27,124	25,861	(1,263)



CDM

WP	DIFF
20,245	(3,589)
0	0
169	(40)
0	0
0	0
0	0
0	0
3,736	3,736
1,711	(202)
0	(1,168)

25,861	(1,263)
--------	---------





<b>DIFF</b>
(3,589)
0
(40)
0
0
0
0
3,736
(202)
(1,168)

(1,263)
---------

--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 6				DATA EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	23,834	20,245	(3,589)
				TRAVEL COSTS	0	0	0
P4	12	12	0	OTHER DIRECT COSTS	209	169	(40)
P3	40	78	38	EQUIPMENT COSTS	0	0	0
P2	200	90	(110)	SUBCONTRACT POOL	0	0	0
P1	0	19	19	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	3,736	3,736
T1	0	0	0	BASE FEE	1,913	1,711	(202)
Team Subs	0	0	0	PROGRAM SUPPORT	1,168	0	(1,168)
<b>PLOE</b>	<b>252</b>	<b>199</b>	<b>(53)</b>				
Clerical	0	5	5	<b>TOTAL ESTIMATE</b>	<b>27,124</b>	<b>25,861</b>	<b>(1,263)</b>

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 7				RISK ASSESSMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	15,496	0	(15,496)
				TRAVEL COSTS	0	0	0
P4	24	0	(24)	OTHER DIRECT COSTS	0	0	0
P3	12	0	(12)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,184	0	(1,184)
Team Subs	0	0	0	PROGRAM SUPPORT	751	0	(751)
<b>PLOE</b>	<b>156</b>	<b>0</b>	<b>(156)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>0</b>	<b>(17,431)</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	15,496	0	(15,496)
			TRAVEL COSTS	0	0	0
24	0	(24)	OTHER DIRECT COSTS	0	0	0
12	0	(12)	EQUIPMENT COSTS	0	0	0
120	0	(120)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,184	0	(1,184)
0	0	0	PROGRAM SUPPORT	751	0	(751)
156	0	(156)				
0	0	0	TOTAL ESTIMATE	17,431	0	(17,431)

Comments and Recommendations:

Comments and Recommendations





**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

<b>RISK ASSESSMENT</b>					
<b>COST COMPARISON</b>					
<b>WP</b>	<b>DIFF</b>		<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
		TOTAL LABOR COSTS	15,496	0	(15,496)
		TRAVEL COSTS	0	0	0
0	(24)	OTHER DIRECT COSTS	0	0	0
0	(12)	EQUIPMENT COSTS	0	0	0
0	(120)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,184	0	(1,184)
0	0	PROGRAM SUPPORT	751	0	(751)
0	(156)				
0	0	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>0</b>	<b>(17,431)</b>

and Recommendations:

and Recommendations



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

<b>RISK ASSESSMENT</b>				
<b>COST COMPARISON</b>				
<b>DIFF</b>		<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
	TOTAL LABOR COSTS	15,496	0	(15,496)
	TRAVEL COSTS	0	0	0
(24)	OTHER DIRECT COSTS	0	0	0
(12)	EQUIPMENT COSTS	0	0	0
(120)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,184	0	(1,184)
0	PROGRAM SUPPORT	751	0	(751)
(156)				
0	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>0</b>	<b>(17,431)</b>

recommendations:

\_\_\_\_\_

recommendations

\_\_\_\_\_



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

RISK ASSESSMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	15,496	0	(15,496)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,184	0	(1,184)
PROGRAM SUPPORT	751	0	(751)
<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>0</b>	<b>(17,431)</b>



## CDM

RISK ASSESSMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	15,496	0	(15,496)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,184	0	(1,184)
PROGRAM SUPPORT	751	0	(751)
<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>0</b>	<b>(17,431)</b>





**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
15,496	0	(15,496)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,184	0	(1,184)
751	0	(751)

17,431	0	(17,431)
--------	---	----------



**CDM**

WP	DIFF
0	(15,496)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,184)
0	(751)

0	(17,431)
---	----------



<b>DIFF</b>
(15,496)
0
0
0
0
0
0
0
0
(1,184)
(751)

(17,431)
----------

--



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

**TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS**


TASK NO. 7				RISK ASSESSMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	15,496	0	(15,496)
				TRAVEL COSTS	0	0	0
P4	24	0	(24)	OTHER DIRECT COSTS	0	0	0
P3	12	0	(12)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,184	0	(1,184)
Team Subs	0	0	0	PROGRAM SUPPORT	751	0	(751)
<b>PLOE</b>	<b>156</b>	<b>0</b>	<b>(156)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>17,431</b>	<b>0</b>	<b>(17,431)</b>

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date





NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 8				TREATABILITY STUDY/PILOT TESTING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	3,943	0	(3,943)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	37	0	(37)
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	728	0	(728)
T1	0	0	0	BASE FEE	334	0	(334)
Team Subs	0	0	0	PROGRAM SUPPORT	227	0	(227)
<b>PLOE</b>	<b>44</b>	<b>0</b>	<b>(44)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>5,269</b>	<b>0</b>	<b>(5,269)</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	3,943	0	(3,943)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	37	0	(37)
4	0	(4)	EQUIPMENT COSTS	0	0	0
40	0	(40)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	728	0	(728)
0	0	0	BASE FEE	334	0	(334)
0	0	0	PROGRAM SUPPORT	227	0	(227)
44	0	(44)				
0	0	0	TOTAL ESTIMATE	5,269	0	(5,269)

Comments and Recommendations:

Comments and Recommendations:



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TREATABILITY STUDY/PILOT TESTING					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	3,943	0	(3,943)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	37	0	(37)
0	(4)	EQUIPMENT COSTS	0	0	0
0	(40)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	728	0	(728)
0	0	BASE FEE	334	0	(334)
0	0	PROGRAM SUPPORT	227	0	(227)
0	(44)				
0	0	<b>TOTAL ESTIMATE</b>	<b>5,269</b>	<b>0</b>	<b>(5,269)</b>

and Recommendations:

and Recommendations:



# RAC CONTRACT EPW-05-049

## CDM

### TECHNICAL REVIEW

#### MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	3,943	0	(3,943)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	37	0	(37)
(4)	EQUIPMENT COSTS	0	0	0
(40)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	728	0	(728)
0	BASE FEE	334	0	(334)
0	PROGRAM SUPPORT	227	0	(227)
(44)				
0	<b>TOTAL ESTIMATE</b>	<b>5,269</b>	<b>0</b>	<b>(5,269)</b>

mendations:

mendations:





**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

TREATABILITY STUDY/PILOT TESTING			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	3,943	0	(3,943)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	37	0	(37)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	728	0	(728)
BASE FEE	334	0	(334)
PROGRAM SUPPORT	227	0	(227)
<b>TOTAL ESTIMATE</b>	<b>5,269</b>	<b>0</b>	<b>(5,269)</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

**TREATABILITY STUDY/PILOT TESTING**

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	3,943	0	(3,943)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	37	0	(37)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	728	0	(728)
BASE FEE	334	0	(334)
PROGRAM SUPPORT	227	0	(227)

<b>TOTAL ESTIMATE</b>	5,269	0	(5,269)
-----------------------	-------	---	---------



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
3,943	0	(3,943)
0	0	0
37	0	(37)
0	0	0
0	0	0
0	0	0
0	0	0
728	0	(728)
334	0	(334)
227	0	(227)
5,269	0	(5,269)



**CDM**

WP	DIFF
0	(3,943)
0	0
0	(37)
0	0
0	0
0	0
0	0
0	0
0	(728)
0	(334)
0	(227)

0	(5.269)
---	---------





<b>DIFF</b>
(3,943)
0
(37)
0
0
0
0
0
(728)
(334)
(227)

(5,269)
---------

--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 8				TREATABILITY STUDY/PILOT TESTING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	3,943	0	(3,943)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	37	0	(37)
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	728	0	(728)
T1	0	0	0	BASE FEE	334	0	(334)
Team Subs	0	0	0	PROGRAM SUPPORT	227	0	(227)
<b>PLOE</b>	<b>44</b>	<b>0</b>	<b>(44)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>5,269</b>	<b>0</b>	<b>(5,269)</b>

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 9				REMEDIAL INVESTIGATION REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
<b>PLOE</b>	0	0	0				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0	0	0
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

---

Comments and Recommendations

---





RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0	0	0
0	0				
0	0	<b>TOTAL ESTIMATE</b>	0	0	0

and Recommendations:

and Recommendations



RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT				
COST COMPARISON				
		IGCE	WP	DIFF
DIFF	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0	0	0
0				
0	TOTAL ESTIMATE	0	0	0

mendations:

mendations



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

REMEDIAL INVESTIGATION REPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0
<b>TOTAL ESTIMATE</b>	<b>0</b>	<b>0</b>	<b>0</b>



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

**REMEDIAL INVESTIGATION REPORT**

**COST COMPARISON**

	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0

<b>TOTAL ESTIMATE</b>	0	0	0
-----------------------	---	---	---





RAC CONTRACT EPW-05-049  
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0

0	0	0
---	---	---



CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--



<b>DIFF</b>
0
0
0
0
0
0
0
0
0
0
0

0
---

--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 9				REMEDIAL INVESTIGATION REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
<b>PLOE</b>	0	0	0				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	0	0	0

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date





NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 10				REMEDIAL ALTERNATIVES SCREENING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	6	0	(6)	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	46	0	(46)
Team Subs	0	0	0	PROGRAM SUPPORT	2	0	(2)
<b>PLOE</b>	<b>6</b>	<b>0</b>	<b>(6)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>48</b>	<b>0</b>	<b>(48)</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL ALTERNATIVES SCREENING						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
6	0	(6)	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	46	0	(46)
0	0	0	PROGRAM SUPPORT	2	0	(2)
6	0	(6)				
0	0	0	TOTAL ESTIMATE	48	0	(48)

Comments and Recommendations:

Comments and Recommendations



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

<b>REMEDIAL ALTERNATIVES SCREENING</b>					
<b>COST COMPARISON</b>					
<b>WP</b>	<b>DIFF</b>		<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(6)	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	46	0	(46)
0	0	PROGRAM SUPPORT	2	0	(2)
0	(6)				
0	0	<b>TOTAL ESTIMATE</b>	<b>48</b>	<b>0</b>	<b>(48)</b>

and Recommendations:

and Recommendations



## TECHNICAL REVIEW

## MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL ALTERNATIVES SCREENING				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(6)	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	46	0	(46)
0	PROGRAM SUPPORT	2	0	(2)
(6)				
0	<b>TOTAL ESTIMATE</b>	<b>48</b>	<b>0</b>	<b>(48)</b>

recommendations:

\_\_\_\_\_

recommendations

\_\_\_\_\_









**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

REMEDIAL ALTERNATIVES SCREENING			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	46	0	(46)
PROGRAM SUPPORT	2	0	(2)

<b>TOTAL ESTIMATE</b>	48	0	(48)
-----------------------	----	---	------



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
46	0	(46)
2	0	(2)

48	0	(48)
----	---	------



**CDM**

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(46)
0	(2)

0	(48)
---	------





<b>DIFF</b>
0
0
0
0
0
0
0
0
0
(46)
(2)

(48)
------

--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 10				REMEDIAL ALTERNATIVES SCREENING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	6	0	(6)	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	46	0	(46)
Team Subs	0	0	0	PROGRAM SUPPORT	2	0	(2)
<b>PLOE</b>	<b>6</b>	<b>0</b>	<b>(6)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>48</b>	<b>0</b>	<b>(48)</b>

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 11				REMEDIAL ALTERNATIVES EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
<b>PLOE</b>	0	0	0				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 12				FS REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
<b>PLOE</b>	0	0	0				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date





0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0	0	0
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations



RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0	0	0
0	0				
0	0	<b>TOTAL ESTIMATE</b>	0	0	0

and Recommendations:

and Recommendations



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FS REPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0	0	0
0				
0	<b>TOTAL ESTIMATE</b>	0	0	0

recommendations:

recommendations



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

FS REPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0
TOTAL ESTIMATE	0	0	0





**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

**FS REPORT**

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0

<b>TOTAL ESTIMATE</b>	0	0	0
-----------------------	---	---	---



RAC CONTRACT EPW-05-049  
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0

0	0	0
---	---	---



CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--



<b>DIFF</b>
0
0
0
0
0
0
0
0
0
0
0

0
---

--





NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 12				FS REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 13				POST RIFS SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0		
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0		
<b>PLOE</b>	0	0	0				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0		
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0		
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations:



RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0		
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0		
0	0				
0	0	<b>TOTAL ESTIMATE</b>	0	0	0

and Recommendations:

and Recommendations:





**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

POST RIFS SUPPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0		
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0		
0				
0	<b>TOTAL ESTIMATE</b>	0	0	0

Recommendations:

Recommendations:



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

POST RIFS SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0		
BASE FEE	0	0	0
PROGRAM SUPPORT	0		
<b>TOTAL ESTIMATE</b>	<b>0</b>	<b>0</b>	<b>0</b>



## TECHNICAL REVIEW

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0		
BASE FEE	0	0	0
PROGRAM SUPPORT	0		

<b>TOTAL ESTIMATE</b>	0	0	0
-----------------------	---	---	---



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0		
0	0	0
0		

0	0	0
---	---	---





CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--



<b>DIFF</b>	
	0
	0
	0
	0
	0
	0
	0
	0
	0

	0
--	---

--	--



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
ESTIGATION/FEASIBILITY STUDY OS


TASK NO. 13				POST RIFS SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0		
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0		
<b>PLOE</b>	0	0	0				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	0	0	0

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 14				ADMINISTRATIVE RECORD			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	4,400	0	(4,400)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	40	0	(40)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	364	0	(364)
Team Subs	0	0	0	PROGRAM SUPPORT	216	0	(216)
<b>PLOE</b>	<b>48</b>	<b>0</b>	<b>(48)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>5,020</b>	<b>0</b>	<b>(5,020)</b>

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date





0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

ADMINISTRATIVE RECORD						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	4,400	0	(4,400)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	40	0	(40)
8	0	(8)	EQUIPMENT COSTS	0	0	0
40	0	(40)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	364	0	(364)
0	0	0	PROGRAM SUPPORT	216	0	(216)
48	0	(48)				
0	0	0	TOTAL ESTIMATE	5,020	0	(5,020)

Comments and Recommendations:

Comments and Recommendations



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ADMINISTRATIVE RECORD					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	4,400	0	(4,400)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	40	0	(40)
0	(8)	EQUIPMENT COSTS	0	0	0
0	(40)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	364	0	(364)
0	0	PROGRAM SUPPORT	216	0	(216)
0	(48)				
0	0	<b>TOTAL ESTIMATE</b>	<b>5,020</b>	<b>0</b>	<b>(5,020)</b>

and Recommendations:

and Recommendations



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ADMINISTRATIVE RECORD				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	4,400	0	(4,400)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	40	0	(40)
(8)	EQUIPMENT COSTS	0	0	0
(40)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	364	0	(364)
0	PROGRAM SUPPORT	216	0	(216)
(48)				
0	<b>TOTAL ESTIMATE</b>	<b>5,020</b>	<b>0</b>	<b>(5,020)</b>

recommendations:

\_\_\_\_\_

recommendations

\_\_\_\_\_



**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY OS**

<b>ADMINISTRATIVE RECORD</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	4,400	0	(4,400)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	40	0	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	364	0	(364)
PROGRAM SUPPORT	216	0	(216)
<b>TOTAL ESTIMATE</b>	<b>5,020</b>	<b>0</b>	<b>(5,020)</b>





**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**INVESTIGATION/FEASIBILITY STUDY**

<b>ADMINISTRATIVE RECORD</b>			
<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	4,400	0	(4,400)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	40	0	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	364	0	(364)
PROGRAM SUPPORT	216	0	(216)
<b>TOTAL ESTIMATE</b>	<b>5,020</b>	<b>0</b>	<b>(5,020)</b>



RAC CONTRACT EPW-05-049  
CDM

COST COMPARISON		
IGCE	WP	DIFF
4,400	0	(4,400)
0	0	0
40	0	(40)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
364	0	(364)
216	0	(216)
5,020	0	(5,020)



**CDM**

WP	DIFF
0	(4,400)
0	0
0	(40)
0	0
0	0
0	0
0	0
0	0
0	(364)
0	(216)

0	(5.020)
---	---------



<b>DIFF</b>
(4,400)
0
(40)
0
0
0
0
0
0
(364)
(216)

(5,020)
---------

--





NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 14				ADMINISTRATIVE RECORD			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	4,400	0	(4,400)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	40	0	(40)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	364	0	(364)
Team Subs	0	0	0	PROGRAM SUPPORT	216	0	(216)
<b>PLOE</b>	<b>48</b>	<b>0</b>	<b>(48)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>5,020</b>	<b>0</b>	<b>(5,020)</b>

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:  
WA #  
WP DATE  
WP REV#

0

RAC CONTRACT EPW-05-049  
CDM

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 15				WORK ASSIGNMENT CLOSEOUT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	5,679	2,353	(3,326)
				TRAVEL COSTS	0	0	0
P4	0	6	6	OTHER DIRECT COSTS	33	17	(16)
P3	20	8	(12)	EQUIPMENT COSTS	0	0	0
P2	20	6	(14)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	434	434
T1	0	0	0	BASE FEE	304	172	(132)
Team Subs	0	0	0	PROGRAM SUPPORT	271	0	(271)
<b>PLOE</b>	<b>40</b>	<b>20</b>	<b>(20)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>6,286</b>	<b>2,976</b>	<b>(3,310)</b>

WAM Review, Comments and Recommendations:

Standard estimate for close out task.

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



0

TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

WORK ASSIGNMENT CLOSEOUT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	5,679	2,353	(3,326)
			TRAVEL COSTS	0	0	0
0	6	6	OTHER DIRECT COSTS	33	17	(16)
20	8	(12)	EQUIPMENT COSTS	0	0	0
20	6	(14)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	434	434
0	0	0	BASE FEE	304	172	(132)
0	0	0	PROGRAM SUPPORT	271	0	(271)
40	20	(20)				
0	0	0	TOTAL ESTIMATE	6,286	2,976	(3,310)

Comments and Recommendations:

rate for close out task.

Comments and Recommendations



**RAC CONTRACT EPW-05-049  
CDM**

**TECHNICAL REVIEW  
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

WORK ASSIGNMENT CLOSEOUT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	5,679	2,353	(3,326)
		TRAVEL COSTS	0	0	0
6	6	OTHER DIRECT COSTS	33	17	(16)
8	(12)	EQUIPMENT COSTS	0	0	0
6	(14)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	434	434
0	0	BASE FEE	304	172	(132)
0	0	PROGRAM SUPPORT	271	0	(271)
20	(20)				
0	0	<b>TOTAL ESTIMATE</b>	<b>6,286</b>	<b>2,976</b>	<b>(3,310)</b>

and Recommendations:

se out task.

and Recommendations





**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

<b>WORK ASSIGNMENT CLOSEOUT</b>				
<b>COST COMPARISON</b>				
<b>DIFF</b>		<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
	TOTAL LABOR COSTS	5,679	2,353	(3,326)
	TRAVEL COSTS	0	0	0
6	OTHER DIRECT COSTS	33	17	(16)
(12)	EQUIPMENT COSTS	0	0	0
(14)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	434	434
0	BASE FEE	304	172	(132)
0	PROGRAM SUPPORT	271	0	(271)
(20)				
0	<b>TOTAL ESTIMATE</b>	<b>6,286</b>	<b>2,976</b>	<b>(3,310)</b>

recommendations:

recommendations







**RAC CONTRACT EPW-05-049**  
**CDM**

**TECHNICAL REVIEW**  
**ESTIGATION/FEASIBILITY STUDY OS**

**WORK ASSIGNMENT CLOSEOUT**

<b>COST COMPARISON</b>			
	<b>IGCE</b>	<b>WP</b>	<b>DIFF</b>
TOTAL LABOR COSTS	5,679	2,353	(3,326)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	33	17	(16)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	434	434
BASE FEE	304	172	(132)
PROGRAM SUPPORT	271	0	(271)

<b>TOTAL ESTIMATE</b>	6,286	2,976	(3,310)
-----------------------	-------	-------	---------



**RAC CONTRACT EPW-05-049**  
**CDM**

COST COMPARISON		
IGCE	WP	DIFF
5,679	2,353	(3,326)
0	0	0
33	17	(16)
0	0	0
0	0	0
0	0	0
0	0	0
0	434	434
304	172	(132)
271	0	(271)

6,286	2,976	(3,310)
-------	-------	---------





CDM

WP	DIFF
2,353	(3,326)
0	0
17	(16)
0	0
0	0
0	0
0	0
434	434
172	(132)
0	(271)

2,976	(3,310)
-------	---------

--



<b>DIFF</b>
(3,326)
0
(16)
0
0
0
0
434
(132)
(271)

(3,310)
---------

--



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

**TECHNICAL REVIEW  
INVESTIGATION/FEASIBILITY STUDY OS**

TASK NO. 15				WORK ASSIGNMENT CLOSEOUT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	5,679	2,353	(3,326)
				TRAVEL COSTS	0	0	0
P4	0	6	6	OTHER DIRECT COSTS	33	17	(16)
P3	20	8	(12)	EQUIPMENT COSTS	0	0	0
P2	20	6	(14)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	434	434
T1	0	0	0	BASE FEE	304	172	(132)
Team Subs	0	0	0	PROGRAM SUPPORT	271	0	(271)
<b>PLOE</b>	<b>40</b>	<b>20</b>	<b>(20)</b>				
Clerical	0	0	0	<b>TOTAL ESTIMATE</b>	<b>6,286</b>	<b>2,976</b>	<b>(3,310)</b>

VAM Review, Comments and Recommendations:

Standard estimate for close out task.

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

