

NAME:
WA #
WP DATE
WP REV# 0

COST CATEGORY RATE

P4 Hrs \$68.83
P3 Hrs \$51.45
P2 Hrs \$39.27
P1 Hrs \$32.60
T3 Hrs \$29.66
T2 Hrs \$18.67
T1 Hrs \$18.29

Project Planning & Support IGCE 1	Community Involvement IGCE 2	Field Investigation Data Acquisition IGCE 3	Sample Analysis IGCE 4	Analytical Support & Data Validation IGCE 5	Data Evaluation IGCE 6	Risk Assessment IGCE 7	Treatability Study/ Pilot Testing IGCE 8	RI Report IGCE 9	Pre-FS Remedial Screening IGCE 10
40	0	40	0	24	12	24	0	0	0
360	0	104	20	12	40	12	4	0	6
640	240	640	300	120	200	120	40	0	0
200	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
0	0	0	0	0	0	0	0	0	0
1,240.0	240.0	784.0	320.0	156.0	252.0	156.0	44.0	0.0	6.0

PLOE Hours

Raw Professional Labor Dollars
Clerical Hours
Raw Clerical Labor Dollars \$20.30
Total Raw Labor Dollars 25.62
Fringe Benefits 39.00%
Overhead 54.20%
Total Labor Costs

\$52,928	\$9,425	\$33,237	\$12,810	\$6,982	\$10,738	\$6,982	\$1,777	\$0	\$0
104.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
\$2,111	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$55,039	\$9,425	\$33,237	\$12,810	\$6,982	\$10,738	\$6,982	\$1,777	\$0	\$0
\$21,465	\$3,676	\$12,962	\$4,996	\$2,723	\$4,188	\$2,723	\$693	\$0	\$0
\$41,465	\$7,100	\$25,040	\$9,651	\$5,260	\$8,090	\$5,260	\$1,338	\$0	\$0
\$117,970	\$20,201	\$71,239	\$27,457	\$14,964	\$23,016	\$14,964	\$3,808	\$0	\$0

Travel:

Transportation
Lodging/Meals
Total Travel Costs

\$0	\$0	\$8,250	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$18,250	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$26,500	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Other Direct Costs:

Postage/Shipping \$0.83
Supplies
Utilities
Total ODCs Cost

\$1,029	\$250	\$0	\$0	\$0	\$209	\$0	\$37	\$0	\$0
\$0	\$200	\$750	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$1,029	\$450	\$750	\$0	\$0	\$209	\$0	\$37	\$0	\$0

Equipment:

Purchased
Rental
Total Equipment Costs

\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Subcontract Pool

\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----

Team Subcontractors

Team Sub PLOE Hours
Team Sub Costs
Total Team Sub PLOE Hours
Total Team Sub Costs

0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Subtotal Cost

\$118,999	\$20,651	\$98,489	\$27,457	\$14,964	\$23,225	\$14,964	\$3,844	\$0	\$0
-----------	----------	----------	----------	----------	----------	----------	---------	-----	-----

Handling Charge -Team Subs/Subpool 4.3% 0%
G&A excluding Team Subs/Subpool 18.30% 0%

Subtotal Cost & Handl Chg, G&A

\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
\$21,777	\$0	\$0	\$0	\$0	\$0	\$0	\$704	\$0	\$0
\$140,776	\$20,651	\$98,489	\$27,457	\$14,964	\$23,225	\$14,964	\$4,548	\$0	\$0

Base Fee (Based on \$/LOE Hour)

\$10,255	\$1,822	\$5,951	\$2,429	\$1,184	\$1,913	\$1,184	\$334	\$0	\$46
----------	---------	---------	---------	---------	---------	---------	-------	-----	------

Total Cost & Fee
Program Support LOE
Program Support 4.5%

\$151,031	\$22,473	\$104,440	\$29,886	\$16,149	\$25,137	\$16,149	\$4,882	\$0	\$46
\$6,796	\$1,011	\$4,700	\$1,345	\$727	\$1,131	\$727	\$220	\$0	\$2

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS							
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	340,736	0	(340,736)
				TRAVEL COSTS	26,500	0	(26,500)
P4	140	0	(140)	OTHER DIRECT COSTS	2,548	0	(2,548)
P3	586	0	(586)	EQUIPMENT COSTS	0	0	0
P2	2,360	0	(2360)	SUBCONTRACT POOL	0	0	0
P1	200	0	(200)	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	22,480	0	(22,480)
T1	0	0	0	BASE FEE	25,784	0	(25,784)
Team Sub	0	0	0	PROGRAM SUPPORT	18,812	0	(18,812)
PLOE	3,286	0	(3286)	PLI PREMIUM	0	0	0
Clerical	104	0	(104)	TOTAL ESTIMATE	436,860	0	(436,860)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

**RAC CONTRACT EPW-05-049
CDM**

0

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	340,736	0	(340,736)
			TRAVEL COSTS	26,500	0	(26,500)
140	0	(140)	OTHER DIRECT COSTS	2,548	0	(2,548)
586	0	(586)	EQUIPMENT COSTS	0	0	0
2,360	0	(2360)	SUBCONTRACT POOL	0	0	0
200	0	(200)	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	22,480	0	(22,480)
0	0	0	BASE FEE	25,784	0	(25,784)
0	0	0	PROGRAM SUPPORT	18,812	0	(18,812)
3,286	0	(3286)	PLI PREMIUM	0	0	0
104	0	(104)	TOTAL ESTIMATE	436,860	0	(436,860)

Comments and Recommendations:

Comments and Recommendations:

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	340,736	0	(340,736)
		TRAVEL COSTS	26,500	0	(26,500)
0	(140)	OTHER DIRECT COSTS	2,548	0	(2,548)
0	(586)	EQUIPMENT COSTS	0	0	0
0	(2360)	SUBCONTRACT POOL	0	0	0
0	(200)	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	22,480	0	(22,480)
0	0	BASE FEE	25,784	0	(25,784)
0	0	PROGRAM SUPPORT	18,812	0	(18,812)
0	(3286)	PLI PREMIUM	0	0	0
0	(104)	TOTAL ESTIMATE	436,860	0	(436,860)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TOTAL ALL TASKS				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	340,736	0	(340,736)
	TRAVEL COSTS	26,500	0	(26,500)
(140)	OTHER DIRECT COSTS	2,548	0	(2,548)
(586)	EQUIPMENT COSTS	0	0	0
(2360)	SUBCONTRACT POOL	0	0	0
(200)	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	22,480	0	(22,480)
0	BASE FEE	25,784	0	(25,784)
0	PROGRAM SUPPORT	18,812	0	(18,812)
(3286)	PLI PREMIUM	0	0	0
(104)	TOTAL ESTIMATE	436,860	0	(436,860)

mendations:

mendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	340,736	0	(340,736)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	2,548	0	(2,548)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	22,480	0	(22,480)
BASE FEE	25,784	0	(25,784)
PROGRAM SUPPORT	18,812	0	(18,812)
PLI PREMIUM	0	0	0
TOTAL ESTIMATE	436,860	0	(436,860)

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW
ESTIGATION/FEASIBILITY STUDY OS

TOTAL ALL TASKS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	340,736	0	(340,736)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	2,548	0	(2,548)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	22,480	0	(22,480)
BASE FEE	25,784	0	(25,784)
PROGRAM SUPPORT	18,812	0	(18,812)
PLI PREMIUM	0	0	0
TOTAL ESTIMATE	436,860	0	(436,860)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
340,736	0	(340,736)
26,500	0	(26,500)
2,548	0	(2,548)
0	0	0
0	0	0
0	0	0
0	0	0
22,480	0	(22,480)
25,784	0	(25,784)
18,812	0	(18,812)
0	0	0
436,860	0	(436,860)

CDM

WP	DIFF
0	(340,736)
0	(26,500)
0	(2,548)
0	0
0	0
0	0
0	0
0	(22,480)
0	(25,784)
0	(18,812)
0	0
0	(436,860)

DIFF
(340,736)
(26,500)
(2,548)
0
0
0
0
(22,480)
(25,784)
(18,812)
0
(436,860)

NAME:
 WA #
 WP DATE
 WP REV#

0

RAC CONTRACT EPW-05-049
 CDM

TECHNICAL REVIEW
 REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 1				PROJECT PLANNING AND SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	117,970	0	(117,970)
				TRAVEL COSTS	0	0	0
P4	40	0	(40)	OTHER DIRECT COSTS	1,029	0	(1,029)
P3	360	0	(360)	EQUIPMENT COSTS	0	0	0
P2	640	0	(640)	SUBCONTRACT POOL	0	0	0
P1	200	0	(200)	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	21,777	0	(21,777)
T1	0	0	0	BASE FEE	10,255	0	(10,255)
Team Subs	0	0	0	PROGRAM SUPPORT	6,796	0	(6,796)
PLOE	1240	0	(1240)				
Clerical	104	0	(104)	TOTAL ESTIMATE	157,827	0	(157,827)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	117,970	0	(117,970)
			TRAVEL COSTS	0	0	0
40	0	(40)	OTHER DIRECT COSTS	1,029	0	(1,029)
360	0	(360)	EQUIPMENT COSTS	0	0	0
640	0	(640)	SUBCONTRACT POOL	0	0	0
200	0	(200)	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	21,777	0	(21,777)
0	0	0	BASE FEE	10,255	0	(10,255)
0	0	0	PROGRAM SUPPORT	6,796	0	(6,796)
1240	0	(1240)				
104	0	(104)	TOTAL ESTIMATE	157,827	0	(157,827)

Comments and Recommendations:

Comments and Recommendations:

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	117,970	0	(117,970)
		TRAVEL COSTS	0	0	0
0	(40)	OTHER DIRECT COSTS	1,029	0	(1,029)
0	(360)	EQUIPMENT COSTS	0	0	0
0	(640)	SUBCONTRACT POOL	0	0	0
0	(200)	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	21,777	0	(21,777)
0	0	BASE FEE	10,255	0	(10,255)
0	0	PROGRAM SUPPORT	6,796	0	(6,796)
0	(1240)				
0	(104)	TOTAL ESTIMATE	157,827	0	(157,827)

and Recommendations:

and Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT				
COST COMPARISON				
		IGCE	WP	DIFF
DIFF	TOTAL LABOR COSTS	117,970	0	(117,970)
	TRAVEL COSTS	0	0	0
(40)	OTHER DIRECT COSTS	1,029	0	(1,029)
(360)	EQUIPMENT COSTS	0	0	0
(640)	SUBCONTRACT POOL	0	0	0
(200)	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	21,777	0	(21,777)
0	BASE FEE	10,255	0	(10,255)
0	PROGRAM SUPPORT	6,796	0	(6,796)
(1240)				
(104)	TOTAL ESTIMATE	157,827	0	(157,827)

mendations:

mendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	117,970	0	(117,970)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	1,029	0	(1,029)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	21,777	0	(21,777)
BASE FEE	10,255	0	(10,255)
PROGRAM SUPPORT	6,796	0	(6,796)
TOTAL ESTIMATE	157,827	0	(157,827)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIMATION/FEASIBILITY STUDY OS

PROJECT PLANNING AND SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	117,970	0	(117,970)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	1,029	0	(1,029)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	21,777	0	(21,777)
BASE FEE	10,255	0	(10,255)
PROGRAM SUPPORT	6,796	0	(6,796)
TOTAL ESTIMATE	157,827	0	(157,827)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
117,970	0	(117,970)
0	0	0
1,029	0	(1,029)
0	0	0
0	0	0
0	0	0
0	0	0
21,777	0	(21,777)
10,255	0	(10,255)
6,796	0	(6,796)
157,827	0	(157,827)

CDM

WP	DIFF
0	(117,970)
0	0
0	(1,029)
0	0
0	0
0	0
0	0
0	0
0	(21,777)
0	(10,255)
0	(6,796)
0	(157,827)

DIFF
(117,970)
0
(1,029)
0
0
0
0
0
(21,777)
(10,255)
(6,796)
(157,827)

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 2				COMMUNITY INVOLVEMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	20,201	0	(20,201)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	450	0	(450)
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	240	0	(240)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,822	0	(1,822)
Team Subs	0	0	0	PROGRAM SUPPORT	1,011	0	(1,011)
PLOE	240	0	(240)				
Clerical	0	0	0	TOTAL ESTIMATE	23,484	0	(23,484)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	20,201	0	(20,201)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	450	0	(450)
0	0	0	EQUIPMENT COSTS	0	0	0
240	0	(240)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,822	0	(1,822)
0	0	0	PROGRAM SUPPORT	1,011	0	(1,011)
240	0	(240)				
0	0	0	TOTAL ESTIMATE	23,484	0	(23,484)

Comments and Recommendations:

Comments and Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	20,201	0	(20,201)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	450	0	(450)
0	0	EQUIPMENT COSTS	0	0	0
0	(240)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,822	0	(1,822)
0	0	PROGRAM SUPPORT	1,011	0	(1,011)
0	(240)				
0	0	TOTAL ESTIMATE	23,484	0	(23,484)

and Recommendations:

and Recommendations:

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	20,201	0	(20,201)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	450	0	(450)
0	EQUIPMENT COSTS	0	0	0
(240)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,822	0	(1,822)
0	PROGRAM SUPPORT	1,011	0	(1,011)
(240)				
0	TOTAL ESTIMATE	23,484	0	(23,484)

mendations:

mendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

COMMUNITY INVOLVEMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	20,201	0	(20,201)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	450	0	(450)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,822	0	(1,822)
PROGRAM SUPPORT	1,011	0	(1,011)
TOTAL ESTIMATE	23,484	0	(23,484)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

COMMUNITY INVOLVEMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	20,201	0	(20,201)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	450	0	(450)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,822	0	(1,822)
PROGRAM SUPPORT	1,011	0	(1,011)

TOTAL ESTIMATE	23,484	0	(23,484)
-----------------------	---------------	----------	-----------------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
20,201	0	(20,201)
0	0	0
450	0	(450)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,822	0	(1,822)
1,011	0	(1,011)

23,484	0	(23,484)
--------	---	----------

CDM

WP	DIFF
0	(20,201)
0	0
0	(450)
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,822)
0	(1,011)

0	(23,484)
---	----------

--

DIFF
(20,201)
0
(450)
0
0
0
0
0
0
(1,822)
(1,011)

(23,484)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIGATION/FEASIBILITY STUDY OS

TASK NO. 2				COMMUNITY INVOLVEMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	20,201	0	(20,201)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	450	0	(450)
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	240	0	(240)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,822	0	(1,822)
Team Subs	0	0	0	PROGRAM SUPPORT	1,011	0	(1,011)
PLOE	240	0	(240)				
Clerical	0	0	0	TOTAL ESTIMATE	23,484	0	(23,484)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 3				FIELD INVESTIGATION/DATA ACQUISITION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	71,239	0	(71,239)
				TRAVEL COSTS	26,500	0	(26,500)
P4	40	0	(40)	OTHER DIRECT COSTS	750	0	(750)
P3	104	0	(104)	EQUIPMENT COSTS	0	0	0
P2	640	0	(640)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	5,951	0	(5,951)
Team Subs	0	0	0	PROGRAM SUPPORT	4,700	0	(4,700)
PLOE	784	0	(784)				
Clerical	0	0	0	TOTAL ESTIMATE	109,139	0	(109,139)

WAM Review, Comments and Recommendations:

No field investigations are required for this WA.

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FIELD INVESTIGATION/DATA ACQUISITION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	71,239	0	(71,239)
			TRAVEL COSTS	26,500	0	(26,500)
40	0	(40)	OTHER DIRECT COSTS	750	0	(750)
104	0	(104)	EQUIPMENT COSTS	0	0	0
640	0	(640)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	5,951	0	(5,951)
0	0	0	PROGRAM SUPPORT	4,700	0	(4,700)
784	0	(784)				
0	0	0	TOTAL ESTIMATE	109,139	0	(109,139)

Comments and Recommendations:

igations are required for this WA.

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	71,239	0	(71,239)
		TRAVEL COSTS	26,500	0	(26,500)
0	(40)	OTHER DIRECT COSTS	750	0	(750)
0	(104)	EQUIPMENT COSTS	0	0	0
0	(640)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	5,951	0	(5,951)
0	0	PROGRAM SUPPORT	4,700	0	(4,700)
0	(784)				
0	0	TOTAL ESTIMATE	109,139	0	(109,139)

and Recommendations:

: required for this WA.

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION				
COST COMPARISON				
		IGCE	WP	DIFF
DIFF	TOTAL LABOR COSTS	71,239	0	(71,239)
	TRAVEL COSTS	26,500	0	(26,500)
(40)	OTHER DIRECT COSTS	750	0	(750)
(104)	EQUIPMENT COSTS	0	0	0
(640)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	5,951	0	(5,951)
0	PROGRAM SUPPORT	4,700	0	(4,700)
(784)				
0	TOTAL ESTIMATE	109,139	0	(109,139)

mendations:

this VA.

mendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS**

FIELD INVESTIGATION/DATA ACQUISITION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	71,239	0	(71,239)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	750	0	(750)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	5,951	0	(5,951)
PROGRAM SUPPORT	4,700	0	(4,700)
TOTAL ESTIMATE	109,139	0	(109,139)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

FIELD INVESTIGATION/DATA ACQUISITION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	71,239	0	(71,239)
TRAVEL COSTS	26,500	0	(26,500)
OTHER DIRECT COSTS	750	0	(750)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	5,951	0	(5,951)
PROGRAM SUPPORT	4,700	0	(4,700)
TOTAL ESTIMATE	109,139	0	(109,139)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
71,239	0	(71,239)
26,500	0	(26,500)
750	0	(750)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
5,951	0	(5,951)
4,700	0	(4,700)
109,139	0	(109,139)

CDM

WP	DIFF
0	(71,239)
0	(26,500)
0	(750)
0	0
0	0
0	0
0	0
0	0
0	(5,951)
0	(4,700)

0	(109,139)
---	-----------

DIFF
(71,239)
(26,500)
(750)
0
0
0
0
0
(5,951)
(4,700)
(109,139)

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 4				SAMPLE ANALYSIS			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	27,457	0	(27,457)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	300	0	(300)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	2,429	0	(2,429)
Team Subs	0	0	0	PROGRAM SUPPORT	1,345	0	(1,345)
PLOE	320	0	(320)				
Clerical	0	0	0	TOTAL ESTIMATE	31,230	0	(31,230)

WAM Review, Comments and Recommendations:

.

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	27,457	0	(27,457)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
20	0	(20)	EQUIPMENT COSTS	0	0	0
300	0	(300)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	2,429	0	(2,429)
0	0	0	PROGRAM SUPPORT	1,345	0	(1,345)
320	0	(320)				
0	0	0	TOTAL ESTIMATE	31,230	0	(31,230)

Comments and Recommendations:

Comments and Recommendations:

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	27,457	0	(27,457)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(20)	EQUIPMENT COSTS	0	0	0
0	(300)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	2,429	0	(2,429)
0	0	PROGRAM SUPPORT	1,345	0	(1,345)
0	(320)				
0	0	TOTAL ESTIMATE	31,230	0	(31,230)

and Recommendations:

and Recommendations:

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	27,457	0	(27,457)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(20)	EQUIPMENT COSTS	0	0	0
(300)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	2,429	0	(2,429)
0	PROGRAM SUPPORT	1,345	0	(1,345)
(320)				
0	TOTAL ESTIMATE	31,230	0	(31,230)

recommendations:

recommendations:

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	27,457	0	(27,457)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	2,429	0	(2,429)
PROGRAM SUPPORT	1,345	0	(1,345)
TOTAL ESTIMATE	31,230	0	(31,230)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

SAMPLE ANALYSIS			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	27,457	0	(27,457)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	2,429	0	(2,429)
PROGRAM SUPPORT	1,345	0	(1,345)

TOTAL ESTIMATE	31,230	0	(31,230)
-----------------------	--------	---	----------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
27,457	0	(27,457)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
2,429	0	(2,429)
1,345	0	(1,345)

31,230	0	(31,230)
--------	---	----------

CDM

WP	DIFF
0	(27,457)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(2,429)
0	(1,345)

0	(31,230)
---	----------

--

DIFF
(27,457)
0
0
0
0
0
0
0
0
(2,429)
(1,345)

(31,230)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 4				SAMPLE ANALYSIS			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	27,457	0	(27,457)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	300	0	(300)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	2,429	0	(2,429)
Team Subs	0	0	0	PROGRAM SUPPORT	1,345	0	(1,345)
PLOE	320	0	(320)				
Clerical	0	0	0	TOTAL ESTIMATE	31,230	0	(31,230)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 5				ANALYTICAL SUPPORT/DATA VALIDATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	14,964	0	(14,964)
				TRAVEL COSTS	0	0	0
P4	24	0	(24)	OTHER DIRECT COSTS	0	0	0
P3	12	0	(12)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,184	0	(1,184)
Team Subs	0	0	0	PROGRAM SUPPORT	727	0	(727)
PLOE	156	0	(156)				
Clerical	0	0	0	TOTAL ESTIMATE	16,875	0	(16,875)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

ANALYTICAL SUPPORT/DATA VALIDATION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	14,964	0	(14,964)
			TRAVEL COSTS	0	0	0
24	0	(24)	OTHER DIRECT COSTS	0	0	0
12	0	(12)	EQUIPMENT COSTS	0	0	0
120	0	(120)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,184	0	(1,184)
0	0	0	PROGRAM SUPPORT	727	0	(727)
156	0	(156)				
0	0	0	TOTAL ESTIMATE	16,875	0	(16,875)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ANALYTICAL SUPPORT/DATA VALIDATION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	14,964	0	(14,964)
		TRAVEL COSTS	0	0	0
0	(24)	OTHER DIRECT COSTS	0	0	0
0	(12)	EQUIPMENT COSTS	0	0	0
0	(120)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,184	0	(1,184)
0	0	PROGRAM SUPPORT	727	0	(727)
0	(156)				
0	0	TOTAL ESTIMATE	16,875	0	(16,875)

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ANALYTICAL SUPPORT/DATA VALIDATION				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	14,964	0	(14,964)
	TRAVEL COSTS	0	0	0
(24)	OTHER DIRECT COSTS	0	0	0
(12)	EQUIPMENT COSTS	0	0	0
(120)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,184	0	(1,184)
0	PROGRAM SUPPORT	727	0	(727)
(156)				
0	TOTAL ESTIMATE	16,875	0	(16,875)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

ANALYTICAL SUPPORT/DATA VALIDATION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	14,964	0	(14,964)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,184	0	(1,184)
PROGRAM SUPPORT	727	0	(727)
TOTAL ESTIMATE	16,875	0	(16,875)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
14,964	0	(14,964)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,184	0	(1,184)
727	0	(727)

16,875	0	(16,875)
--------	---	----------

CDM

WP	DIFF
0	(14,964)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,184)
0	(727)

0	(16,875)
---	----------

--

DIFF
(14,964)
0
0
0
0
0
0
0
0
0
(1,184)
(727)

(16,875)

--

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 5				ANALYTICAL SUPPORT/DATA VALIDATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	14,964	0	(14,964)
				TRAVEL COSTS	0	0	0
P4	24	0	(24)	OTHER DIRECT COSTS	0	0	0
P3	12	0	(12)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,184	0	(1,184)
Team Subs	0	0	0	PROGRAM SUPPORT	727	0	(727)
PLOE	156	0	(156)				
Clerical	0	0	0	TOTAL ESTIMATE	16,875	0	(16,875)

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 6				DATA EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	23,016	0	(23,016)
				TRAVEL COSTS	0	0	0
P4	12	0	(12)	OTHER DIRECT COSTS	209	0	(209)
P3	40	0	(40)	EQUIPMENT COSTS	0	0	0
P2	200	0	(200)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,913	0	(1,913)
Team Subs	0	0	0	PROGRAM SUPPORT	1,131	0	(1,131)
PLOE	252	0	(252)				
Clerical	0	0	0	TOTAL ESTIMATE	26,269	0	(26,269)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

DATA EVALUATION						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	23,016	0	(23,016)
			TRAVEL COSTS	0	0	0
12	0	(12)	OTHER DIRECT COSTS	209	0	(209)
40	0	(40)	EQUIPMENT COSTS	0	0	0
200	0	(200)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,913	0	(1,913)
0	0	0	PROGRAM SUPPORT	1,131	0	(1,131)
252	0	(252)				
0	0	0	TOTAL ESTIMATE	26,269	0	(26,269)

Comments and Recommendations:

Comments and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

DATA EVALUATION					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	23,016	0	(23,016)
		TRAVEL COSTS	0	0	0
0	(12)	OTHER DIRECT COSTS	209	0	(209)
0	(40)	EQUIPMENT COSTS	0	0	0
0	(200)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,913	0	(1,913)
0	0	PROGRAM SUPPORT	1,131	0	(1,131)
0	(252)				
0	0	TOTAL ESTIMATE	26,269	0	(26,269)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

DATA EVALUATION				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	23,016	0	(23,016)
	TRAVEL COSTS	0	0	0
(12)	OTHER DIRECT COSTS	209	0	(209)
(40)	EQUIPMENT COSTS	0	0	0
(200)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,913	0	(1,913)
0	PROGRAM SUPPORT	1,131	0	(1,131)
(252)				
0	TOTAL ESTIMATE	26,269	0	(26,269)

Recommendations:

Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

DATA EVALUATION			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	23,016	0	(23,016)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	209	0	(209)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,913	0	(1,913)
PROGRAM SUPPORT	1,131	0	(1,131)
TOTAL ESTIMATE	26,269	0	(26,269)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

DATA EVALUATION

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	23,016	0	(23,016)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	209	0	(209)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,913	0	(1,913)
PROGRAM SUPPORT	1,131	0	(1,131)

TOTAL ESTIMATE	26,269	0	(26,269)
-----------------------	--------	---	----------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
23,016	0	(23,016)
0	0	0
209	0	(209)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,913	0	(1,913)
1,131	0	(1,131)
26,269	0	(26,269)

CDM

WP	DIFF
0	(23,016)
0	0
0	(209)
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,913)
0	(1,131)

0	(26,269)
---	----------

--

DIFF
(23,016)
0
(209)
0
0
0
0
0
0
(1,913)
(1,131)

(26,269)

--

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 6				DATA EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	23,016	0	(23,016)
				TRAVEL COSTS	0	0	0
P4	12	0	(12)	OTHER DIRECT COSTS	209	0	(209)
P3	40	0	(40)	EQUIPMENT COSTS	0	0	0
P2	200	0	(200)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,913	0	(1,913)
Team Subs	0	0	0	PROGRAM SUPPORT	1,131	0	(1,131)
PLOE	252	0	(252)				
Clerical	0	0	0	TOTAL ESTIMATE	26,269	0	(26,269)

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 7				RISK ASSESSMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	14,964	0	(14,964)
				TRAVEL COSTS	0	0	0
P4	24	0	(24)	OTHER DIRECT COSTS	0	0	0
P3	12	0	(12)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,184	0	(1,184)
Team Subs	0	0	0	PROGRAM SUPPORT	727	0	(727)
PLOE	156	0	(156)				
Clerical	0	0	0	TOTAL ESTIMATE	16,875	0	(16,875)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	14,964	0	(14,964)
			TRAVEL COSTS	0	0	0
24	0	(24)	OTHER DIRECT COSTS	0	0	0
12	0	(12)	EQUIPMENT COSTS	0	0	0
120	0	(120)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	1,184	0	(1,184)
0	0	0	PROGRAM SUPPORT	727	0	(727)
156	0	(156)				
0	0	0	TOTAL ESTIMATE	16,875	0	(16,875)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

RISK ASSESSMENT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	14,964	0	(14,964)
		TRAVEL COSTS	0	0	0
0	(24)	OTHER DIRECT COSTS	0	0	0
0	(12)	EQUIPMENT COSTS	0	0	0
0	(120)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	1,184	0	(1,184)
0	0	PROGRAM SUPPORT	727	0	(727)
0	(156)				
0	0	TOTAL ESTIMATE	16,875	0	(16,875)

and Recommendations:

and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	14,964	0	(14,964)
	TRAVEL COSTS	0	0	0
(24)	OTHER DIRECT COSTS	0	0	0
(12)	EQUIPMENT COSTS	0	0	0
(120)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	1,184	0	(1,184)
0	PROGRAM SUPPORT	727	0	(727)
(156)				
0	TOTAL ESTIMATE	16,875	0	(16,875)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	14,964	0	(14,964)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,184	0	(1,184)
PROGRAM SUPPORT	727	0	(727)
TOTAL ESTIMATE	16,875	0	(16,875)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

RISK ASSESSMENT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	14,964	0	(14,964)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	1,184	0	(1,184)
PROGRAM SUPPORT	727	0	(727)
TOTAL ESTIMATE	16,875	0	(16,875)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
14,964	0	(14,964)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
1,184	0	(1,184)
727	0	(727)

16,875	0	(16,875)
--------	---	----------

CDM

WP	DIFF
0	(14,964)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(1,184)
0	(727)

0	(16,875)
---	----------

DIFF
(14,964)
0
0
0
0
0
0
0
0
(1,184)
(727)

(16,875)

--

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

'ESTIGATION/FEASIBILITY STUDY OS


TASK NO. 7				RISK ASSESSMENT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	14,964	0	(14,964)
				TRAVEL COSTS	0	0	0
P4	24	0	(24)	OTHER DIRECT COSTS	0	0	0
P3	12	0	(12)	EQUIPMENT COSTS	0	0	0
P2	120	0	(120)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	1,184	0	(1,184)
Team Subs	0	0	0	PROGRAM SUPPORT	727	0	(727)
PLOE	156	0	(156)				
Clerical	0	0	0	TOTAL ESTIMATE	16,875	0	(16,875)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 8				TREATABILITY STUDY/PILOT TESTING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	3,808	0	(3,808)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	37	0	(37)
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	704	0	(704)
T1	0	0	0	BASE FEE	334	0	(334)
Team Subs	0	0	0	PROGRAM SUPPORT	220	0	(220)
PLOE	44	0	(44)				
Clerical	0	0	0	TOTAL ESTIMATE	5,102	0	(5,102)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	3,808	0	(3,808)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	37	0	(37)
4	0	(4)	EQUIPMENT COSTS	0	0	0
40	0	(40)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	704	0	(704)
0	0	0	BASE FEE	334	0	(334)
0	0	0	PROGRAM SUPPORT	220	0	(220)
44	0	(44)				
0	0	0	TOTAL ESTIMATE	5,102	0	(5,102)

Comments and Recommendations:

Comments and Recommendations:

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	3,808	0	(3,808)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	37	0	(37)
0	(4)	EQUIPMENT COSTS	0	0	0
0	(40)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	704	0	(704)
0	0	BASE FEE	334	0	(334)
0	0	PROGRAM SUPPORT	220	0	(220)
0	(44)				
0	0	TOTAL ESTIMATE	5,102	0	(5,102)

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

TREATABILITY STUDY/PILOT TESTING				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	3,808	0	(3,808)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	37	0	(37)
(4)	EQUIPMENT COSTS	0	0	0
(40)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	704	0	(704)
0	BASE FEE	334	0	(334)
0	PROGRAM SUPPORT	220	0	(220)
(44)				
0	TOTAL ESTIMATE	5,102	0	(5,102)

recommendations:

recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TREATABILITY STUDY/PILOT TESTING			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	3,808	0	(3,808)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	37	0	(37)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	704	0	(704)
BASE FEE	334	0	(334)
PROGRAM SUPPORT	220	0	(220)
TOTAL ESTIMATE	5,102	0	(5,102)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

TREATABILITY STUDY/PILOT TESTING

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	3,808	0	(3,808)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	37	0	(37)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	704	0	(704)
BASE FEE	334	0	(334)
PROGRAM SUPPORT	220	0	(220)

TOTAL ESTIMATE	5,102	0	(5,102)
-----------------------	-------	---	---------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
3,808	0	(3,808)
0	0	0
37	0	(37)
0	0	0
0	0	0
0	0	0
0	0	0
704	0	(704)
334	0	(334)
220	0	(220)

5,102	0	(5,102)
-------	---	---------

CDM

WP	DIFF
0	(3,808)
0	0
0	(37)
0	0
0	0
0	0
0	0
0	(704)
0	(334)
0	(220)

0	(5.102)
---	---------

DIFF
(3,808)
0
(37)
0
0
0
0
(704)
(334)
(220)

(5,102)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 8				TREATABILITY STUDY/PILOT TESTING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	3,808	0	(3,808)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	37	0	(37)
P3	4	0	(4)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	704	0	(704)
T1	0	0	0	BASE FEE	334	0	(334)
Team Subs	0	0	0	PROGRAM SUPPORT	220	0	(220)
PLOE	44	0	(44)				
Clerical	0	0	0	TOTAL ESTIMATE	5,102	0	(5,102)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 9				REMEDIAL INVESTIGATION REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0	0	0
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0	0	0
0	0				
0	0	TOTAL ESTIMATE	0	0	0

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

REMEDIAL INVESTIGATION REPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0	0	0
0				
0	TOTAL ESTIMATE	0	0	0

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL INVESTIGATION REPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0
TOTAL ESTIMATE	0	0	0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

REMEDIAL INVESTIGATION REPORT

COST COMPARISON

	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0

TOTAL ESTIMATE	0	0	0
-----------------------	---	---	---

RAC CONTRACT EPW-05-049
CDM

[illegible]

0	0	0
---	---	---

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--

DIFF
0
0
0
0
0
0
0
0
0
0
0

0

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 9				REMEDIAL INVESTIGATION REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 10				REMEDIAL ALTERNATIVES SCREENING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	6	0	(6)	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	46	0	(46)
Team Subs	0	0	0	PROGRAM SUPPORT	2	0	(2)
PLOE	6	0	(6)				
Clerical	0	0	0	TOTAL ESTIMATE	48	0	(48)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL ALTERNATIVES SCREENING						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
6	0	(6)	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	46	0	(46)
0	0	0	PROGRAM SUPPORT	2	0	(2)
6	0	(6)				
0	0	0	TOTAL ESTIMATE	48	0	(48)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

REMEDIAL ALTERNATIVES SCREENING					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	(6)	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	46	0	(46)
0	0	PROGRAM SUPPORT	2	0	(2)
0	(6)				
0	0	TOTAL ESTIMATE	48	0	(48)

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

REMEDIAL ALTERNATIVES SCREENING				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
(6)	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	46	0	(46)
0	PROGRAM SUPPORT	2	0	(2)
(6)				
0	TOTAL ESTIMATE	48	0	(48)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

REMEDIAL ALTERNATIVES SCREENING			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	46	0	(46)
PROGRAM SUPPORT	2	0	(2)
TOTAL ESTIMATE	48	0	(48)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

REMEDIAL ALTERNATIVES SCREENING

COST COMPARISON

	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	46	0	(46)
PROGRAM SUPPORT	2	0	(2)

TOTAL ESTIMATE	48	0	(48)
-----------------------	----	---	------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
46	0	(46)
2	0	(2)

48	0	(48)
----	---	------

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(46)
0	(2)

0	(48)
---	------

--

DIFF
0
0
0
0
0
0
0
0
0
(46)
(2)

(48)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 10				REMEDIAL ALTERNATIVES SCREENING			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	6	0	(6)	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	46	0	(46)
Team Subs	0	0	0	PROGRAM SUPPORT	2	0	(2)
PLOE	6	0	(6)				
Clerical	0	0	0	TOTAL ESTIMATE	48	0	(48)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 11				REMEDIAL ALTERNATIVES EVALUATION			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

1

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 12				FS REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0	0	0
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0	0	0
0	0				
0	0	TOTAL ESTIMATE	0	0	0

and Recommendations:

and Recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS

FS REPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0	0	0
0				
0	TOTAL ESTIMATE	0	0	0

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

FS REPORT

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	0	0	0
PROGRAM SUPPORT	0	0	0

TOTAL ESTIMATE	0	0	0
-----------------------	---	---	---

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0

0	0	0
---	---	---

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--

DIFF
0
0
0
0
0
0
0
0
0
0
0

0

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 12				FS REPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0	0	0
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

NAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date



NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 13				POST RIFS SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0		
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0		
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	0	0	0
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	0	0	0
0	0	0	EQUIPMENT COSTS	0	0	0
0	0	0	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0		
0	0	0	BASE FEE	0	0	0
0	0	0	PROGRAM SUPPORT	0		
0	0	0				
0	0	0	TOTAL ESTIMATE	0	0	0

Comments and Recommendations:

Comments and Recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	0	0	0
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	0	0	0
0	0	EQUIPMENT COSTS	0	0	0
0	0	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0		
0	0	BASE FEE	0	0	0
0	0	PROGRAM SUPPORT	0		
0	0				
0	0	TOTAL ESTIMATE	0	0	0

and Recommendations:

and Recommendations:

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

POST RIFS SUPPORT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	0	0	0
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	0	0	0
0	EQUIPMENT COSTS	0	0	0
0	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0		
0	BASE FEE	0	0	0
0	PROGRAM SUPPORT	0		
0				
0	TOTAL ESTIMATE	0	0	0

recommendations:

recommendations:

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

POST RIFS SUPPORT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0		
BASE FEE	0	0	0
PROGRAM SUPPORT	0		
TOTAL ESTIMATE	0	0	0

CDM

INVESTIGATION/FEASIBILITY STUDY OS

COST COMPARISON

	IGCE	WP	DIFF
TOTAL LABOR COSTS	0	0	0
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	0	0	0
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0		
BASE FEE	0	0	0
PROGRAM SUPPORT	0		

TOTAL ESTIMATE	0	0	0
----------------	---	---	---

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0		
0	0	0
0		

0	0	0
---	---	---

CDM

WP	DIFF
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	0

0	0
---	---

--

DIFF	
	0
	0
	0
	0
	0
	0
	0
	0
	0

	0
--	---

--	--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS


TASK NO. 13				POST RIFS SUPPORT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	0	0	0
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	0	0	0
P3	0	0	0	EQUIPMENT COSTS	0	0	0
P2	0	0	0	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0		
T1	0	0	0	BASE FEE	0	0	0
Team Subs	0	0	0	PROGRAM SUPPORT	0		
PLOE	0	0	0				
Clerical	0	0	0	TOTAL ESTIMATE	0	0	0

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations:

Signed/Date



NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 14				ADMINISTRATIVE RECORD			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	4,249	0	(4,249)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	40	0	(40)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	364	0	(364)
Team Subs	0	0	0	PROGRAM SUPPORT	209	0	(209)
PLOE	48	0	(48)				
Clerical	0	0	0	TOTAL ESTIMATE	4,863	0	(4,863)

WAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

ADMINISTRATIVE RECORD						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	4,249	0	(4,249)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	40	0	(40)
8	0	(8)	EQUIPMENT COSTS	0	0	0
40	0	(40)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	364	0	(364)
0	0	0	PROGRAM SUPPORT	209	0	(209)
48	0	(48)				
0	0	0	TOTAL ESTIMATE	4,863	0	(4,863)

Comments and Recommendations:

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ADMINISTRATIVE RECORD					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	4,249	0	(4,249)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	40	0	(40)
0	(8)	EQUIPMENT COSTS	0	0	0
0	(40)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	364	0	(364)
0	0	PROGRAM SUPPORT	209	0	(209)
0	(48)				
0	0	TOTAL ESTIMATE	4,863	0	(4,863)

and Recommendations:

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

ADMINISTRATIVE RECORD				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	4,249	0	(4,249)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	40	0	(40)
(8)	EQUIPMENT COSTS	0	0	0
(40)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	364	0	(364)
0	PROGRAM SUPPORT	209	0	(209)
(48)				
0	TOTAL ESTIMATE	4,863	0	(4,863)

recommendations:

recommendations

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

ADMINISTRATIVE RECORD			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	4,249	0	(4,249)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	40	0	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	364	0	(364)
PROGRAM SUPPORT	209	0	(209)
TOTAL ESTIMATE	4,863	0	(4,863)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY

ADMINISTRATIVE RECORD			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	4,249	0	(4,249)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	40	0	(40)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	364	0	(364)
PROGRAM SUPPORT	209	0	(209)
TOTAL ESTIMATE	4,863	0	(4,863)

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
4,249	0	(4,249)
0	0	0
40	0	(40)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
364	0	(364)
209	0	(209)

4,863	0	(4,863)
-------	---	---------

CDM

WP	DIFF
0	(4,249)
0	0
0	(40)
0	0
0	0
0	0
0	0
0	0
0	0
0	0
0	(364)
0	(209)

0	(4.863)
---	---------

DIFF
(4,249)
0
(40)
0
0
0
0
0
0
(364)
(209)

(4,863)

--

NAME:
WA #
WP DATE
WP REV#

0

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 14				ADMINISTRATIVE RECORD			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	4,249	0	(4,249)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	40	0	(40)
P3	8	0	(8)	EQUIPMENT COSTS	0	0	0
P2	40	0	(40)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	364	0	(364)
Team Subs	0	0	0	PROGRAM SUPPORT	209	0	(209)
PLOE	48	0	(48)				
Clerical	0	0	0	TOTAL ESTIMATE	4,863	0	(4,863)

VAM Review, Comments and Recommendations:

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW

REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 15				WORK ASSIGNMENT CLOSEOUT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	42,868	0	(42,868)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	33	0	(33)
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	20	0	(20)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	304	0	(304)
Team Subs	0	0	0	PROGRAM SUPPORT	1,944	0	(1,944)
PLOE	40	0	(40)				
Clerical	0	0	0	TOTAL ESTIMATE	45,149	0	(45,149)

WAM Review, Comments and Recommendations:

Standard estimate for close out task.

Signed/DateProject Officer Comments and Recommendations_____
Signed/Date

0

TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS

WORK ASSIGNMENT CLOSEOUT						
LOE COMPARISON			COST COMPARISON			
IGCE	WP	DIFF		IGCE	WP	DIFF
			TOTAL LABOR COSTS	42,868	0	(42,868)
			TRAVEL COSTS	0	0	0
0	0	0	OTHER DIRECT COSTS	33	0	(33)
20	0	(20)	EQUIPMENT COSTS	0	0	0
20	0	(20)	SUBCONTRACT POOL	0	0	0
0	0	0	TEAM SUB LABOR COST	0	0	0
0	0	0	SUB OVERHEAD	0	0	0
0	0	0	G&A	0	0	0
0	0	0	BASE FEE	304	0	(304)
0	0	0	PROGRAM SUPPORT	1,944	0	(1,944)
40	0	(40)				
0	0	0	TOTAL ESTIMATE	45,149	0	(45,149)

Comments and Recommendations:

rate for close out task.

Comments and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
REMEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

WORK ASSIGNMENT CLOSEOUT					
COST COMPARISON					
WP	DIFF		IGCE	WP	DIFF
		TOTAL LABOR COSTS	42,868	0	(42,868)
		TRAVEL COSTS	0	0	0
0	0	OTHER DIRECT COSTS	33	0	(33)
0	(20)	EQUIPMENT COSTS	0	0	0
0	(20)	SUBCONTRACT POOL	0	0	0
0	0	TEAM SUB LABOR COST	0	0	0
0	0	SUB OVERHEAD	0	0	0
0	0	G&A	0	0	0
0	0	BASE FEE	304	0	(304)
0	0	PROGRAM SUPPORT	1,944	0	(1,944)
0	(40)				
0	0	TOTAL ESTIMATE	45,149	0	(45,149)

and Recommendations:

se out task.

and Recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
MEDIAL INVESTIGATION/FEASIBILITY STUDY OS**

WORK ASSIGNMENT CLOSEOUT				
COST COMPARISON				
DIFF		IGCE	WP	DIFF
	TOTAL LABOR COSTS	42,868	0	(42,868)
	TRAVEL COSTS	0	0	0
0	OTHER DIRECT COSTS	33	0	(33)
(20)	EQUIPMENT COSTS	0	0	0
(20)	SUBCONTRACT POOL	0	0	0
0	TEAM SUB LABOR COST	0	0	0
0	SUB OVERHEAD	0	0	0
0	G&A	0	0	0
0	BASE FEE	304	0	(304)
0	PROGRAM SUPPORT	1,944	0	(1,944)
(40)				
0	TOTAL ESTIMATE	45,149	0	(45,149)

recommendations:

recommendations

**RAC CONTRACT EPW-05-049
CDM**

**TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS**

WORK ASSIGNMENT CLOSEOUT			
COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	42,868	0	(42,868)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	33	0	(33)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	304	0	(304)
PROGRAM SUPPORT	1,944	0	(1,944)
TOTAL ESTIMATE	45,149	0	(45,149)

RAC CONTRACT EPW-05-049
CDM

TECHNICAL REVIEW
ESTIGATION/FEASIBILITY STUDY OS

WORK ASSIGNMENT CLOSEOUT

COST COMPARISON			
	IGCE	WP	DIFF
TOTAL LABOR COSTS	42,868	0	(42,868)
TRAVEL COSTS	0	0	0
OTHER DIRECT COSTS	33	0	(33)
EQUIPMENT COSTS	0	0	0
SUBCONTRACT POOL	0	0	0
TEAM SUB LABOR COST	0	0	0
SUB OVERHEAD	0	0	0
G&A	0	0	0
BASE FEE	304	0	(304)
PROGRAM SUPPORT	1,944	0	(1,944)

TOTAL ESTIMATE	45,149	0	(45,149)
-----------------------	--------	---	----------

RAC CONTRACT EPW-05-049
CDM

COST COMPARISON		
IGCE	WP	DIFF
42,868	0	(42,868)
0	0	0
33	0	(33)
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
0	0	0
304	0	(304)
1,944	0	(1,944)

45,149	0	(45,149)
--------	---	----------

CDM

WP	DIFF
0	(42,868)
0	0
0	(33)
0	0
0	0
0	0
0	0
0	0
0	0
0	(304)
0	(1,944)

0	(45,149)
---	----------

--

DIFF
(42,868)
0
(33)
0
0
0
0
0
0
(304)
(1,944)
(45,149)

--

NAME:

WA #

WP DATE

WP REV#

0

RAC CONTRACT EPW-05-049

CDM

TECHNICAL REVIEW
INVESTIGATION/FEASIBILITY STUDY OS

TASK NO. 15				WORK ASSIGNMENT CLOSEOUT			
LOE COMPARISON				COST COMPARISON			
	IGCE	WP	DIFF		IGCE	WP	DIFF
				TOTAL LABOR COSTS	42,868	0	(42,868)
				TRAVEL COSTS	0	0	0
P4	0	0	0	OTHER DIRECT COSTS	33	0	(33)
P3	20	0	(20)	EQUIPMENT COSTS	0	0	0
P2	20	0	(20)	SUBCONTRACT POOL	0	0	0
P1	0	0	0	TEAM SUB LABOR COST	0	0	0
T3	0	0	0	SUB OVERHEAD	0	0	0
T2	0	0	0	G&A	0	0	0
T1	0	0	0	BASE FEE	304	0	(304)
Team Subs	0	0	0	PROGRAM SUPPORT	1,944	0	(1,944)
PLOE	40	0	(40)				
Clerical	0	0	0	TOTAL ESTIMATE	45,149	0	(45,149)

VAM Review, Comments and Recommendations:

Standard estimate for close out task.

Signed/Date

Project Officer Comments and Recommendations

Signed/Date

