

MAY 24, 1990

TO: CHRISTY O'QUINN, EAD/SCL

FROM: MIKE HEALY, RAVEN

PROPOSED  
DRAFT BUDGET FOR SEATTLE CITY LIGHT WORK ORDER #90-6  
"1990 QUARTERLY MONITORING OF THE GEORGETOWN FLUME"

## 1ST QUARTER:

=====

STARTUP 90.00

## FIELD:

RAVEN PROJECT MANAGER (RECON), 3 @ \$47/HR 141.00 ✓  
RAVEN PROJECT MANAGER, 8 @ \$47/HR 376.00 ✓

## OFFICE:

RAVEN PROJECT MANAGER, 4 @ \$45/HOUR 180.00  
RAVEN PROJECT ASSISTANT, 7 @ \$35/HR 245.00  
WBE ASSISTANCE, 14 @ \$40/HOUR 560.00  
RAVEN 15% WBE CARRYING COST 84.00 ✓  
RAVEN ADMINISTRATIVE SUPPORT, 2 @ \$24/HOUR 48.00

## OTHER:

MBE PCB ANALYSIS, SEDIMENTS, 10 @ \$70/EACH 700.00  
WOOD CORES, 4 @ \$70/EACH 280.00  
RAVEN 15% MBE CARRYING COST 147.00 ✓  
GLASSWARE, CHEMICALS 29.00  
MILEAGE, VAN, 40 @ .25/MILE 10.00

SUBTOTAL

-----  
\$2,890.00 ✓

SCL 04889

CTY0049900

SEA290378

## 2ND QUARTER:

-----

## STARTUP

90.00

## FIELD:

RAVEN PROJECT MANAGER, 6 @ \$47/HR

282.00 ✓

## OFFICE:

RAVEN PROJECT MANAGER, 4 @ \$45/HR

180.00 ✓

WBE ASSISTANCE, 4 @ \$40/HR

160.00

RAVEN 15% WBE CARRYING COST

24.00 ✓

RAVEN ADMINISTRATIVE SUPPORT, 1 @ \$24/HR

24.00

## OTHER:

MBE ANALYSIS, PCB, 7 @ \$70/EACH

490.00

RAVEN 15% MBE CARRYING COST

73.50 ✓

GLASSWARE, CHEMICALS

19.00

MILEAGE, VAN, 30 @ .25/MILE

7.50

## SUBTOTAL

-----  
1350.00 ✓

## 3RD QUARTER (REPEAT OF 2ND QTR)

1350.00 ✓

## 4TH QUARTER:

-----

## STARTUP

90.00

## FIELD:

RAVEN PROJECT MANAGER, 8 @ \$47/HR

376.00 ✓ *Also included*

## OFFICE:

RAVEN PROJECT MANAGER, 6 @ \$45/HR

270.00 *also included*

WBE ASSISTANCE, 4 @ \$40/HR

160.00 *also included*

RAVEN 15% WBE CARRYING COST

24.00 *also included*

RAVEN ADMINISTRATIVE SUPPORT, 2 @ \$24/HR

48.00 *also included*

## OTHER:

MBE ANALYSIS, PCB, 7 @ \$70/HR

490.00 ✓

RAVEN 15% MBE CARRYING COST

73.50 ✓

GLASSWARE, CHEMICALS

19.00

MILEAGE, VAN, 40 @ .25/MILE

10.00

## SUBTOTAL

-----  
1560.50

## TOTAL.....

\$7,150.50

SCL 04890

CTY0049901

SEA290379

**FACSIMILE TRANSMISSION****FROM**

**RAVEN SERVICES CORPORATION  
2200 SIXTH AVENUE, SUITE 519  
SEATTLE, WASHINGTON 98121**

---

DATE: 5/14/90TIME: 1:00 PMTO: Christy O'QuinnCOMPANY: SCL/EADFACSIMILE NUMBER: 386-4589

OFFICE NUMBER: \_\_\_\_\_

FROM: Mike

TELEPHONE NUMBER: \_\_\_\_\_

NUMBER OF PAGES IN THIS TRANSMISSION (INCLUDING THIS COVER PAGE): 2

IF YOU HAVE ANY PROBLEMS RECEIVING OR IF ANY PAGES ARE MISSING, PLEASE CALL (206)443-1128

WE TRANSMIT WITH A CANON 230 . . . . . THE NUMBER IS (206)443-1128

---

**IMPORTANT NOTES**

1. Four wood cores looks like plenty of coverage
2. The field work can proceed without WBA hours.
3. PA and WBE hours can be finalized after the meeting with Libby.
4. Perhaps the budget for other monitoring projects will be an addendum.

SCL 04891

CTY0049902

SEA290380