

PROJECT ASSIGNMENT FORM

EPA Region 5 Records Ctr.

Project Assignment to Contract #3644



274104

Contract Administrator - Christine Iversen
Special Services Section
Environmental Response Division
Department of Natural Resources
P.O. Box 30028
Lansing, Michigan 48909
517-373-4812

Contractor - Warzyn Engineering, Inc.

Contractor's Authorized Representative - Roger Cooley

Contractor's Project Manager - Roger Cooley, 26200 Town Center Dr.,
Suite 105, Novi, MI. 48050. Telephone 313-344-0205.

Project Number - 70051

Project Name - North Bronson Industrial Area, Branch County, Michigan.

Project Administrator - Brady Boyce, Superfund Section
Environmental Response Division
Michigan Department of Natural Resources
P.O. Box 30028
Lansing, MI. 48909
Telephone 517-373-8448

Invoice Approval - Same as Project Administrator

Project Budget This Action: \$650,000 increase to DPO #88 GA 7299

Project Budget to Date: \$1,226,000

Total Contract Budget This Contract Year:

Project Period: 3/1/88 to 12/31/91

Project Work Scope - Attached

The contractor will perform the work described in the attached Work Scope subject to the actions and conditions described below:

Contractor is subject to all Terms and Conditions of their Contractual Agreement (Contract #3644) with the State of Michigan, Department of Management and Budget, Office of Purchasing, for the duration of this project assignment, regardless of the expiration date of this contract.

Specific authorization by the MDNR will be required prior to the initiation of any aspect of this proposed Phase II work. MDNR approval will be based on the successful completion of the ongoing Phase I investigation, and will be dependent upon adequate justification as to the need for additional work.

Prior to initiation of any work other than development of Phase II Project Plans (Task 5.1), specific details regarding project tasks, budgets, and schedules must be submitted by the Contractor as Addenda to the existing Work Plan, Quality Assurance Project Plan, and Health and Safety Plan and approved by MDNR. Costs for developing approvable Addenda may be included in the detailed budget submittals. Costs incurred as a result of failure to adequately address agency comments on draft Addenda will not be eligible charges under this project assignment.

AUTHORIZED

ACCEPTED

Christine Iversen, Contract Administrator

Firm Name

Date

Authorized Negotiator

Date