

ENVIRONMENTAL PROTECTION AGENCY
Technical Enforcement Support at Hazardous Waste Sites

36992

APPROPRIATION: <input checked="" type="checkbox"/> CERCLA <input type="checkbox"/> RCRA <input type="checkbox"/> Other Funding Acct. No. _____	TES NO. <u>III</u> Contract No. <u>68-01-7331</u> Prime Contractor Name _____	WORK ASSIGNMENT NO. <u>455</u> <input type="checkbox"/> Original <input checked="" type="checkbox"/> Amendment No. <u>1</u> Priority: <input checked="" type="checkbox"/> Normal <input type="checkbox"/> Expedite <input type="checkbox"/> Emergency																														
SITE/FACILITY: <u>Asbestos Dump Site</u> - <u>Morris County</u> <u>NJ</u> <u>II</u> <small>or Project Name</small>																																
NPL Site: <input type="checkbox"/> Final or Proposed List <input type="checkbox"/> No RCRA Facility: <input type="checkbox"/> Yes <input type="checkbox"/> No Facility ID# _____																																
PURPOSE: <input type="checkbox"/> Initiate New Work Assignment <input checked="" type="checkbox"/> Work Plan Approval** <input type="checkbox"/> Disapprove Work Plan (Contractor will immediately stop work) <input checked="" type="checkbox"/> Work Plan Revision: (<input type="checkbox"/> SOW <input type="checkbox"/> Cost/Hours) <input type="checkbox"/> Closeout Work Assignment (All final deliverables received)																																
STATEMENT OF WORK SUMMARY (SOW) (Attach a Detailed SOW) (See Reporting Requirements): Task Type <u>Endangerment and Assessment</u> Task No.: _____ <small>(Must identify task type and number according to TES User's Guide to show activity is within the overall TES contract SOW)</small> Summary/Comments: <u>Workplan approved date June 8, 1987. Additional Field Work will be required in the near future remaining LOE hours will be utilized at this time.</u>																																
<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <th align="center" colspan="3">BASE PERIOD</th> </tr> <tr> <th></th> <th align="center">LOE</th> <th align="center">Cost/Fee</th> </tr> <tr> <td>Previously Approved</td> <td align="center"><u>550</u></td> <td align="center"><u>30,000</u></td> </tr> <tr> <td>This Action</td> <td align="center"><u> </u></td> <td align="center"><u> </u></td> </tr> <tr> <td>Total</td> <td align="center"><u>550</u></td> <td align="center"><u>30,000</u></td> </tr> </table>	BASE PERIOD				LOE	Cost/Fee	Previously Approved	<u>550</u>	<u>30,000</u>	This Action	<u> </u>	<u> </u>	Total	<u>550</u>	<u>30,000</u>	<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <th align="center" colspan="3">OPTION PERIOD (Authorized only if contract option is exercised)</th> </tr> <tr> <th></th> <th align="center">LOE</th> <th align="center">Cost/Fee</th> </tr> <tr> <td>Previously Approved</td> <td align="center"><u> </u></td> <td align="center"><u> </u></td> </tr> <tr> <td>This Action</td> <td align="center"><u> </u></td> <td align="center"><u> </u></td> </tr> <tr> <td>Total</td> <td align="center"><u> </u></td> <td align="center"><u> </u></td> </tr> </table>	OPTION PERIOD (Authorized only if contract option is exercised)				LOE	Cost/Fee	Previously Approved	<u> </u>	<u> </u>	This Action	<u> </u>	<u> </u>	Total	<u> </u>	<u> </u>	TES II: Use Option Column TES III & IV: Base period ends 9/30/87. Any work required after that date should appear in option column.
BASE PERIOD																																
	LOE	Cost/Fee																														
Previously Approved	<u>550</u>	<u>30,000</u>																														
This Action	<u> </u>	<u> </u>																														
Total	<u>550</u>	<u>30,000</u>																														
OPTION PERIOD (Authorized only if contract option is exercised)																																
	LOE	Cost/Fee																														
Previously Approved	<u> </u>	<u> </u>																														
This Action	<u> </u>	<u> </u>																														
Total	<u> </u>	<u> </u>																														
<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <th align="center" colspan="2">PERIOD OF PERFORMANCE</th> </tr> <tr> <td>From: Effective date below</td> <td></td> </tr> <tr> <td>To: <u>September 30, 1987</u></td> <td></td> </tr> <tr> <td align="center" colspan="2"><small>(closeout date not to exceed September 30, 1987)</small></td> </tr> </table>			PERIOD OF PERFORMANCE		From: Effective date below		To: <u>September 30, 1987</u>		<small>(closeout date not to exceed September 30, 1987)</small>																							
PERIOD OF PERFORMANCE																																
From: Effective date below																																
To: <u>September 30, 1987</u>																																
<small>(closeout date not to exceed September 30, 1987)</small>																																
<small>(Do not include clerical or Expert Witness hours in the LOE estimate. Expert Witness costs are considered "Other Direct Costs." Estimate the Expert Witness hours in the attached Scope of Work.)</small>																																
No. of Pages to Follow _____ Reference Info.: <input type="checkbox"/> Attached <input type="checkbox"/> Transmitted Separately <input type="checkbox"/> Pickup From _____ <small>(including SOW)</small>																																
REPORTING REQUIREMENTS: <input type="checkbox"/> Briefing(s) <input type="checkbox"/> Letter Report <input type="checkbox"/> Draft Report <input type="checkbox"/> Final Report*** <input type="checkbox"/> Other Deliverables are to be marked ENFORCEMENT CONFIDENTIAL: <input type="checkbox"/> Yes <input type="checkbox"/> No <small>Reporting requirements and deliverables may differ for each TES contract. Include in the SOW a schedule for deliverables. If the number of reports required for your deliverables differs from the contract's normal requirement, request that in your SOW.</small>																																
<table style="width:100%;"> <tr> <td style="width:60%;"> INITIATOR: <u>Nigel Robinson</u> <u>Primary Contact</u> <u>U.S. EPA, 26 Federal Plaza, N.Y., N.Y. 10278</u> <u>Address</u> </td> <td style="width:40%;"> <u>August 27, 1987</u> <u>Date</u> <u>212/264-8674</u> <u>Phone no.</u> <u>FTS</u> <u>Off-NET</u> </td> </tr> <tr> <td> CONCURRENCE: <u>Cathy Moyik</u> <u>Regional Contact</u> </td> <td> <u>August 27, 1987</u> <u>Date</u> </td> </tr> <tr> <td> APPROVAL: _____ <u>Project Officer (HQ TES P.O.)</u> </td> <td> _____ <u>Date</u> </td> </tr> <tr> <td> _____ <u>Contracting Officer</u> </td> <td> _____ <u>Date</u> <u>(Effective Date)</u> </td> </tr> <tr> <td> CONTRACTOR ACKNOWLEDGEMENT OF RECEIPT: _____ <u>Signature and Title</u> </td> <td> _____ <u>Date</u> </td> </tr> </table>			INITIATOR: <u>Nigel Robinson</u> <u>Primary Contact</u> <u>U.S. EPA, 26 Federal Plaza, N.Y., N.Y. 10278</u> <u>Address</u>	<u>August 27, 1987</u> <u>Date</u> <u>212/264-8674</u> <u>Phone no.</u> <u>FTS</u> <u>Off-NET</u>	CONCURRENCE: <u>Cathy Moyik</u> <u>Regional Contact</u>	<u>August 27, 1987</u> <u>Date</u>	APPROVAL: _____ <u>Project Officer (HQ TES P.O.)</u>	_____ <u>Date</u>	_____ <u>Contracting Officer</u>	_____ <u>Date</u> <u>(Effective Date)</u>	CONTRACTOR ACKNOWLEDGEMENT OF RECEIPT: _____ <u>Signature and Title</u>	_____ <u>Date</u>																				
INITIATOR: <u>Nigel Robinson</u> <u>Primary Contact</u> <u>U.S. EPA, 26 Federal Plaza, N.Y., N.Y. 10278</u> <u>Address</u>	<u>August 27, 1987</u> <u>Date</u> <u>212/264-8674</u> <u>Phone no.</u> <u>FTS</u> <u>Off-NET</u>																															
CONCURRENCE: <u>Cathy Moyik</u> <u>Regional Contact</u>	<u>August 27, 1987</u> <u>Date</u>																															
APPROVAL: _____ <u>Project Officer (HQ TES P.O.)</u>	_____ <u>Date</u>																															
_____ <u>Contracting Officer</u>	_____ <u>Date</u> <u>(Effective Date)</u>																															
CONTRACTOR ACKNOWLEDGEMENT OF RECEIPT: _____ <u>Signature and Title</u>	_____ <u>Date</u>																															
<small>*Justification required in comment section. **Required within 45 days of effective date or work stops. ***30 day minimum required between draft and final report</small>																																

ENVIRONMENTAL PROTECTION AGENCY

Technical Enforcement Support at Hazardous Waste Sites

1455-002-WA-88010-1

APPROPRIATION: <input checked="" type="checkbox"/> CERCLA <input type="checkbox"/> RCRA <input type="checkbox"/> Other	TBS NO. <u>III</u> Contract No. <u>68-01-7331</u> Prime Contractor Name: _____	WORK ASSIGNMENT NO. <u>456</u> <input checked="" type="checkbox"/> Original <input type="checkbox"/> Amendment No. _____ Priority: <input checked="" type="checkbox"/> Normal <input type="checkbox"/> Expedite <input type="checkbox"/> Emergency																																
Pending Acct. No. _____																																		
SITE/FACILITY: <u>Landfill Dump Site</u> <u>Morris County</u> <u>NJ</u> <u>II</u> Site/Facility Location (City or County) State Region/HQ NEPL Site: <input type="checkbox"/> Final or Proposed List <input type="checkbox"/> No Site Acct. #: <u>2PA2</u> SCAP Activity Link: <u>129</u> RCRA Facility: <input type="checkbox"/> Yes <input type="checkbox"/> No Facility ID# _____																																		
PURPOSE: <input type="checkbox"/> Initiate New Work Assignment <input checked="" type="checkbox"/> Work Plan Approval <input type="checkbox"/> Disapprove Work Plan (Contractor will immediately stop work) <input checked="" type="checkbox"/> Work Plan Revision (<input type="checkbox"/> SOW <input type="checkbox"/> Cost/Hour) <input type="checkbox"/> Closeout Work Assignment (All final deliverables received)																																		
STATEMENT OF WORK SUMMARY (SOW) (Attach a Detailed SOW) (See Reporting Requirements): Task Type <u>Endorsement and Assessment</u> Task No.: _____ <small>(Must identify task type and number according to TES User's Guide to show activity is within the overall TES contract SOW)</small> Summary/Comments: <u>Workplan approved date June 8, 1987. Additional Field Work will be required in the near future remaining LOE hours will be utilized at this time.</u>																																		
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="3">BASE PERIOD</th> </tr> <tr> <th></th> <th>LOE</th> <th>Cost/Fee</th> </tr> </thead> <tbody> <tr> <td>Previously Approved</td> <td><u>550</u></td> <td><u>30,000</u></td> </tr> <tr> <td>This Action</td> <td><u>550</u></td> <td><u>30,000</u></td> </tr> <tr> <td>Total</td> <td><u>550</u></td> <td><u>30,000</u></td> </tr> </tbody> </table>	BASE PERIOD				LOE	Cost/Fee	Previously Approved	<u>550</u>	<u>30,000</u>	This Action	<u>550</u>	<u>30,000</u>	Total	<u>550</u>	<u>30,000</u>	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="3">OPTION PERIOD</th> </tr> <tr> <th colspan="3">(Authorized only if contract option is exercised)</th> </tr> <tr> <th></th> <th>LOE</th> <th>Cost/Fee</th> </tr> </thead> <tbody> <tr> <td>Previously Approved</td> <td>_____</td> <td>_____</td> </tr> <tr> <td>This Action</td> <td>_____</td> <td>_____</td> </tr> <tr> <td>Total</td> <td>_____</td> <td>_____</td> </tr> </tbody> </table>	OPTION PERIOD			(Authorized only if contract option is exercised)				LOE	Cost/Fee	Previously Approved	_____	_____	This Action	_____	_____	Total	_____	_____
BASE PERIOD																																		
	LOE	Cost/Fee																																
Previously Approved	<u>550</u>	<u>30,000</u>																																
This Action	<u>550</u>	<u>30,000</u>																																
Total	<u>550</u>	<u>30,000</u>																																
OPTION PERIOD																																		
(Authorized only if contract option is exercised)																																		
	LOE	Cost/Fee																																
Previously Approved	_____	_____																																
This Action	_____	_____																																
Total	_____	_____																																
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="2">PERIOD OF PERFORMANCE</th> </tr> <tr> <th>From:</th> <th>To:</th> </tr> </thead> <tbody> <tr> <td>Effective date below</td> <td><u>September 30, 1987</u></td> </tr> <tr> <td colspan="2"><small>(Closeout date not to exceed September 30, 1987)</small></td> </tr> </tbody> </table>	PERIOD OF PERFORMANCE		From:	To:	Effective date below	<u>September 30, 1987</u>	<small>(Closeout date not to exceed September 30, 1987)</small>		<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="2">PERIOD OF PERFORMANCE</th> </tr> <tr> <th>From:</th> <th>To:</th> </tr> </thead> <tbody> <tr> <td>_____</td> <td>_____ (Closeout date)</td> </tr> </tbody> </table>	PERIOD OF PERFORMANCE		From:	To:	_____	_____ (Closeout date)																			
PERIOD OF PERFORMANCE																																		
From:	To:																																	
Effective date below	<u>September 30, 1987</u>																																	
<small>(Closeout date not to exceed September 30, 1987)</small>																																		
PERIOD OF PERFORMANCE																																		
From:	To:																																	
_____	_____ (Closeout date)																																	

(Do not include clerical or Expert Witness hours in the LOE estimate. Expert Witness costs are considered "Other Direct Costs." Estimate the Expert Witness hours in the attached Scope of Work.)

No. of Pages to Follow _____ Reference Info.: ☐ Attached ☐ Transmitted Separately ☐ Pickup From _____

REPORTING REQUIREMENTS: ☐ Briefing(s) ☐ Letter Report ☐ Draft Report ☐ Final Report*** ☐ Other

Deliverables are to be marked ENFORCEMENT CONFIDENTIAL: ☐ Yes ☐ No

Reporting requirements and deliverables may differ for each TES contract. Include in the SOW a schedule for deliverables. If the number of reports required for your deliverables differs from the contract's normal requirement, request that in your SOW

INITIATOR: <u>Nigel Robinson</u> Primary Contact <u>U.S. EPA, 26 Federal Plaza, N.Y., N.Y. 10278</u> Address	<u>August 27, 1987</u> Date <u>212/264-8674</u> Phone no. FTS Off-Net
CONCURRENCE: <u>Cathy Moyik</u> Regional Contact	<u>August 27, 1987</u> Date

APPROVAL: <u>[Signature]</u> Project Officer (NOT TES P.O.) <u>[Signature]</u> Contracting Officer	<div style="font-size: 2em; font-weight: bold;">RECEIVED</div> <div style="font-size: 1.2em;">SEP 21 1987</div> <div style="font-size: 1.2em; font-weight: bold;">CDM-FPC, NYC</div>
---	--

CONTRACTOR ACKNOWLEDGEMENT OF RECEIPT: _____ Signature and Title	<u>9/14/87</u> Date <u>9/17/87</u> Date (Effective Date)
--	---

*Justification required in comment section. **Required within 45 days of effective date or work stops. ***30 day minimum required between draft and final report.