

MAY 27 1988

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
WASHINGTON, DC 20460

DELIVERY ORDER FOR EMERGENCY RESPONSE CLEANUP SERVICES

(This delivery order is issued subject to all terms and conditions of the contract identified in Block 2.)

1. DATE OF ORDER 24 May 1988	2. CONTRACT NUMBER 68-01-7334	3. ORDER NUMBER 021								
4. TIME OF INITIAL ORDER (If initial order was verbal) (Specify Time Zone) 2200 PDT 23 May 88 <input type="checkbox"/> AM <input type="checkbox"/> PM	5. DELIVERY ORDER CEILING AMOUNT (Obligated Amount) \$250,000.00									
6. ACCOUNTING AND APPROPRIATION DATA										
<table border="1"><tr><th>Appropriation Number</th><th>Document Control No.</th><th>Account Number</th><th>Object Class</th></tr><tr><td>68/20X8145</td><td></td><td></td><td></td></tr></table>			Appropriation Number	Document Control No.	Account Number	Object Class	68/20X8145			
Appropriation Number	Document Control No.	Account Number	Object Class							
68/20X8145										
7a. ISSUED TO: CONTRACTOR (Name, Address, and ZIP Code) Reidel Environmental Services P.O. Box 3320 Portland, ORE 97208	8a. ISSUED BY: ORDERING OFFICE (Name, Address, and ZIP Code) U. S. EPA 215 Fremont Street San Francisco, CA 94105									
7b. PROGRAM MANAGER (Name and Phone Number) John Hopkins (800) 334-0004	8b. EPA REGION/USCG DISTRICT EPA, Reg. 9	8c. ZONE 4								
7c. RESPONSE MANAGER (Name and Phone Number) Bruce Zyke (714) 893-2468	8d. ON-SCENE COORDINATOR (Name and Phone Number) Chris Weden (415) 974-8132									
9. RESPONSE LOCATION (Site Name and/or Address and ZIP Code) Builder's Hardware Finishers, Inc. 1800 Block of North Sichel Los Angeles, CA	10. CONTRACTOR REQUIRED ON SITE (Date and Time) (Specify Time Zone) 9:00 PST, 24 May 88 <input checked="" type="checkbox"/> AM <input type="checkbox"/> PM									
11. REQUIRED WORK COMPLETION DATE 13 June 88										

12. STATEMENT OF WORK

The Contractor shall furnish the necessary personnel, materials, services, facilities, and otherwise do all things necessary for or incident to the performance of the work set forth below:

Provide site security.
Equipment at the direction of the OSC.
Prepare all haz. wastes and materials for proper transportation for disposal or recycle/reuse/treatment options, this may include bulking, direct shipment, recontainerization into DOT specified drums, lab packing or on-site treatment.
Decontaminate areas on site as needed.
Remove grossly contaminated debris.
Prepare site safety plan.

OSC to meet with response manager to discuss labor and equipment needs.

On site work to begin 24 May 88.

13. ORDERING OFFICER

NAME/TITLE P. T. Brubaker Chief, ERS	SIGNATURE 	DATE 5/24/88
--	---------------	-----------------



RIEDEL ENVIRONMENTAL
SERVICES, INC.

Corporate:
P.O. Box 5007
Portland, Oregon 97208-5007
(503) 286-4656
Telex: 151372

May 27, 1988

Mr. Chris Weden
U.S. Environmental Protection Agency
Emergency Planning & Response Branch
215 Fremont Street
San Francisco, California 94015

Dear Mr. Weden:

Riedel Environmental Services, Inc. acknowledges receipt of Delivery Order 7334-09-021. Please find enclosed a copy of the D.O. for your reference. The scheduled start-up date is May 24, 1988, completion is scheduled for June 13, 1988 and the ceiling amount is \$250,000.

Should you have any questions regarding this or any other matter, please feel free to contact me at 800/334-0004.

Sincerely,

RIEDEL ENVIRONMENTAL SERVICES, INC.

Richard Heymann
ERCS Field Coordinator

RH:slk
enclosure
cc: Mr. Ron Coleman



JUN 6 1988

DELIVERY ORDER FOR EMERGENCY RESPONSE CLEANUP SERVICES

(This delivery order is issued subject to all terms and conditions of the contract identified in Block 2.)

1. DATE OF ORDER 27 May 1988		2. CONTRACT NUMBER 68-01-7334		3. ORDER NUMBER 021	
4. TIME OF INITIAL ORDER (If initial order was verbal) (Specify Time Zone) 2200 PDT 23 May 88 <input type="checkbox"/> AM <input type="checkbox"/> PM		5. DELIVERY ORDER CEILING AMOUNT (Obligated Amount) \$250,000.00			
		6. ACCOUNTING AND APPROPRIATION DATA			
		Appropriation Number 68/20X8145		Document Control No. E80026	
				Object Class 2535	
7a. ISSUED TO: CONTRACTOR (Name, Address, and ZIP Code) Reidel Environmental Services P.O. Box 3320 Portland, ORE 97208			8a. ISSUED BY: ORDERING OFFICE (Name, Address, and ZIP Code) U. S. EPA 215 Fremont Street San Francisco, CA 94105		
7b. PROGRAM MANAGER (Name and Phone Number) John Hopkins (800) 334-0004			8b. EPA REGION/USCG DISTRICT EPA, Reg. 9		8c. ZONE 4
7c. RESPONSE MANAGER (Name and Phone Number) Bruce Zyke (714) 893-2468			8d. ON-SCENE COORDINATOR (Name and Phone Number) Chris Weden (415) 974-8132		
9. RESPONSE LOCATION (Site Name and/or Address and ZIP Code) Builder's Hardware Finishers, Inc. 1800 Block of North Sichel Los Angeles, CA			10. CONTRACTOR REQUIRED ON SITE (Date and Time) (Specify Time Zone) 9:00 PST, 24 May 88 <input checked="" type="checkbox"/> AM <input type="checkbox"/> PM		
			11. REQUIRED WORK COMPLETION DATE 13 June 88		
12. STATEMENT OF WORK The Contractor shall furnish the necessary personnel, materials, services, facilities, and otherwise do all things necessary for or incident to the performance of the work set forth below: Provide site security. Equipment at the direction of the OSC. Prepare all haz. wastes and materials for proper transportation for disposal or recycle/reuse/treatment options, this may include bulking, direct shipment, recontainerization into DOT specified drums, lab packing or on-site treatment. Decontaminate areas on site as needed. Remove grossly contaminated debris. Prepare site safety plan. OSC to meet with response manager to discuss labor and equipment needs. On site work to begin 24 May 88.					
13. ORDERING OFFICER					
NAME/TITLE P. T. Brubaker Chief, ERS		SIGNATURE 		DATE 5/24/88	



RIEDEL ENVIRONMENTAL
SERVICES, INC.

Corporate:
P.O. Box 5007
Portland, Oregon 97208-5007
(503) 286-4656
Telex: 151372

June 6, 1988

Mr. Chris Weden
U.S. Environmental Protection Agency
Emergency Planning & Response Branch
215 Fremont Street
San Francisco, California 94105

Dear Mr. Weden:

Riedel Environmental Services, Inc. acknowledges receipt of Delivery Order 7334-09-021. Please find enclosed a copy of the D.O. for your reference. The scheduled start-up date is May 24, 1988, completion is scheduled for June 13, 1988 and the ceiling amount is \$250,000.

Should you have any questions regarding this or any other matter, please feel free to contact me at 800/334-0004.

Sincerely,

RIEDEL ENVIRONMENTAL SERVICES, INC.

Richard Heymann
ERCS Field Coordinator

RH:slk
enclosure
cc: Mr. Ron Coleman

JUL 11 1988

Page of

US Environmental Protection Agency
Washington, DC 20460

Purchase Order

Invoice Address —

Submit the Original of the Invoice to:

Ship To:

Mark All Packages and Papers with Contract and/or Order Numbers

17. Date of Order

18. Order Number

19. Contract Number (if any)

20. Discount Terms

21. FOB Point

22. Delivery to FOB Point by *On or before (Date)*

23. Person Taking Order/Quote and Phone No.

4. Contractor (Name, address, ZIP Code)

25. Type of Order

Reference your quote (See block 23)

☐ a. Purchase

Please furnish the above on the terms specified on both sides of this order and on the attached sheets, if any, including delivery as indicated.

☐ b. Delivery provisions on the reverse are deleted. The delivery order is subject to the terms and conditions of the contract. (See Block 19)c. ☐ Oral ☐ Written ☐ Confirming

26. Schedule

Item Number (a)	Supplies or Services (b)	Quantity Ordered (c)	Unit (d)	Estimated Unit Price (e)	Unit Price (f)	Amount (g)	Quantity Accepted (h)
	Provide personnel, equipment and materials to mitigate hazards at the Builders Hardware Finishers, Inc. Site, Los Angeles, CA as directed by the EPA On-Scene Coordinator (Project Manager) Refer to Contract #68-01-7334 <u>SUPERFUND EMERGENCY REMOVAL ACTION</u> Delivery Order #7334-09-021 Site #G7						

Total \$

27. United States of America
By (Signature)

28. Typed Name and Title of Contracting Officer



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

REGION IX

215 Fremont Street
San Francisco, Ca. 94105

June 29, 1988

MEMORANDUM

SUBJECT: Ceiling Increase Request for Removal Actions
at the Builder's Hardware Finishers, Inc. Site,
Los Angeles, CA -- ACTION MEMORANDUM

FROM: Christopher C. Weden, OSC
Emergency Response Section (T-3-3)

A handwritten signature in cursive script, appearing to read "C. Weden", is written over the typed name and title of Christopher C. Weden.

TO: Jeff Zelikson, Director
Toxics and Waste Management Division (T-1)

Issue

A ceiling increase of \$180,000 is requested to complete removal actions at the Builder's Hardware Finishers, Inc. Site (BHFI), Los Angeles, CA.

Background

Please refer to the initial request memorandum dated May 24, 1988 (attached).

Actions Taken

Subsequent to the immediate response action (segregation of cyanide solutions to prevent mixing with acidic solutions and resultant cyanide gas release) the site was thoroughly sampled and all waste streams were characterized. The ERCS contractor has since been preparing the hazardous wastes for transportation and disposal or reuse (where possible).

To date, 200 cubic yards of contaminated debris have been removed from the site for disposal at the USPCI Class 1 Landfill in Grassy Mountain, Utah and 2,800 gallons of nickel plating solution and 2,400 gallons of brass plating solution have been treated and recycled at Eticam, Inc. in Fernly, Nevada. Approximately 120 cubic yards of contaminated debris and 25,000 gallons of hazardous liquid remain. Most of the latter is contaminated fire fighting runoff and decon water, which is temporarily stored off-site.

Present Status

Paragraph II.C. of the initial request states that at that time the precise amounts of hazardous substances had not been determined. This information has since been obtained and OSC's Weden and Monsees are now able to project a more accurate project cost estimate. The majority of the remaining costs will be devoted to treatment and disposal. Should post-removal sampling indicate the need for additional cleanup and the PRP's are unwilling to take action, another increase in the project ceiling may be requested.

Summary of Costs

	<u>Current Ceilings</u>	<u>Proposed Ceiling</u>
Extramural Costs		
ERCS Contractor	\$250,000	\$350,000
Contingency	40,000	55,000
TAT Costs	50,000	80,000
USCG - PST	40,000	55,000
	-----	-----
Extramural Subtotal	\$380,000	\$540,000
Intramural Costs		
EPA Regional	\$36,000	\$54,000
EPA Headquarters	4,000	6,000
	-----	-----
Intramural Subtotal	\$40,000	\$60,000
PROJECT TOTAL	\$420,000	\$600,000
	=====	=====

Remedial

Not applicable.

Enforcement

The Office of Regional Counsel has been involved with this case from the on-set. Written NFI's confirming the OSC's verbal notice to the PRP's have been sent and a lien has been placed on the property.

Regional Recommendation

To eliminate the continuing threat posed to the nearby public and the environment consistent with the immediate removal criteria contained in section 300.65 of the National Contingency Plan, I recommend you approve this \$180,000 ceiling increase request, of which \$100,000 will be utilized by the ERCS contractor to remove all of the hazardous materials and wastes from the site. The remaining \$80,000 will be used for mission support and intramural expenses. Your approval would raise the total project ceiling from \$420,000 to \$600,000. Please indicate your approval or disapproval by signing below.

Approve: J. Zyliska Date: 7-1-88

Disapproved: _____ Date: _____

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	
2. AMENDMENT/MODIFICATION NO. ONE (1)	3. EFFECTIVE DATE May 24, 1988
4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
6. ISSUED BY Code: Environmental Protection Agency BID/PROPOSAL ROOM (PM214F) 401 M St. SW Washington, DC 20460	7. ADMINISTERED BY (If other than Item 6) Code:
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) RIEDEL ENVIRONMENTAL SERVICES, INC. P. O. BOX 8007 PORTLAND, OREGON 97208-8007	9A. AMENDMENT OF SOLICITATION NO 9B. DATED (See Item 11) 10A. MOD. OF CONTRACT/ORDER NO. 7334-09-021 10B. DATED (See Item 13) May 24, 1988
Code:	Facility:

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, [] is not extended. Offerors must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:
(a) By completing Items 8 and 15, and returning _____ copies of the amendment;
(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
68/20X8145 E80029 8TFA9AKEG7 25.35 \$100,000

APPROVED BY OIRM 3/84, FAR (48 CFR 53.214(c)) EXCEPTION TO STANDARD FORM 30

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

[] A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.

[] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

[] C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

[X] D. OTHER (Specify type of modification and authority)

CLAUSE H.24, DELIVERY ORDERS, PARAGRAPH J

E. IMPORTANT: Contractor [] is not, [X] is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible).

See Continuation Sheet(s)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER
(Type or print)

John G.L. Hopkins
Vice President

15B. CONTRACTOR OFFICER

(Signature of person
authorized to sign)

15C. DATE SIGNED

8/10/88

16A. NAME AND TITLE OF CONTRACTING
OFFICER (Type or print)

RONALD W. COLEMAN
Contracting Officer

16B. UNITED STATES OF AMERICA

(Signature of Contracting
Officer)

16C. DATE SIGNED

8/15/88

APPROVED BY OIRM 3/84, FAR (48 CFR 53.214(c)) EXCEPTION TO STANDARD FORM 30

Contract No: 7334-09-021 Modification No. One (1)

The purpose of this modification is to increase the delivery order ceiling amount and extend the period of performance. This modification increases the amount obligated by \$100,000.

ACCORDINGLY:

1. Deliver Order Ceiling amount, Block #5, as set forth in the basic Deliver Order DELETE: \$250,000 and in lieu thereof INSERT: \$350,000.
2. The Period of Performance is extended from June 13, 1988 through August 31, 1988. /

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
EMERGENCY RESPONSE BRANCH
WASHINGTON, D.C. 20460

22 AUG 1988

Riedel Environmental Services
P. O. Box 5007
Portland, OR 97208-5007

Attention: John Hopkins

Subject: Modification No. 1 to Delivery Order No. 7334-09-021
under Contract Number 68-01-7334

Enclosed is a fully executed copy of the subject contractual document.

Please acknowledge receipt of enclosure on the duplicate copy of this letter and return it to the Environmental Protection Agency, Headquarters Procurement Operations, Emergency Response Branch (PM214-F), 401 M Street, S.W., Washington, D.C. 20460, Attention: Mary Marshall.

Please note the following: The Contracting Officer is the only person authorized to make changes in this contract. Any changes directed or agreed to by the Contracting Officer must be in writing as a modification to this contract. The authority of others is as specified in the contract, but at no time includes the authority to alter the terms and conditions of the written contract. Please read your contract carefully and contact the Contracting Officer immediately when questions of a contractual nature arise.

Sincerely yours,

Mary Marshall
Mary Marshall
Contract Specialist
Emergency Response Branch (PM214-F)

Enclosure

Date

Acknowledgment

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
EMERGENCY RESPONSE BRANCH
WASHINGTON, D.C. 20460

22 AUG 1988

Riedel Environmental Services
P. O. Box 5007
Portland, OR 97208-5007

Attention: John Hopkins

Subject: Modification No. 1 to Delivery Order No. 7334-09-021
under Contract Number 68-01-7334

Enclosed is a fully executed copy of the subject contractual document.

Please acknowledge receipt of enclosure on the duplicate copy of this letter and return it to the Environmental Protection Agency, Headquarters Procurement Operations, Emergency Response Branch (PM214-F), 401 M Street, S.W., Washington, D.C. 20460, Attention: Mary Marshall.

Please note the following: The Contracting Officer is the only person authorized to make changes in this contract. Any changes directed or agreed to by the Contracting Officer must be in writing as a modification to this contract. The authority of others is as specified in the contract, but at no time includes the authority to alter the terms and conditions of the written contract. Please read your contract carefully and contact the Contracting Officer immediately when questions of a contractual nature arise.

Sincerely yours,



Mary Marshall
Contract Specialist
Emergency Response Branch (PM214-F)

Enclosure

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	
2. AMENDMENT/MODIFICATION NO. Modification 2	3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. N/A	5. PROJECT NO. (If applicable)

6. ISSUED BY Code: Environmental Protection Agency Emergency Response Branch 401 M Street, SW (PM 214-F) Washington, DC 20460	7. ADMINISTERED BY (If other than Item 6) Code:

8. NAME AND ADDRESS OF CONTRACTOR RIEDEL ENVIRONMENTAL SERVICES, INC. P.O. BOX 5007 PORTLAND, OREGON 97208-5007	9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (See Item 11) 10A. MOD. OF CONTRACT/ORDER NO. 68-01-7334 D.O. 7334-09-021 10B. DATED (See Item 13) May 24, 1988
Code:	Facility:

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS	
<p>[] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, [] is not extended. Offerors must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) by separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>	
12. ACCOUNTING AND APPROPRIATION DATA (If required) N/A	OBLIGATE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

- [] A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.
- [] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
- [] C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
- [X] D. OTHER (Specify type of modification and authority)
PURSUANT TO CLAUSE H.24 - DELIVERY ORDERS

E. IMPORTANT: Contractor [x] is not, [] is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible).

See Continuation Sheet(s)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.


15A. NAME AND TITLE OF SIGNER
(Type or Print)

16A. NAME AND TITLE OF CONTRACTING OFFICER
(Type or Print)

Ronald W. Coleman
Contracting Officer

15B. CONTRACTOR/OFFEROR

16B. UNITED STATES OF AMERICA



(Signature of person authorized to sign)

(Signature of Contracting Officer)

15C. DATE SIGNED

16C. DATE SIGNED

6/28/89

Contract No. 68-01-7334
Delivery Order 7334-09-021

MODIFICATION No. 2

Page 3 of 3

The purpose of this modification is to extend the completion date on Delivery Order 7334-09-021 from the effective date of the Delivery Order to May 23, 1989.

ACCORDINGLY:

1. The Period of Performance is extended from August 31, 1988 through May 23, 1989.