

Confidential Claim Retracted

AUTHORIZED BY: SL

DATE: 5/16/13

TASKS COMPLETED UNDER EXISTING CONTRACT

Review and comment on the Jackpile preliminary Draft EIS.

Review and comment on the Jackpile-Paguate Draft EIS.

Preparation of an independent analysis of ground water contamination mitigation options.

Preparation of Laguna Reclamation Plan.

Review and discussions on DOI and AMC cost and volume calculations.

Preparation of an independent assessment of costs and volumes.

Technical support in negotiations with AMC.

Preparation of a negotiating strategy with AMC.

Preparation of an assessment of the appropriate schedule and term for reclamation.

Technical support in discussions with DOI on the Laguna Reclamation Plan.

Preparation of a management plan for reclamation options.



9384309

CONFIDENTIAL

POL-EPA01-0008895

ADDITIONAL TECHNICAL ASSISTANCE REQUIRED
PRIOR TO CONTRACTING FOR
ENGINEERING AND DETAILED PLANNING

Responsibility Transfer

Plan approvals.	\$ 4,000
Provide technical assistance for discussions with the DOI to obtain approval of the settlement agreement, reclamation plan, and management plan.	
Property transfer audit.	<u>\$ 4,500</u>
Prepare an audit of the site conditions at the time of transfer of the reclamation responsibilities to the Pueblo.	\$ 8,500

Interim Site Management

Interim site management.	\$13,000
Prepare safety audit.	
Obtain, review, categorize, and file AMC site data.	
Establish interim field office.	
Miscellaneous field duties.	
Collect environmental monitoring data.	
Managerial assistance.	<u>\$ 7,000</u>
Provide technical and managerial assistance for establishing the Laguna construction firm.	\$20,000
TOTAL	\$28,500