

123555

US EPA RECORDS CENTER REGION 5

946846

TAT ZONE II CONTRACT  
**NON-RESPONSIVE**  
CONTRACT NO. **NON-RESPONSIVE**  
TECHNICAL DIRECTION DOCUMENT (TDD)

1A. Cost Center:  
1B. Account No.:  
3A. Priority: High

2. TDD No. **NON-RESPONSIVE**

3B. Key EPA Contact:  
Name: W. Nied  
Phone: 312/886-4466  
5A. EPA Site Name:  
Pigeye's Landfill

4A. Estimate of

Total Hours: **NON-RESPONSIVE**  
Total Costs: **RESPONSIVE**

4B. Overtime Approved: yes  
5B. SSID#

5C. City/County/State:  
St. Paul/Ramsey/MN

6. Source of Funds: CERCLA  
7. CERCLIS ID#:

8A. Completion Date: 09/30/95  
8B. Reference Info: No

9. Type of Activity:  
Technical Assistance

11. Desired Report Form:  
Letter Report

10. General Description:

12. Specific Elements:

The contractor shall assist OSC with two day site visit. collect samples, arrange for laboratory analysis, and perform data validation. complete final letter report including site maps. **Confirms verbal given 4/28/95**

13. Interim Deadlines:

14. Authorizing DPO:

15. Date:

*Sail C. Nabasny*  
(Signature)





*5/2/95*

16. Accepted by TATL (note any exceptions):

17. Date:

*[Signature]*  
(Signature)

*5/2/95*

Cost Center: <b>NON-</b>	ACKNOWLEDGEMENT OF COMPLETION PERFORMANCE OBSERVATION REPORT		Contract No.: <b>NON-</b>
Contractor: <b>NON-RESPONSIVE</b>			TDD No. <b>NON-RESPONSIVE</b>
Reporting Element: REGION V TAT	Date(s) of Reported Observation 4/28/95 - 9/30/95	Approx. No. of Hours <b>NON-</b>	<b>NON-</b>
Performance Evaluation Category: TECHNICAL ASSISTANCE -- PIGEYE LF			
Description of Contractor Observation By: TODD RAMALY			
<p>The TAT completed all field activities under this TDD. The TAT has completed validation of the analytical data. Due to the closure of Option Period 2A of the TAT contract, the TAT is unable to complete a final report. If U.S. EPA would like a final report, a new TDD will need to be issued to TAT in Option Period 3A. The data and validation memorandum will serve as final deliverable under this TDD.</p>			
Rating: 5, 4, 3, 2, 1 N/A	Signature of Contractor:		Date:
Description of EPA Observation By: _____			
Name/Title			
Rating: 5, 4, 3, 2, 1	Signature of EPA:		Date:
Signature of Regional POR Coordinator:		Date:	
HQ Coordinator's Evaluation By: _____			
Name/Title			
Rating: 5, 4, 3, 2, 1	Signature of HQ:		Date:
DPO Action: <input type="checkbox"/> Accepted <input type="checkbox"/> Accepted with Exceptions <input type="checkbox"/> Rejected			
<b>NON-RESPONSIVE</b>			
I certify that the attached materials meet and comply with all requirements of the subject TDD.		Date: 9/30/95 Interim 11/20/95 Final	
 TATL Signature (Interim)		 TATL Signature (final)	
I acknowledge that I have been provided with the materials and services specified in the subject TDD within its original or revised time frames.		Date: 9/30/95 Interim 11/20/95 Final	
 DPO Signature (interim)		 DPO Signature (final)	

Distribution:

Sheet 1 White	-- HQS Coordinator
Sheet 2 White	-- DPO Copy
Sheet 3 Blue	-- TATL Copy
Sheet 4 Green	-- ZPM Copy
Sheet 5 Canary	-- PO Copy
Sheet 6 Pink	-- CO Copy
Sheet 7 Goldenrod	-- DPO Interim

00287.PM3

TAT ZONE II CONTRACT  
ECOLOGY AND ENVIRONMENT, INC.  
CONTRACT NO. **NON-RESPONSIVE**  
TECHNICAL DIRECTION DOCUMENT (TDD)

1A. Cost Center:  
1B. Account No.:  
3A. Priority: High

2. TDD No. **NON-RESPONSIVE**

3B. Key EPA Contact:  
Name:  
Phone:  
5A. EPA Site Name:  
Pigs Eye Landfill

4A. Estimate of

Total Hours: **NON-RESPONSIVE**  
Total Costs: **NON-RESPONSIVE**

4B. Overtime Approved: no  
5B. SSID#

5C. City/County/State:

St Paul / MN.

6. Source of Funds: CERCLA  
7. CERCLIS ID#:

8A. Completion Date: 09/30/95  
8B. Reference Info: No

9. Type of Activity:  
Analytical Project

11. Desired Report Form:  
QA Level II Analytical Data

10. General Description:

12. Specific Elements:

The contractor shall procure analytical services for the following:  
11 soil: TCLP Lead; 11 soil: total lead; 11 soil: total cadmium.

Turnaround Time: verbal 14 calendar days  
hardcopy 21 calendar days

Confirms verbal given 4/28/95  
Charge labor to: **NON-RESPONSIVE**  
\* w/multiplier **NON-RESPONSIVE**

13. Interim Deadlines:

14. Authorizing DPO:

Gail C. Nabany  
(Signature)

15. Date:

6/7/95

16. Accepted by TATL (note any exceptions):



[Signature]  
(Signature)

17. Date:

6/7/95





Cost Center: <b>NON-</b>	ACKNOWLEDGEMENT OF COMPLETION PERFORMANCE OBSERVATION REPORT		Contract No.: <b>NON-</b>
Contractor: <b>NON-RESPONSIVE</b>			TDD No. <b>NON-</b>
Reporting Element: REGION V TAT	Date(s) of Reported Observation 4/28/95 - 9/30/95	Approx. No. of Hours <b>NON-RESPONSIVE</b>	Account No. <b>NON-</b>
Performance Evaluation Category: ANALYTICAL SERVICES - PIGEY LF			
Description of Contractor Observation By: <b>NON-</b>  Analytical services procurement has been completed under this TDD.			
Rating: 5, 4, 3, 2, 1 N/A	Signature of Contractor:		Date:
Description of EPA Observation By: _____ Name/Title			
Rating: 5, 4, 3, 2, 1	Signature of EPA:		Date:
Signature of Regional POR Coordinator:			Date:
HQ Coordinator's Evaluation By: _____ Name/Title			
Rating: 5, 4, 3, 2, 1	Signature of HQ:		Date:
DPO Action: <input type="checkbox"/> Accepted <input type="checkbox"/> Accepted with Exceptions <input type="checkbox"/> Rejected <b>NON-RESPONSIVE</b>			
I certify that the attached materials meet and comply with all requirements of the subject TDD.  TATL Signature (interim)			Date: 9/30/95 Interim 10/17/95 Final
I acknowledge that I have been provided with the materials and services specified in the subject TDD within its original or revised time frames.  DPO Signature (interim)			Date: 9/30/95 Interim 10/17/95 Final

Distribution:

Sheet 1 White	- HQS Coordinator
Sheet 2 White	- DPO Copy
Sheet 3 Blue	- TATL Copy
Sheet 4 Green	- ZPM Copy
Sheet 5 Canary	- PO Copy
Sheet 6 Pink	- CO Copy
Sheet 7 Goldenrod	- DPO Interim

00287.PM3