



United States Environmental Protection Agency
Washington, DC 20460

Work Assignment Number
B-03

Work Assignment

☒ Original ☒ Amendment Number: 2

Contract Number
EP-C-08-010

Contract Period 12/16/08 - 11/30/09
Base Period

Title of Work Assignment:
User Assessment of GEO Portal

Contractor
Scientific Consulting Group, Inc.

Specify Section and Paragraph of Contract SOW
Task 2.3

Purpose: ☐ Work Assignment Initiation ☐ Work Assignment Close-Out
☒ Work Assignment Amendment ☐ Incremental Funding
☐ Work Plan Approval

Periods of Performance

From: CO Approval To: 8/31/09

Comments:

☐ Superfund Accounting and Appropriations Data

☒ Non-Superfund

	DC (Max 6)	Budget Appropriation /EYs	Code (Max 6)	Budget Org/Code	Program Element	Object Class	Amount	(Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1											
2											
3											
4											
5											

Authorized Work Assignment Ceiling

Contract Period: 12/16/08 - 11/30/09
Previously Approved

Cost/Fee
98,288.02

LOE
690

This Action

190

Total

880

Work Plan / Cost Estimate Approvals

Contractor WP Dated : 3/25/09

Cost/Fee: \$98,288.02

LOE: 690

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name

Michael J. Bender

(Signature)

(Date)

Branch/Mail Code: ORD/8102R

Phone Number (202) 564-6829

Fax Number (202) 564-6829

Project Officer Name

Verla Sutton-Busby

(Signature)

(Date)

Branch/Mail Code: ORD/ISS/8102R

Phone Number (202) 564-6808

Fax Number (202) 566-2910

Other Agency Official Name

Dr. Fay-Ye. Whung

Contracting Official Name

Renita Tyus

(Signature)

(Date)

Branch/Mail Code :

Phone Number

FAX Number

Branch/Mail Code CPOD

Phone Number (513) 487-2094

Fax Number (513) 487-2109

Contractor Acknowledgment of Receipt and Approval of Workplan (Signature and Title)

Date

PERFORMANCE WORK STATEMENT
Contract Number EP-C-08-010
Scientific Consulting Group
Work Assignment Number: B-03 Amendment 2

Title:	User Assessment of GEO Web Portals
Scope of Work Reference:	Task: 2.3
Period of Performance:	Date of Issuance through August 31, 2009
Estimated Level of Effort:	190 Hours
Work Assignment COR:	Michael Bender Office of Science Advisor U.S. EPA (8102-R) Office of Research and Development 1200 Pennsylvania Avenue, N.W. Washington, D.C. 20460 Telephone: (202) 564-6829 Fax: (202) 565-2910
Alternate Work Assignment COR:	Robin R. Clarke Office of Science Advisor U.S. EPA (8102-R) Office of Research and Development 1200 Pennsylvania Avenue, N.W. Washington, D.C. 20460 Telephone: (202) 564-6493 Fax: (202) 565-2910
Project Officer COR:	Verla Sutton-Busby U.S. EPA (8102R) Office of Research and Development 1200 Pennsylvania Avenue, N.W. Washington, D.C. 20460 Telephone: (202) 564-6808 Fax: (202) 565-2910

PURPOSE OF AMENDMENT:

This amendment is to add the following tasks and deliverables:

Tasks

The contractor shall review and edit the electronic files (approximately 117) from the ISRSE Symposium and save it in a video format; and develop a use case (half page write-ups) for each of the files in electronic form.

Deliverables

Video electronic files for each of the recorded sessions from the ISRSE Symposium and half-page write ups in electronic form of the use cases for each recorded session due by the end of August, 2009.

A revised work plan is not required. However; if the changes cause an increase or decrease to the cost, a revised cost estimate shall be submitted.