



Booz | Allen |

In response to EPA RFQ No.: RFQ-DC-11-00093

Environmental Protection Agency (EPA)

RCRA Enforcement, Permitting, and Assistance (REPA) REPA 5, Region 2

Volume I—Technical Quotation

December 5, 2011

Prepared for:

Environmental Protection Agency
Attn: Nadia Velasco 202-564-5659
BID AND PROPOSAL ROOM, Mail Code 3802R
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460

Prepared by:

Booz Allen Hamilton
8283 Greensboro Drive
McLean, VA 22102

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed in any other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result of, or in connection with, the work, Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction right to use information contained in this data if it is obtained from another source without restriction. The data subject to this restriction

Booz | Allen | Hamilton

Booz Allen Hamilton Inc
13200 Woodland Park Road
Herndon, VA 20171

Tel 1 703 377 7596
Fax 1 703 902 3621

www.boozallen.com

December 5, 2011
Proposal No. 0BX0-0000

U.S. Environmental Protection Agency
Office of Acquisition Management
Attn: Nadia Velasco 202-564-5659
BID AND PROPOSAL ROOM, Mail Code 3802R
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460

RE: RFQ No. RFQ-DC-11-00093, RCRA Enforcement, Permitting, and Assistance
(REPA) REPA 5, Region 2

Dear Ms. Velasco:

Booz Allen Hamilton (Booz Allen) is pleased to present our technical and price quotation for RFQ-DC-11-00093, RCRA Enforcement, Permitting, and Assistance (REPA) REPA 5, Region 2. Our team is equipped and ready to provide EPA Region 2 with the full range of program support activities called for in the Performance Work Statement (PWS).

As a 12-year REPA prime contractor we have a demonstrated commitment to and passion for the Agency's REPA mission. We hope that commitment and passion show through in this proposal. We have a proven, Region 2-experienced leadership team backed up by a large staff of REPA-experienced personnel ready and willing to help you take on your toughest challenges. (b)(4)

(b)(4)

The attachment is submitted under the terms and conditions of Booz Allen's GSA Federal Supply Schedule, Contract No. GS-10F-0090J, Environmental Services Schedule (ESS), SIN 899-1, and the assumptions contained within the proposal. For additional information please visit our ESS Schedule website at <http://ess.bah.com>.

Additionally, the attachment is submitted with our full acceptance of the terms and conditions contained in RFQ No. RFQ-DC-11-00093.

Ms. Nadia Velasco
December 5, 2011
Page 2

Tax Identification Number (TIN): (b)(4)
Dun & Bradstreet Number (DUNS): 00-692-8857
North American Industrial Classification System (NAICS) Code: 541620

In acknowledgment of EPAAR Clause 1552.209-72, to the best of our knowledge and belief, we are not aware of any information bearing on the existence of any potential organizational conflict of interest in performing the work prescribed under RFQ No. RFQ-DC-11-00093.

If you have any questions regarding our proposal, please contact the (b)(4) (b)(4) at (b)(4) or email at (b)(4)@bah.com for technical matters. For contractual issues, please contact (b)(4) at (b)(4)@bah.com or by phone at (b)(4) or fax at (301) 825-7415. Ms. Vogt is authorized to negotiate on behalf of Booz Allen.

Sincerely,



Peter Trick
Senior Vice President

BOOZ ALLEN HAMILTON INC.

TABLE OF CONTENTS

1.0	TECHNICAL CAPABILITY	
1.1	Task 1 - Technical Reviews and Analysis/Assessment Support.....	1-1
1.2	Task 2 - Field Oversight, Inspection, Sampling, and Data Review.....	1-13
1.3	Task 3 - Enforcement Negotiation and Litigation Support.....	1-25
1.4	Task 4 - Records and Data Management.....	1-35
1.5	Task 5 - Training, Conferences, and Public Involvement.....	1-43
1.6	Task 6 - Special Initiatives, Studies, and Program Support.....	1-50
2.0	MANAGEMENT APPROACH	
2.1	Contract Management Approach.....	2-56
2.2	Relevant Corporate Experience Managing Contracts of Similar Complexity and Size.....	2-68
3.0	PAST PERFORMANCE	
3.1	Introduction.....	3-72
3.1	Organization.....	3-72
4.0	SOCIO-ECONOMIC PARTICIPATION	
5.0	KEY PERSONNEL	
5.1	Introduction.....	5-77
5.2	REPA-Experienced Key Personnel.....	5-77
6.0	SAMPLE SCENARIO	
6.1	Introduction.....	6-89
6.2	Knowledge and Understanding.....	6-89
6.3	Comprehensive Understanding of Each Task and Expertise in Performing the Tasks.....	6-90
6.4	Proposed Key Personnel's Knowledge and Qualifications.....	6-99
6.5	Major Milestones and Schedules.....	6-100
6.6	Summary.....	6-100
7.0	QUALITY MANAGEMENT PLAN	
8.0	CONFLICT OF INTEREST AVOIDANCE PLAN	
9.0	OTHER DIRECT COSTS PLAN	

Table 3.1 – Booz Allen Past Performance Information

Booz Allen Hamilton			
Client	Description and Relevance	Contract Contacts	Subcontractors
Contract Title			SDB Subcontracting Goals
US Environmental Protection Agency Regions 4, 5, 6 RCRA Enforcement, Permitting and Assistance (REPA4) Contract No. EP-W-07-073 Contract Type TM IDIQ Total Value \$14.3M POP 07/2007 – 03/2012	Work performed under this contract is relevant to all PWS tasks as Booz Allen provides the REPA program with technical reviews and analysis support; field oversight, inspection, sampling, and data review; enforcement negotiation and litigation support, records and data management; training, conference and meeting support, outreach material development, and public involvement; and support for special initiatives, studies and PM. Performed extensive technical reviews of over 74 documents including RFIs, Risk Assessments, CMSs, and CMWWork Plans, preparing site characterization reports and Statement of Basis documents; completing 12 field sampling investigations located in Region 6; conducting air modeling of historical emissions from a former PCB manufacturing facility; providing records and data management support for the Superfund program in Region 5; facilitating 12 technical trainings and workshops in Regions 5 and 6, including developing and presenting training on RCRA regulations; creating outreach materials in support of the Environmental Justice Showcase Initiative and the RCC; conducting 444 UST inspections and preparing associated reports for RCRA Subtitle I facilities in Region 6; and completing 28 RFAs and 35 National Corrective Action Prioritization System (NCAPS) ratings in Region 4.	Contracting Officer Corey Kerzhner, 202-564-2231, kerzhner.corey@epa.gov Program Manager/Project Officer Karen Knight, EPA Region 4, (404) 562-8885, knight.karen@epa.gov; Allen Wojtas, Region 5, (312) 886-6194, wojtas.allen@epa.gov; Flora Greene, Region 6, (214) 665-8428, greene.flora@epa.gov Administrative Contracting Officer Same as Contracting Officer (see above)	(b)(4) Goal Actual (b)(4)
US Environmental Protection Agency Regions 7, 8, 9, 10 RCRA Enforcement, Permitting and Assistance (REPA4) for Zone 3 Contract No. EP-W-07-020 Contract Type TM IDIQ Total Value \$13.4M POP 01/2007 – 12/2011	Work performed under this contract is relevant to all PWS tasks as Booz Allen provides the REPA program with technical reviews and analysis support, field oversight, inspection, sampling, and data review support; enforcement negotiation and litigation support; records and data management; training, conference and meeting support, outreach material development and public involvement; and support for special initiatives, studies and program management. Tasks included performing expert technical reviews including corrective action documentation and cost estimates in Region 7; RFI for a refinery in Wyoming; CMS in Nebraska; HHERAs in Regions 8 and 10; performing field sampling investigations at 15 facilities in Iowa; completing 159 RCRA compliance evaluation inspections and compliance assistance visits throughout Iowa; geological and hydrogeological reports; revising visual aids presenting results of our ecological risk analyses for a magnesium production facility in Utah in support of litigation activities undertaken by US EPA and DOJ; providing cost recovery documentation and records management support in Region 10; and providing public involvement support for multiple Region 9 RCRA facilities and Tribes.	Contracting Officer James Langan, 202-564-2227, langan.james@epa.gov Program Manager/Project Officer Aaron Zimmerman, Region 7, (913) 551-7333, zimmerman.aaron@epa.gov; Benjamin Bents, Region 8, (303) 312-6435, bents.benjamin@epa.gov; Bess Gordon, Region 9, (415) 972-3330, gordon.bess@epa.gov; Amberet Green, Region 10, 206-553-0784, green.amberet@epa.gov Administrative Contracting Officer Same as Contracting Officer (see above)	(b)(4) Goal Actual (b)(4)
(b)(4)	(b)(4)	(b)(4)	
(b)(4)			

Booz Allen Hamilton			
Client			
Contract Title	Description and Relevance	Contract Contacts	Subcontractors SDB Subcontracting Goals
(b)(4)	(b)(4)	(b)(4)	None
			Goal Actual
			NA NA
Federal Aviation Administration Environmental and Occupational Safety and Energy Management Program Support, Eastern Logistics Service Area	Work performed under this contract is relevant to all PWS tasks as Booz Allen provides FAA with technical reviews and analysis support; field oversight, inspection, sampling, and data review; enforcement negotiation and litigation support; records and data management; training, conference and meeting support; outreach material development, and public involvement; and support for special initiatives, studies and program management.	Contracting Officer Eddie Wright, (404) 305-5760, eddie.wright@faa.gov Program Manager/ Project Officer Steven Hardee, (404) 389-8174, steven.hardee@faa.gov Administrative Contracting Officer Same as Contracting Officer (see above)	(b)(4)
Contract No. DTFASO-10-D-00001 Contract Type TM IDIQ Total Value \$25M POP 4/2010 – 3/2012	(b)(4)		Goal Actual
			NA (b)(4)
Air Force Center for Engineering and the Environment Global Engineering, Integration, and Technical Assistance 2005 (GEITA05)	Work performed under this contract is relevant to all PWS tasks as Booz Allen provides comprehensive environmental engineering, technical, management and professional support to AFCEE and its customers and has successfully delivered 802 TOs	Contracting Officer Johnny Castro 210-395-8732, johnny.castro@us.af.mil Program Manager/ Project Officer Carol McCollum 210-395-8733, carol.mccollum@us.af.mil Administrative Contracting Officer Terri Gray 703-530-3290, terri.gray@us.af.mil	(b)(4)
Contract No. FA8903-05-D-8729 Contract Type Multi-Award IDIQ Total Value \$850M Contract Ceiling POP Ordering period, 12/2004 – 6/2010 (plus 12 mos for TO completion)	(b)(4)		Goal Actual
			(b)(4)

QUALITY MANAGEMENT PLAN

FOR

**RCRA ENFORCEMENT, PERMITTING, AND ASSISTANCE (REPA5)
CONTRACT**

**IN SUPPORT OF
THE U.S. ENVIRONMENTAL PROTECTION AGENCY**

EFFECTIVE DATE: TBD

Booz | Allen | Hamilton

Concurrence and Approvals

The following persons approve the contents of this *REPA5 Quality Management Plan* and are committed to implementing the provisions described herein:

NOTE: APPROPRIATE APPROVAL SIGNATURES TO BE ADDED UPON AWARD.

TABLE OF CONTENTS

TABLE OF CONTENTS	II
LIST OF FIGURES & TABLES.....	III
1. INTRODUCTION	1
2. MANAGEMENT SYSTEMS	1
2.1 MANAGEMENT AND ORGANIZATION	1
2.1.1 Booz Allen Policy on Quality	1
2.1.2 Organizational Structure for Quality	2
2.2 QUALITY SYSTEM AND DESCRIPTION	6
2.2.1 Quality System Documentation	6
2.2.2 Technical Activities Supported by the Quality System	9
2.3 PERSONNEL QUALIFICATIONS AND TRAINING	10
2.3.1 Personnel Qualifications	10
2.3.2 Training Program	10
2.3.3 Certification Requirements	12
2.3.4 Training and Certification Records	12
2.4 PROCUREMENT OF ITEMS AND SERVICES	14
2.4.1 Procurement System	14
2.4.2 Ensuring QA/QC Requirements Are Defined and Continuously Met	15
2.4.3 Changes to Procurement Documents	16
2.5 DOCUMENTS AND RECORDS	16
2.5.1 Review and Approval	17
2.5.2 General Document Control Requirements	18
2.6 USE OF COMPUTER HARDWARE AND SOFTWARE	19
2.6.1 Hardware/Software Change Management	19
2.6.2 Computer Data Quality Reviews	20
2.6.3 Environmental Model Validation	21
2.7 QUALITY PLANNING	21
2.7.1 Systematic Planning Process	21
2.7.2 Documentation of Planning Decisions	22
2.8 IMPLEMENTATION OF WORK PROCESSES	22
2.8.1 Process Management Tools	22
2.8.2 Teleconferences and Meetings	23
2.8.3 Roles and Responsibilities Related to Implementation	23
2.9 QUALITY SYSTEM ASSESSMENT AND RESPONSE	24
2.9.1 Quality Assessment Tools	25
2.9.2 Responsibilities for Quality Surveillance Execution	25
2.9.3 Reports to Management	26
2.9.4 Assessment Personnel	26
2.10 QUALITY IMPROVEMENT	27
2.10.1 Client Feedback Processes	28
2.10.2 Corrective Action Program	28
2.10.3 Management Review of Corrective Action Program	29

3. COLLECTION AND EVALUATION OF ENVIRONMENTAL DATA	1
3.1 PLANNING AND SCOPING.....	1
3.1.1 Systematic Planning.....	1
3.1.2 Project Scoping Documents.....	2
3.2 DESIGN OF DATA COLLECTION OPERATIONS	3
3.2.1 General Requirements	3
3.2.2 Sample Collection.....	4
3.2.3 Data Generation	4
3.2.4 Data Management	4
3.3 IMPLEMENTATION OF PLANNED OPERATIONS.....	5
3.3.1 Implementation of Scoping Documents	5
3.3.2 Standard Operating Procedures	5
3.3.3 Facilities and Services Maintenance.....	6
3.4 TECHNICAL SYSTEMS ASSESSMENT AND RESPONSE	6
3.5 ASSESSMENT AND VERIFICATION OF DATA USABILITY	7
3.5.1 Evaluation of Data Generated under REPA5	7
3.5.2 Evaluation of Data from Outside Sources	8
APPENDIX A: QUALITY MANAGEMENT ORGANIZATIONAL STRUCTURE	A-1
APPENDIX B: RESPONSIBILITIES AND AUTHORITIES FOR QUALITY SYSTEM	
DOCUMENTATION	B-1
APPENDIX C: KEY QA-RELATED ACTIVITIES.....	C-1
APPENDIX D: ACRONYMS & REFERENCED SOPS	D-1

LIST OF FIGURES & TABLES

Figure 2-2. Quality Management Organizational Chart.....	Error! Bookmark not defined.
Figure 2-3. Quality System Documentation Flow	7
Figure 2-3. Application of Quality System to REPA5 Projects	9
Table 2-1. Representative Training Program Elements.....	11
Table 2-2. Addressing Personnel Training	13
Table 2-4. Quality Assessment Responsibilities and Authorities Summary	25

Conflict of Interest
Avoidance (COIA) Plan

Guidance and Procedures Manual

December 5, 2011

TABLE OF CONTENTS

1.0	CONFLICT OF INTEREST PLAN INTRODUCTION.....	1
1.1	BACKGROUND	1
1.2	TYPES OF CONFLICT OF INTEREST AND UNDERLYING PRINCIPLES	2
1.3	ROLES AND RESPONSIBILITIES	2
1.4	COIA COMPLIANCE MAPPING	3
1.5	ORGANIZATION OF THIS MANUAL.....	3
2.0	STATEMENT OF ORGANIZATIONAL CONFLICT OF INTEREST POLICY	4
3.0	CONFLICT OF INTEREST AVOIDANCE PROCEDURES	5
3.1	OVERVIEW OF THE CONFLICT OF INTEREST AVOIDANCE PROCESS	5
3.2	PHASE I: COIA SCREEN AT TIME OF BID.....	6
3.3	PHASE II: COIA REVIEW AT TIME OF CONTRACT AWARD	7
3.4	PHASE III: COIA SCREEN FOR WORK ASSIGNMENTS ISSUED	8
3.5	PHASE IV: ANNUAL CERTIFICATION OF CONTRACT COIA STATUS AND COIA PROGRAM	9
4.0	PERSONAL CONFLICT OF INTEREST.....	9
5.0	SUBCONTRACTOR CONFLICT OF INTEREST.....	10
6.0	PREVIOUSLY SUBMITTED PLANS	10
7.0	CONFLICT OF INTEREST AVOIDANCE PROGRAM TRAINING	11
	APPENDIX 1 – RFP AND CONTRACT AWARD COIA SCREENING FORM	13
	APPENDIX 2 – WORK ASSIGNMENT COIA SCREENING FORM	16
	APPENDIX 3 – EMPLOYEE CONFIDENTIALITY AGREEMENT FORMS.....	19
	APPENDIX 4 – ANNUAL CERTIFICATION OF CONTRACT COIA STATUS FORM	21