

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input type="checkbox"/> Amendment Number:				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015 Base Option Period Number 1			Title of Work Assignment/SF Site Name HRS Revisions				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input checked="" type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 08/01/2012 To 07/31/2013				
Comments: The purpose of this action is to initiate new work assignment 2-03 entitled "HRS Revisions" for Option Pd 1 and adds 5,973 hours of Level of Effort. The Contractor shall submit a Work Plan in accordance with the Contract. Contractor shall be advised that Technical Direction provided under the Base Period WA will be valid under the Option Period WA.										
<input type="checkbox"/> Superfund Accounting and Appropriations Data <input checked="" type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO (Max 2) <input type="checkbox"/>										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE: 0				
08/09/2010 To 07/31/2015										
This Action:						5,973				
Total:						5,973				
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:		LOE:				
Cumulative Approved:				Cost/Fee:		LOE:				
Work Assignment Manager Name David Yogi <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code: Phone Number 703-347-8835 FAX Number:				
Project Officer Name Emily Johnson <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code: Phone Number: 703-603-8764 FAX Number:				
Other Agency Official Name Brian Nelson-Palmer <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code: Phone Number: 202-564-6190 FAX Number:				
Contracting Official Name Eric Schermerhorn <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>						Branch/Mail Code: Phone Number: 202-564-6095 FAX Number:				

Performance Work Statement
Work Assignment Number: 2-03

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Manager: David Yogi

Alternate Work Assignment Manager: Terry Jeng

II. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in developing alternative ranking systems if EPA believes revisions is necessary. In general, the contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;
- Provide technical background studies;
- Support OSRTI in workgroup deliberations as technical experts on the HRS;
- Respond to public comments;
- Develop a legal defense of the revised HRS; and
- Review petition(s) to determine if technical issues are accurate.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible schedules for the completion of the initiative, a framework for creating the pathway, status reports on work being completed on the revisions, and any other related deliverables to be determined necessary after future deliberation. Additionally, EPA requests the contractor attend any meetings deemed relevant by the WAM.

Task 2: Support Potential Revision of HRS for: Fire and Explosion Exposure Pathway, Soil Screening Benchmark for Lead; Threats Posed to Sensitive Communities (including tribal considerations)

EPA requests the contractor provide general support (*e.g.*, drafting possible approaches for creating pathways, conducting background research, responding to public comments) for revising the HRS each of the listed three items, and provide support developing and implementing a community outreach strategy and related reports on the following items:

- fire and explosion exposure pathway
- soil screening benchmark for lead
- threats posed to sensitive communities

III. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all deliverables and drafts in electronic format only. Electronic files must also be provided upon completion of the work assignment.

Due Date

Task 1

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

Task 2

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000001				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015			Title of Work Assignment/SF Site Name				
			Base Option Period Number 1			HRS Revisions				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2012 To 07/31/2013					
Comments: The purpose of this action is to incorporate Amendment 1. The Contractor shall submit their initial work plan to this Work Assignment based solely/exclusively on Amendment 1 in accordance with the terms of the contract. All other terms and conditions remain unchanged.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO <input type="checkbox"/> (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:		LOE: 5,973						
08/09/2010 To 07/31/2015										
This Action:				0						
Total:				5,973						
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:			LOE:			
Cumulative Approved:				Cost/Fee:			LOE:			
Work Assignment Manager Name David Yogi							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number 703-347-8835			
							FAX Number:			
Project Officer Name Emily Johnson							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 703-603-8764			
							FAX Number:			
Other Agency Official Name							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number:			
							FAX Number:			
Contracting Official Name Eric Schermerhorn							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-564-6095			
							FAX Number:			

Performance Work Statement
Work Assignment Number: 2-03

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Manager: David Yogi

Alternate Work Assignment Manager: Terry Jeng

II. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in developing alternative ranking systems if EPA believes revisions is necessary. In general, the contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;
- Provide technical background studies;
- Support OSRTI in workgroup deliberations as technical experts on the HRS;
- Respond to public comments;
- Develop a legal defense of the revised HRS; and
- Review petition(s) to determine if technical issues are accurate.

III. TASK DETAIL

The contractor shall perform the following tasks:

Task 0 — Work Plan and Budget Development

The contractor shall prepare a detailed work plan and budget for the accomplishment of the indicated tasks in accordance with the clause *Work Assignments* (EPAAR 1552.211-74), Alternate I. The work plan shall include cost estimates a description of: (a) proposed staff; (b) the number of hours and labor classifications proposed for each task, to include both prime contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for deliverables. This task also includes weekly telephone conferences between the WAM and the project manager, to coordinate and confirm task performance. The contractor shall also submit monthly progress and financial reports pursuant clause, F.2, MONTHLY PROGRESS REPORT (EPAAR 211-70)

Prior to initiating any action under technical direction, the EPA WAM shall ensure that the technical direction falls within the scope of work for this Work Assignment.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible schedules for the completion of the initiative, a framework for creating the pathway, status reports on work being completed on the revisions, and any other related deliverables to be

determined necessary after future deliberation. Additionally, EPA requests the contractor attend any meetings deemed relevant by the WAM.

Task 2: Support Potential Revision of HRS for: Fire and Explosion Exposure Pathway, Soil Screening Benchmark for Lead; Threats Posed to Sensitive Communities (including tribal considerations)

EPA requests the contractor provide general support (*e.g.*, drafting possible approaches for creating pathways, conducting background research, responding to public comments) for revising the HRS each of the listed three items, and provide support developing and implementing a community outreach strategy and related reports on the following items:

- fire and explosion exposure pathway
- soil screening benchmark for lead
- threats posed to sensitive communities

IV. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all deliverables and drafts in electronic format only. Electronic files must also be provided upon completion of the work assignment.

Due Date

Task 0

The workplan is due within 20 days after receipt of this work assignment.

The monthly progress report is due the 15th of each month.

Task 1

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

Task 2

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000002				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015			Title of Work Assignment/SF Site Name				
			Base Option Period Number 1			HRS Revisions				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2012 To 07/31/2013					
Comments: The purpose of this amendment is to approve the contractor's WP and CE dated 8/13/12.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO <input type="checkbox"/> (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period: Cost/Fee: LOE: 08/09/2010 To 07/31/2015										
This Action: 										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated: Cost/Fee: LOE:										
Cumulative Approved: Cost/Fee: LOE:										
Work Assignment Manager Name David Yogi <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number 703-347-8835 FAX Number:			
Project Officer Name Emily Johnson <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: 703-603-8764 FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: FAX Number:			
Contracting Official Name Eric Schermerhorn <div style="display: flex; justify-content: space-between;"> <div>_____</div> <div>_____</div> </div> <div style="display: flex; justify-content: space-between;"> <div>(Signature)</div> <div>(Date)</div> </div>							Branch/Mail Code: Phone Number: 202-564-6095 FAX Number:			

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000003				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015 Base <input checked="" type="checkbox"/> Option Period Number			Title of Work Assignment/SF Site Name HRS Revisions				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval						Period of Performance From 08/01/2012 To 07/31/2013				
Comments: The purpose of this action is to add 500 hours of Level of Effort to this Work Assignment. There is no change in scope to the statement of work, only an addition of more time. The contractor should prepare a very brief work plan and cost estimate in accordance with the contract. All other terms and conditions remain unchanged.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO (Max 2) <input type="checkbox"/>										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE: 0				
08/09/2010 To 07/31/2015										
This Action:						6,473				
Total:						6,473				
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:		LOE:				
Cumulative Approved:				Cost/Fee:		LOE:				
Work Assignment Manager Name David Yogi _____ (Signature) (Date)						Branch/Mail Code: Phone Number 703-347-8835 FAX Number:				
Project Officer Name Emily Johnson _____ (Signature) (Date)						Branch/Mail Code: Phone Number: 703-603-8764 FAX Number:				
Other Agency Official Name _____ (Signature) (Date)						Branch/Mail Code: Phone Number: FAX Number:				
Contracting Official Name Eulvid Rocque _____ (Signature) (Date)						Branch/Mail Code: Phone Number: 202-564-8316 FAX Number:				

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000004				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015 Base <input checked="" type="checkbox"/> Option Period Number			Title of Work Assignment/SF Site Name				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2012 To 07/31/2013					
Comments:										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO (Max 2) <input type="checkbox"/>										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:			LOE:					
08/09/2010 To 07/31/2015										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:			LOE:			
Cumulative Approved:				Cost/Fee:			LOE:			
Work Assignment Manager Name David Yogi <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number 703-347-8835 FAX Number:			
Project Officer Name Emily Johnson <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 703-603-8764 FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: FAX Number:			
Contracting Official Name Eric Schermerhorn <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 202-564-6095 FAX Number:			

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000005				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015			Title of Work Assignment/SF Site Name				
			Base Option Period Number 1			2-03 HRS Revisions				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2012 To 07/31/2014					
Comments: The purpose of this amendment is to extend the period of performance, amend the Statement of Work, increase the level of effort, and request a work plan and cost estimate in accordance with the terms of the contract.										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO (Max 2) 22										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE: 0				
08/09/2010 To 07/31/2015										
This Action:						13,473				
Total:						13,473				
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:			LOE:			
Cumulative Approved:				Cost/Fee:			LOE:			
Work Assignment Manager Name David Yogi							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number 703-347-8835			
							FAX Number:			
Project Officer Name Emily Johnson							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 703-603-8764			
							FAX Number:			
Other Agency Official Name							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number:			
							FAX Number:			
Contracting Official Name Eric Schermerhorn							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-564-6095			
							FAX Number:			

Performance Work Statement
Work Assignment Number: 2-03

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Manager: Terry Jeng
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
email: jeng.terry@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9112
email: myers.robert@epa.gov

II. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in developing alternative ranking systems if EPA believes revisions is necessary. In general, the contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;
- Provide technical background studies;
- Support OSRTI in workgroup deliberations as technical experts on the HRS;
- Respond to public comments;
- Develop a legal defense of the revised HRS; and
- Review petition(s) to determine if technical issues are accurate.
-

For planning purposes, the contractor should anticipate that work for this task will vary, though LOE for this task should range from 6,000-10,000 hours for the performance period.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible schedules for the completion of the initiative, a framework for creating the pathway, status reports on work being completed on the revisions, and any other related deliverables to be determined necessary after future deliberation. Additionally, EPA requests the contractor attend any meetings deemed relevant by the WAM.

III. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all deliverables and drafts in electronic format only. Electronic files must also be provided upon completion of the work assignment.

Due Date

Subtask 1

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000006				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015 Base <input checked="" type="checkbox"/> Option Period Number			Title of Work Assignment/SF Site Name				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2012 To 07/31/2014					
Comments:										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO (Max 2) <input type="checkbox"/>										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:			LOE:					
08/09/2010 To 07/31/2015										
This Action:										
Total:										
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:			LOE:			
Cumulative Approved:				Cost/Fee:			LOE:			
Work Assignment Manager Name David Yogi <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number 703-347-8835 FAX Number:			
Project Officer Name Crystal Gatson <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 703-603-9023 FAX Number:			
Other Agency Official Name <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: FAX Number:			
Contracting Official Name Eric Schermerhorn <div style="display: flex; justify-content: space-between;"> <div>_____ (Signature)</div> <div>_____ (Date)</div> </div>							Branch/Mail Code: Phone Number: 202-564-6095 FAX Number:			

EPA United States Environmental Protection Agency Washington, DC 20460 Work Assignment						Work Assignment Number 2-03				
						<input type="checkbox"/> Other <input checked="" type="checkbox"/> Amendment Number: 000007				
Contract Number EP-W-10-016			Contract Period 08/09/2010 To 07/31/2015			Title of Work Assignment/SF Site Name				
			Base Option Period Number 1			HRS Revisions				
Contractor COMPUTER SCIENCES CORPORATION					Specify Section and paragraph of Contract SOW					
Purpose: <input type="checkbox"/> Work Assignment <input type="checkbox"/> Work Assignment Close-Out <input checked="" type="checkbox"/> Work Assignment Amendment <input type="checkbox"/> Incremental Funding <input type="checkbox"/> Work Plan Approval					Period of Performance From 08/01/2012 To 07/31/2015					
Comments: The purpose of this action is to incorporate the attached SOW and extend the period of performance through 07/31/2015. The contractor shall submit a work plan and cost estimate in accordance with the terms of the contract. All other terms and conditions remain unchanged										
<input checked="" type="checkbox"/> Superfund Accounting and Appropriations Data <input type="checkbox"/> Non-Superfund										
Note: To report additional accounting and appropriations data use EPA Form 1900-69A.										
SFO <input type="checkbox"/> (Max 2)										
Line	DCN (Max 6)	Budget/FY (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object Class (Max 4)	Amount (Dollars)	(Cents)	Site/Project (Max 8)	Cost Org/Code (Max 7)
1										
2										
3										
4										
5										
Authorized Work Assignment Ceiling										
Contract Period:		Cost/Fee:				LOE: 0				
08/09/2010 To 07/31/2015										
This Action:						18,973				
Total:						18,973				
Work Plan / Cost Estimate Approvals										
Contractor WP Dated:				Cost/Fee:			LOE:			
Cumulative Approved:				Cost/Fee:			LOE:			
Work Assignment Manager Name Robert Myers							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number 703-603-8851			
							FAX Number:			
Project Officer Name Crystal Gatson							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 703-603-9023			
							FAX Number:			
Other Agency Official Name Jennifer Hemsley							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 703-603-8921			
							FAX Number:			
Contracting Official Name Mark Heare							Branch/Mail Code:			
_____ (Signature) (Date)							Phone Number: 202-564-4774			
							FAX Number:			

Performance Work Statement
Work Assignment Number: 2-03

I. ADMINISTRATIVE

A. Title: HRS Revisions

B. Work Assignment Manager: Terry Jeng
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
email: jeng.terry@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9112
email: myers.robert@epa.gov

II. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTI in revising or modifying the HRS, and support OSRTI in developing alternative ranking systems if EPA believes revisions is necessary. In general, the contractor shall support OSRTI to:

- Develop and/or analyze technical revisions to the HRS;
- Provide technical background studies;
- Support OSRTI in workgroup deliberations as technical experts on the HRS;
- Respond to public comments;
- Develop a legal defense of the revised HRS; and
- Review petition(s) to determine if technical issues are accurate.
-

For planning purposes, the contractor should anticipate that work for this task will vary, though LOE for this task should range from 6,000-10,000 hours for the performance period.

Task 1: Support Revision of HRS for Vapor Intrusion

EPA requests the contractor support EPA in its effort to revise the Hazard Ranking System to include Vapor Intrusion. As part of this effort, EPA may request the contractor offer possible schedules for the completion of the initiative, a framework for creating the pathway, status reports on work being completed on the revisions, and any other related deliverables to be determined necessary after future deliberation. Additionally, EPA requests the contractor attend any meetings deemed relevant by the WAM.

III. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all deliverables and drafts in electronic format only. Electronic files must also be provided upon completion of the work assignment.

Due Date

Subtask 1

Deliverable due dates will be negotiated with contractor prior to the start of work either verbally or via TD, issued by either WAM or alternate.

Work Assignment Form, (WebForms v1.0)