ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF PAGES 11

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER: 11/06/2012
2. CONTRACT NO. (If any): EP-W-11-009
3. ORDER NO: 0020
4. REQUISITION/REFERENCE NO: PR-OA-12-00154

5. ISSUING OFFICE (Address correspondence to):
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

6. SHIP TO
a. NAME OF CONSIGNEE: Cheryl R. Brown
b. STREET ADDRESS:
1200 Pennsylvania Avenue, N. W.
US EPA, MC 1804A
Phone: 202-566-0940
Email: Brown.cherylr@epa.gov
c. CITY: Washington
d. STATE: DC
e. ZIP CODE: 20460

7. TO: NA
a. NAME OF CONTRACTOR: RENAISSANCE PLANNING GROUP, INC.
b. COMPANY NAME:
c. STREET ADDRESS: 121 S ORANGE AVE STE 1200
c. CITY: Orlando
d. STATE: FL
e. ZIP CODE: 32801

f. SHIP VIA:

8. TYPE OF ORDER
[ ] a. PURCHASE
REFERENCE YOUR
Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.
[X] b. DELIVERY
Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA: See Schedule
10. REQUISITIONING OFFICE: Reconstruct Originating Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[ ] a. SMALL [ ] b. OTHER THAN SMALL [ ] c. DISADVANTAGED [ ] d. WOMEN-OWNED [ ] e. HUBZone
[ ] f. SERVICE DISABLED VETERAN-OWNED [ ] g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM [ ] h. EDWOSB

12. F.O.B. POINT: Destination

13. PLACE OF		14. GOVERNMENT B/L NO	15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)	16. DISCOUNT TERMS
a. INSPECTION: Destination	b. ACCEPTANCE: Destination			

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: (b)(4) TC 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building TOPO: Kevin Nelson Continued ...					

18. SHIPPING POINT:
19. GROSS SHIPPING WEIGHT:
20. INVOICE NO.:

17(h) TOTAL (Cont. pages): $0.00

21. MAIL INVOICE TO.
a. NAME: RTP Finance Center
b. STREET ADDRESS (or P.O. Box): US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
c. CITY: Durham
d. STATE: NC
e. ZIP CODE: 27711

SEE BILLING INSTRUCTIONS ON REVERSE

17(i) GRAND TOTAL: $230,000.00

22. UNITED STATES OF AMERICA BY (Signature): Jody Gosnell
23. NAME (Typed): Jody Gosnell
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 Rev. 2/2012
Prescribed by GSA/FAR 48 CFR 53.213(f)

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER	CONTRACT NO.	ORDER NO
11/06/2012	EP-W-11 009	0020

ITEM NO (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	Admin Office: HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460 Period of Performance: 11/06/2011 to 01/26/2013 Please note funding $89,589 is for Brownfield and $135,410.99 is Smart Growth: Building Blocks Tools Finalization and EPA Regional Office Capacity Building					
0001	Building Blocks Tools Finalization and EPA Regional Office Capacity Building in accordance with the attached Statement of Work and the contractor's technical proposal dated September 20, 2012 and revised cost proposal received on October 31, 2012. Task Order Cost: (b)(4) Task Order Fixed Fee: (b)(4) Total CPFF: $230,000.00 Funded Cost: (b)(4) Funded Fee: (b)(4) Contractor is not authorized to exceed funded amount of $223,736.99. Accounting Info: 12-13-B-11W 301M43-2505-1211W21084-001 BFY: 12 EFY: 13 Fund: B Budget Org: 11W Program (PRC): 301M43 Budget (BOC): 2505 DCN Line ID: 1211W21084-001 Funding Flag: Partial Funded: $89,589.00 Accounting Info: 12-13-B 11W-301MA4-2505-1211W21084-002 BFY: 12 EFY: 13 Fund: B Budget Org: 11W Program (PRC): 301MA4 Budget Continued ...					

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) > $0.00

ORDER F SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

IMPORTANT: Mark all packages and papers with contract and/or order numbers

DATE OF ORDER	CONTRACT NO	ORDER NO.
11/06/2012	EP-W 11 009	0020

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	(BOC): 2505 DCN - Line ID: 1211W21084-002 Funding Flag: Partial Funded: $134,147.99 The obligated amount of award: $223,736.99. The total for this award is					
	TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))				$0.00	

Statement of Work

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011

RFO Number: 20

I. TITLE: Building Blocks Tools Finalization and EPA Regional Office Capacity Building (updated)

II. PERIOD OF PERFORMANCE:

From: Date of award

To: Phase 1: Tasks 1 through part of Task 3 (date of award to January 26, 2013)

Phase 2: Completion of Task 3 (January 27, 2013 to May 1, 2013)

III. BACKGROUND: This Statement of Work (SOW) will provide contractor support to Environmental Protection Agency (EPA) as it continues the expansion of its Building Blocks for Sustainable Communities program. The program, launched in March of 2011, is a critical element of the EPA Office of Sustainable Communities' (OSC) efforts to transform its technical assistance work. This effort will build on the lessons learned from the first two rounds of Building Blocks assistance, as well as EPA's experiences working with communities through other efforts.

Beginning in 2005, EPA began to provide direct technical assistance to communities through the Smart Growth Implementation Assistance (SGIA) program. This program tackles difficult policy issues, requiring a significant time investment for each project. EPA has found through working on SGIA that many communities struggle with the basic "building blocks" to lead to better development: the ability to identify needed changes in their policy or regulatory frameworks, to implement changes, and to build and sustain the political consensus needed for change. This dynamic inspired the creation of the Sustainable Communities Building Blocks Program to help the Agency develop more focused tools and approaches around narrowly defined subjects.

In 2011 and 2012, OSC developed 11 tools through the Sustainable Communities Building Blocks Program. These tools have undergone significant revision over the course of implementation. This SOW supports EPA's continued effort to develop and apply building blocks tools for smart growth. It will do so by expanding and refining technical assistance tools that can be quickly adapted to a particular community context, delivered in a one or two day site visit, with a brief follow up memo presenting options for next steps. EPA expects this task order will facilitate the testing of these tools through site visit and feedback loops with 20 communities (each selected by an EPA Regional Office staff member) and EPA staff. While the SOW will be managed by a TO COR at headquarters, it is expected that EPA Regional staff will serve as local points of contact.

IV. PURPOSE AND OBJECTIVE: Under this SOW, EPA will provide assistance to 20 communities coordinated through EPA's regional offices by offering four existing Building Block Tools that need further refinement based on the offerings scheduled under this SOW.

These tools are:

(1) Small Town and Rural Zoning Codes;
(2) Green Building Toolkit; and
(3) Linking Land Use to Water Quality.

EPA will supply the Contractor with all existing materials for these tools.

The objective of tool delivery is to refine and finalize a tool into a format that can be used in wide distribution. These fully-refined tools will be tested through site visit and feedback loops with communities and EPA staff.

For the purpose of this SOW, a **tool** *is defined as a body of materials that could include an agenda, presentations, and/or exercises, formatted in a manner so that a group can have a facilitated discussion around a series of inputs and outputs. Ideally, a tool shall have some process or mechanism by which data or information is analyzed resulting in an output of potential next steps for policy change. A tool is not just a series of presentations, but rather an action oriented process.*

EPA's ten Regional Offices will each select two communities that will receive assistance on one of the three tools mentioned above. Once the communities are selected, the regional staff will assist the TO COR in conducting pre-site visit logistics (e.g. working with the local government to select a site visit date, discussing marketing and outreach and gathering existing data); attend the site visit as a representative of EPA; and reviewing the next steps memo prior to its finalization. While EPA regional staff will be involved in this work, all direction will come from the TO COR.

The purpose of delivering these tools is to test and refine the materials available to communities which are expected to (1) stimulate a dialogue about growth and development, (2) strengthen local capacity to implement smart growth approaches, and (3) provide suggestions on how to change local policies and procedures to implement sustainable community approaches.

This SOW will focus on the following components:

(1) Working with EPA to establish a schedule for tool delivery;

(2) Reviewing and finalizing the three aforementioned tools;

(3) Delivering technical assistance on three tools to a total of 20 communities; and

(4) Preparing the final tool materials into a completed Workbook.

As a result of this task order, EPA will have field-tested available tools to assist a larger number of communities to be able to tackle complex smart growth implementation issues. The implementation of these tools can help deliver the following environmental and community outcomes:

- expanded housing and transportation choices among households, particularly those earning below area median income;
- more balanced transportation systems that support walking, biking, and public transit, as well as driving;
- reduced vehicle miles traveled, resulting in lower greenhouse gas emissions, lower commuting costs, and decreased road congestion;
- efficient use of services and infrastructures, resulting in cost savings for the public;
- increased redevelopment of brownfields, as well as other underutilized infill locations;
- improved water quality through efforts that reduce stormwater runoff into existing waterways;
- reduced cost and energy intensity of stormwater management systems through increased use of green stormwater practices;
- increased focus on smart growth and environmental benefits for overburdened, underserved, historically underrepresented, and/or sensitive populations (including racial or socioeconomic minorities, the elderly, and/or children);
- more healthy and safe pedestrian walkways and streetscapes through use of street trees, swales, and other green infrastructure components; and
- reduced energy and water consumption and lower household energy/utility costs through use of green building construction techniques and materials.

Finally, this work also helps support the Partnership for Sustainable Communities, an interagency partnership among EPA, U. S. Department of Housing and Urban Development (HUD), and U. S. Department of Transportation (DOT). The Partnership seeks to align federal resources to support implementation of more sustainable, smart growth approaches to development challenges. Six livability principles have been developed to describe the types of communities which the Partnership seeks to support.[1] EPA will work with our federal partners in HUD and DOT to implement our ongoing programs, including this new round of Building Blocks technical assistance. In so doing, we expect to respond to the needs of many communities that are facing very similar issues around their implementation of smart growth approaches.

V. QUALITY ASSURANCE (QA) REQUIREMENTS

Check [ ] Yes if the following is required or [x] NO if the following is not required. The Contractor shall submit with their technical proposal a written Quality Assurance Project Plan for any project that is developing environmental measurements or a Quality Assurance

[1] Read more about the Partnership and the six Livability Principles at http://www.epa.gov/smartgrowth/partnership/index.html

Supplement to the Quality Management Plan for any project which generates environmental data using models.

VI. TASKS AND DELIVERABLES:

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in draft form and provide revisions and/or comments to the contractor. The contractor shall incorporate the TO COR's comments 14 days after receipt of comments. Final deliverable shall be in MS Word format.

Contractor personnel shall at all times identify themselves as Contractor employees and shall not present themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in inherently governmental activities, including but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead.

From time to time, as new information develops, the contractor shall organize Guidance Calls with various experts for the purposes of scoping issues, confirming topics of research and methodological approaches, and making sure tasks and the overall project are on track and focusing on relevant topics and issues. Technical direction, when appropriate, will be provided by the TO COR.

Task One –Project Management and Scheduling

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

For project management, the contractor shall organize and facilitate conference calls with team members as necessary, but at a minimum to include:

- At least two 2-hour calls with the full team to discuss the objectives of the program and to discuss tool development and delivery;
- A weekly call with the TO COR to review project progress. For budgeting purposes, the contractor shall plan to have one person on this call. Weekly calls shall be limited to 30 minutes; and
- One 2-hour call with the full team near the end of the project to discuss project accomplishments and results.

EPA will prepare a tentative schedule for implementation of 20 community-based technical assistance site visits and confer with the contractor regarding availability. The schedule shall include at a minimum the following steps:

- The aforementioned team calls and weekly coordination calls;
- One site visit per community, spanning one or one-and-a-half days depending on the site. No more than one site visit per tool to be scheduled per week. Any individual tool shall also be delivered with at least one week gap between each site visit to allow for modifications to the tool delivery process. Sites visits will not occur until EPA approves the tool materials;

- Bi-weekly calls with EPA, the contractor point of contact and/or the community to prepare for the site visit, beginning no less than two months prior, and weekly calls in preparation, beginning no less than six weeks prior; EPA will make all arrangements with communities regarding logistics, scheduling of workshops and review of expectations of roles and responsibilities. This will be done to ensure that the contractor only needs to be on 2 calls with the community prior to the workshop;
- Draft materials/delivery approach for each of the site visits;
- and
- Delivery of completed tools.

The Contractor shall devise a schedule for completing all assistance to 20 communities no later than eight (8) months after award. The initial project schedule shall be developed within 14 days of executing the task order. The schedule will be updated throughout the project as site visits are scheduled and reports are submitted.

Task Two – Review and Finalize Tools Workshop Materials

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The Contractor shall work with the TO COR to review the existing tool materials designed for delivery in a one and a half day site visit format. EPA will provide the Contractor with the tools in their existing format. The Contractor shall become familiar with these tools. Each tool shall have the following format:

- an agenda for the on-site workshop;
- an exercise/audit/or self-evaluation that a community can conduct prior to the site visit;
- an introductory or overview presentation;
- an interactive activity to review the exercise and/or a process for analyzing the information collected;
- a presentation connecting the activity to best practices and implementation; and
- a concluding presentation.

The existing tools include elements such as: interactive charrette-style exercises, checklists or similar techniques to facilitate discussion, or some other approach. The nature of the topic covered shapes the basic approach and elements within the tool. Materials shall be produced to address urban, suburban and rural communities. The TO COR will supply a template for PowerPoint presentations; however, all tool delivery materials shall include some aspect of local data or information analysis.

The contractor shall review existing workshop materials for each tool. The contractor shall finalize the tool by making improvements based on their expertise and /or incorporating any feedback from EPA based on previous delivery of the tool. The contractor shall deliver a proposed finalized set of tool materials (agenda, exercises, PowerPoint files) to EPA no later than 21 days prior to the first scheduled workshop for each of the three tools. The final draft

files shall be delivered with track changes or comment boxes. Any modifications shall be incorporated and provided to EPA no less than 7 days prior to the workshops. Finalized tools shall contain each of the following components:

- Annotated agenda for each tool;
- Requirements, if any, for a person to deliver the tool;
- Final versions of any Power Points and other tool materials, such as community "homework" sheets;
- Speaker notes to facilitate delivery of a base presentation by someone with a basic familiarity with sustainable communities and smart growth concepts; and
- Podcasts, if possible.

While EPA anticipates that these tools will be finalized prior to the site visits, if feasible, some minor revisions or changes might occur after the site visits. The decision to make such changes will be based on two criteria: 1) a limited amount of effort (1 to 2 hours per tool) required to make changes and 2) significant feedback from communities that something needs to change.

Task Three – Implement Site Visit/Workshop for All Communities

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The contractor shall identify qualified experts to work with each community around their chosen tool. As stated in task one, the primary delivery mechanism will be a site visit that stretches over a day and a half period. While most community site visits will take place over a day and a half time period (some may be feasible to complete in one day), the contractor shall include in the workplan budget a full two day commitment to account for travel and any scheduling issues. The site visits will be structured around a quick community reconnaissance tour and subsequent workshop sessions with key stakeholders. The brief reconnaissance tour will be primarily aimed at identifying local examples relevant to the tool and taking pictures that can be integrated into the workshop presentations.

The tools shall be set up to require only a minimal amount of prep time to customize their application in each community. The contractor shall plan to spend no more than 10 to 15 hours of prep time for each community. The TO COR will coordinate with the Contractor and EPA regional staff to schedule site visits.

The Contractor shall at a minimum, participate in at least two conference calls with each community to ensure that EPA and the Contractor have the appropriate information for implementing the technical assistance, logistics, and gathering some baseline data.

The materials shall be designed to produce insights for the community about the best path forward by using case studies, illustrative examples, checklists, scorecards or other worksheet-based exercises, or simple data analysis. This may be best achieved by focusing on a particular

site, proposed development, regulation, or building. In any case, the workshop shall clearly illustrate the core concepts of the tool, applied to a local context, and provide a clear roadmap for how to move the concept forward in the community. The Contractor shall facilitate the day-long workshop, including making presentations and/or leading group work where appropriate when available. EPA regional staff will attend each site visit and provide some overview information about the Building Blocks program. They will assist the Contractor where appropriate, such as making presentations, facilitating discussions, and engaging with participants.

The Contractor shall implement the site visit in a format corresponding to the materials developed in Task Two. The Contractor shall also offer the recipient community guidance on an appropriate list of invited participants: whether the on-site visit is oriented primarily to local government staff, elected officials, citizenry, or some combination thereof, and how.

For budgeting purposes, 10 of the site visits shall require 2 staff from the Contractor team to deliver the assistance. The other 10 site visits shall be staffed by one member of the Contractor team.

EPA Regional office staff, through management of the TO COR, will be a point of contact for organizing the logistics associated with workshop. The Contractor shall participate in monthly and weekly calls with TO COR or the selected community prior to the workshop (see schedule proposed under Task One), and shall develop relevant community background materials to ensure that the workshop is applicable to local conditions.

Within 7 days of the workshop delivery, the Contractor shall provide EPA with a final set of workshop materials to be used during the site visit, as well as a draft version of the summary of the workshop lessons learned (as facilitated and informed by the Contractor) not to exceed five pages. EPA will respond with comments within 7 days, after which time a final set of summary concepts shall be delivered to EPA within 7 days.

The Contractor shall, upon completion of each community-based workshop, develop a brief "next steps" memo to EPA (**no more than five pages in length**) that focuses on next steps that the community could take to implement ideas discussed during the site visit, including but not limited to policy or code changes the community might consider making. EPA will provide a template for the memo. The Contractor shall provide the memo to EPA within 7 days after the conclusion of the workshop. EPA will respond with comments within 7 days, after which time a final draft shall be delivered to EPA within one week.

In summary, site visits shall include the following steps:

- Prepare for site visit
- Finalize site visit materials
- Deliver materials at the site visit
- Prepare brief (no more than 5 page) next steps memo for the community

VII. SCHEDULE FOR DELIVERABLES:

The contractor shall provide the following specific deliverables to the EPA TO COR:

TASK	DELIVERABLE	FORM AND QUANTITY	DATE DUE
1	Schedule for Implementation	Excel Spreadsheet, updated regularly	Within 14 days of executing task order.
2	Review and Finalize Tools Workshop Materials	Polished exercises, notes for presentation materials, written instructions for presenters and podcasts	Concept within 28 days prior to first site visit per tool, draft materials within 14 days prior to first site visit per tool, final 1 week prior to first site visit per tool.
3	Implement Site Visit/Workshops	Site visit; next steps memos	Draft of next steps memo within 7 days of each site visit, final within 7 days receiving EPA's comments.

VIII. MISCELLANEOUS

Software Application files, delivered to the Government, shall conform to the requirements relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet information and applications. See: http://www.section508.gov/

Preferred text format:	MS Word, Office 2007, single-spacing, 12 point font. Documents shall adhere to the EPA/Office of Sustainable Communities Style Guide, located in attachments
Preferred presentation format:	Power Point, Office 2007
Preferred portable format:	Adobe Acrobat

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE 1 OF PAGES 3

2. AMENDMENT/MODIFICATION NO.: 001

3. EFFECTIVE DATE: See Block 16C

4. REQUISITION/PURCHASE REQ. NO.: PR-OA-12-00154

5. PROJECT NO. *(If applicable)*

6. ISSUED BY CODE HPOD

HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

7. ADMINISTERED BY *(If other than Item 6)* CODE HPOD

HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*

RENAISSANCE PLANNING GROUP, INC.
Attn: NA
121 S ORANGE AVE STE 1200
Orlando FL 32801

CODE (b)(4)

FACILITY CODE

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED *(SEE ITEM 11)*

x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0020

10B. DATED *(SEE ITEM 13)* 11/06/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*
See Schedule

Net Increase: $6,263.01

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER *(Specify type of modification and authority)* In accordance with FAR 52.243-2 Changes, Cost-Reimbursement

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

DUNS Number: (b)(4)
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building
TOPO: Kevin Nelson
The purpose of this modification is to:
1. Extend the period of performance from January 26, 2013 to June 30, 2013 at no additional cost to the government (as requested in the contractors e-mail dated 01/17/2013).

2. Add incremental funding in the amount of $6,263.01 to fully fund the Task Order.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)* Kathryn Barton	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

NAME OF OFFEROR OR CONTRACTOR
RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Reason for Modification : Other Administrative Action/ Funding Period Of Performance End Date changed from 26-JAN-13 to 30-JUN-13 Obligated Amount for this Modification: $6,263.01 New Total Obligated Amount for this Award: $230,000.00 Incremental Funded Amount changed: from $223,736.99 to $230,000.00 CHANGES FOR LINE ITEM NUMBER: 1 Description changed to: Building Blocks Tools Finalization and EPA Regional Office Capacity Building in accordance with the attached Statement of Work and the contractor's technical proposal dated September 20, 2012 and revised cost proposal received on October 31,2012. Task Order Cost: (b)(4) Task Order Fixed Fee: (b)(4) Total CPFF: $230,000.00 Obligated Amount for this modification: $6,263.01 Incremental Funded Amount changed from $223,736.99 to $230,000.00 NEW ACCOUNTING CODE ADDED: Account code: 13-14-B-11W-301MA4-2505-1211W21084-003 Beginning FiscalYear 13 Ending Fiscal Year 14 Fund (Appropriation) B Budget Organization 11W Amount: $6,263.01 Delivery Location Code: HPOD HPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711 FOB: Destination Continued ...				

NAME OF OFFEROR OR CONTRACTOR
RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Period of Performance: 11/06/2011 to 06/30/2013				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE 1 OF PAGES 2

2. AMENDMENT/MODIFICATION NO. 002

3. EFFECTIVE DATE See Block 16C

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. *(If applicable)*

6. ISSUED BY CODE HPOD

HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*

RENAISSANCE PLANNING GROUP, INC.
Attn: NA
121 S ORANGE AVE STE 1200
Orlando FL 32801

CODE (b)(4)

FACILITY CODE

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED *(SEE ITEM 11)*

x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0020

10B. DATED *(SEE ITEM 13)* 11/06/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER *(Specify type of modification and authority)* no-cost extension under the authority of FAR 43.103 (a)(3) - Types of contract modifications

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

DUNS Number: (b)(4)
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building
TOPO: Sarah Dale Max Expire Date: 07/31/2013
The purpose of this modification is to extend the period of performance from June 30, 2013 to July 31, 2013. This modification also removes Kevin Nelson as the TOPO and adds Sarah Dale as the new TOPO.

LIST OF CHANGES:
Period Of Performance End Date changed from 2013-06-30 00:00:00 to 2013-07-31 00:00:00

TOCOR (Task Order Contracting Officer's Representative) changed to : Sarah Dale
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)* Kathryn Barton	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

NAME OF OFFEROR OR CONTRACTOR
RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Maximum Potential Expiration Date changed to : 07/31/2013 Delivery Location Code: HPOD HPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711 FOB: Destination Period of Performance: 11/06/2011 to 07/31/2013				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE 1 OF PAGES 2

2. AMENDMENT/MODIFICATION NO. 003

3. EFFECTIVE DATE See Block 16C

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. *(If applicable)*

6. ISSUED BY CODE HPOD

HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*

RENAISSANCE PLANNING GROUP, INC.
Attn: NA
121 S ORANGE AVE STE 1200
Orlando FL 32801

CODE (b)(4)

FACILITY CODE

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED *(SEE ITEM 11)*

x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0020

10B. DATED *(SEE ITEM 13)* 11/06/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER *(Specify type of modification and authority)* no-cost extension under the authority of FAR 43.103 (a)(3) - bilateral modification

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

DUNS Number: (b)(4)
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building
TOPO: Sarah Dale Max Expire Date: 10/19/2013
The purpose of this modification is to extend the period of performance from July 31, 2013 to October 19, 2013 at no additional cost to the government.

LIST OF CHANGES:
Period Of Performance End Date changed from 2013-07-31 00:00:00 to 2013-10-19 00:00:00

Maximum Potential Expiration Date changed to : 10/19/2013

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)* Kathryn Barton	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

NAME OF OFFEROR OR CONTRACTOR
RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 11/06/2011 to 10/19/2013				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE 1 OF PAGES 2

2. AMENDMENT/MODIFICATION NO. 004

3. EFFECTIVE DATE See Block 16C

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. *(If applicable)*

6. ISSUED BY CODE HPOD

HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*

RENAISSANCE PLANNING GROUP, INC.
Attn: NA
121 S ORANGE AVE STE 1200
Orlando FL 32801

CODE (b)(4) FACILITY CODE

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED *(SEE ITEM 11)*

x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0020

10B. DATED *(SEE ITEM 13)* 11/06/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER *(Specify type of modification and authority)* No-cost extension under the authority of FAR 43.103 (a)(3) - bilateral modification

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

DUNS Number: (b)(4)
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building
TOPO: Sarah Dale Max Expire Date: 11/15/2013
The purpose of this modification is to extend the period of performance from October 19, 2013 to November 15, 2013 at no additional cost to the government.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 2013-10-19 00:00:00 to 2013-11-15 00:00:00
Maximum Potential Expiration Date changed to : 11/15/2013

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)* Kathryn Barton	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

NAME OF OFFEROR OR CONTRACTOR
RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 11/06/2011 to 11/15/2013				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE 1 OF PAGES 2

2. AMENDMENT/MODIFICATION NO. 005

3. EFFECTIVE DATE See Block 16C

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. *(If applicable)*

6. ISSUED BY CODE HPOD

HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*

RENAISSANCE PLANNING GROUP, INC.
Attn: NA
121 S ORANGE AVE STE 1200
Orlando FL 32801

CODE (b)(4) FACILITY CODE

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED *(SEE ITEM 11)*

x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0020

10B. DATED *(SEE ITEM 13)* 11/06/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER *(Specify type of modification and authority)* No-cost extension under the authority of FAR 43.103 (a)(3) - bilateral modification

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

DUNS Number: (b)(4)
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building
TOPO: Sarah Dale Max Expire Date: 12/15/2013
The purpose of this modification is to extend the period of performance from November 15, 2013 to December 15, 2013 at no additional cost to the government.

LIST OF CHANGES:

Period Of Performance End Date changed from 2013-11-15 00:00:00 to 2013-12-15 00:00:00

Maximum Potential Expiration Date changed to : 12/15/2013
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)* Kathryn Barton	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

NAME OF OFFEROR OR CONTRACTOR
RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 11/06/2011 to 12/15/2013				