

# ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1 9

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 08/02/2011		2. CONTRACT NO. (If any) EP-W-11-009		6. SHIP TO:	
3. ORDER NO. 0004		4. REQUISITION/REFERENCE NO. PR-OA-11-00215		a. NAME OF CONSIGNEE  Cheryl R. Brown	
5. ISSUING OFFICE (Address correspondence to) HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460				b. STREET ADDRESS 1200 Pennsylvania Avenue, NW brown.cheryl@epa.gov	
				c. CITY Washington	e. ZIP CODE 20460
7. TO: NA				f. SHIP VIA	
a. NAME OF CONTRACTOR RENAISSANCE PLANNING GROUP, INC.				8. TYPE OF ORDER	
b. COMPANY NAME				<input type="checkbox"/> a. PURCHASE REFERENCE YOUR: _____ Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.	
c. STREET ADDRESS 121 S ORANGE AVE STE 1200				<input checked="" type="checkbox"/> b. DELIVERY Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.	
d. CITY Orlando		e. STATE FL	f. ZIP CODE 32801		
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE Reconstruct Originating Office	

11. BUSINESS CLASSIFICATION (Check appropriate box(es))						12. F.O.B. POINT Destination			
<input checked="" type="checkbox"/> a. SMALL	<input type="checkbox"/> b. OTHER THAN SMALL	<input type="checkbox"/> c. DISADVANTAGED	<input type="checkbox"/> g. SERVICE-DISABLED VETERAN-OWNED						
<input type="checkbox"/> d. WOMEN-OWNED	<input type="checkbox"/> e. HUBZone	<input type="checkbox"/> f. EMERGING SMALL BUSINESS							
13. PLACE OF			14. GOVERNMENT B/L NO.		15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)		16. DISCOUNT TERMS		
a. INSPECTION Destination		b. ACCEPTANCE Destination							

## 17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: (b)(4) Sustainable Development and Economic Success TOPO: Lee Sobel Max Expire Date: 05/31/2012  Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17 (f) TOTAL (Cont. pages)	
	21. MAIL INVOICE TO:							
	a. NAME RTP Finance Center						\$0.00	
	b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive						\$229,934.09	
c. CITY Durham						d. STATE NC	e. ZIP CODE 27711	17 (i) GRAND TOTAL

22. UNITED STATES OF AMERICA BY (Signature)

23. NAME (Typed)  
Jami Rodgers  
TITLE: CONTRACTING/ORDERING OFFICER

**ORDER FOR SUPPLIES OR SERVICES**  
**SCHEDULE - CONTINUATION**

PAGE NO  
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER 08/02/2011	CONTRACT NO. EP-W-11-009	ORDER NO. 0004
-----------------------------	-----------------------------	-------------------

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	<p>Admin Office: HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460 Period of Performance: 08/02/2011 to 05/31/2012</p> <p>Contract Ceiling and Funding for BASE Period</p> <p>Sustainable Development and Economic Success (RFO #4) in accordance with the attached Statement of Work.</p> <p>Phase I: Date of Award through January 26, 2012 Phase II: January 27, 2012 through May 31, 2012 (pending exercise of Option Period I of the Contract)</p> <p>Accounting Info: 11-12-B-11WC-402M43B-2505-1111W1C066-0 01 BFY: 11 EFY: 12 Fund: B Budget Org: 11WC Program (PRC): 402M43B Budget (BOC): 2505 DCN - Line ID: 1111W1C066-001 Funding Flag: Partial Funded: \$90,000.00 Accounting Info: 11-12-B-11WC-502MA4B-2505-1111W1C066-0 02 BFY: 11 EFY: 12 Fund: B Budget Org: 11WC Program (PRC): 502MA4B Budget (BOC): 2505 DCN - Line ID: 1111W1C066-002 Funding Flag: Partial Funded: \$134,934.09 Accounting Info: 11-12-B-11WC-502MA4B-2505-1111W1C028-0 01 BFY: 11 EFY: 12 Fund: B Budget Org: 11WC Program (PRC): 502MA4B Budget (BOC): 2505 DCN - Line ID: 1111W1C028-001 Funding Flag: Partial Continued ...</p>					

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$0.00

ORDER FOR SUPPLIES OR SERVICES  
SCHEDULE - CONTINUATION

PAGE NO  
3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  
08/02/2011

CONTRACT NO.  
EP-W-11-009

ORDER NO.  
0004

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	Funded: \$5,000.00 **Note to RTP Finance: The \$5,000.00 above is being allocated from the contract level to this Task Order.  The obligated amount of award: \$229,934.09. The total for this award is shown in box 17(i).					

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$0.00

## **Statement of Work**

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011

RFO Number:

**I. TITLE: Building Blocks Tools Finalization and EPA Regional Office Capacity Building**

**II. PERIOD OF PERFORMANCE:**

From: Date of award

To: Phase 1: Tasks 1 through part of Task 3 (date of award through January 26, 2012)

Phase 2: Completion of Task 3 (January 27, 2012 to June 1, 2012)

**III. BACKGROUND:** This Statement of Work (SOW) will provide contractor support to Environmental Protection Agency (EPA) as it continues the expansion of its Building Blocks for Sustainable Communities initiative. The program, launched in March of 2011, is a critical element of the EPA Office of Sustainable Communities' (OSC) efforts to transform its technical assistance work. This effort will build on the lessons learned from the first round of Building Blocks assistance, as well as EPA's experiences working with communities through other efforts.

Beginning in 2005, EPA began to provide direct technical assistance to communities through the Smart Growth Implementation Assistance (SGIA) program. The program is premised on three core goals: 1) to help communities overcome barriers to implementing smart growth approaches, 2) to inform and educate EPA about innovative responses to cutting-edge challenges that could be replicated throughout the country, and 3) to support implementation of a catalytic project or example in a particular geographic region. This program satisfies OSC's need to tackle difficult policy issues, yet, due to the time investment required of each project, we were not able to serve as many communities as we would desire.

EPA has found through working on SGIA that many communities struggle to either identify the effective changes in their policy or regulatory frameworks, or implement changes they've already identified. Many also wrestle with how to educate local residents, decision-makers, or staff to build and sustain the political consensus needed for change. This dynamic inspired the creation of the Sustainable Communities Building Blocks Program to provide more focused tools around narrowly defined subjects.

In 2011, OSC develop eight tools through the Sustainable Communities Building Blocks Program and delivered assistance to 30 communities based on these tools. This SOW seeks to continue EPA's expanded support for communities looking to identify and implement their own building

blocks for smart growth. It will do so by expanding and refining technical assistance tools that can be quickly adapted to a particular community context, delivered in a one or two day site visit, with a brief follow up memo presenting options for next steps. EPA expects this task order will provide assistance to 10 communities, each selected by EPA Regional Office staff. While the SOW will be managed by a TO COR at headquarters, it is expected that EPA Regional staff will serve as local points of contact.

**IV. PURPOSE AND OBJECTIVE:** Under this SOW, EPA will provide assistance to 10 communities coordinated through EPA's regional offices by offering 4 existing Building Block Tools that are need refining and finalizing.

These tools are:

- (1) Walking Audits;
- (2) Complete Streets;
- (3) Preferred Growth Areas; and
- (4) Sustainable Design and Development.

EPA will supply the Contractor with all existing materials for these tools.

The objective of tool delivery is to refine and finalize a tool in its final form in a format that can be used in wide distribution. These mature tools will be tested through site visit and feedback loops with communities and EPA staff.

For the purpose of this SOW, a **tool** is defined as *a body of materials that could include an agenda, presentations, and/or exercises, formatted in a manner so that a group can have a facilitated discussion around a series of inputs and outputs. Ideally, a tool shall have some process or mechanism by which data or information is analyzed resulting in an output of potential next steps for policy change. A tool is not just a series of presentations, but rather an action oriented process.*

EPA's 10 Regional Offices will each select 1 community that will receive assistance on one of the 4 tools mentioned above. Once the communities are selected, the regional staff will assist the TO COR in conducting pre-site visit logistics (e.g. working with the local government to select a site visit date, discussing marketing and outreach and gathering existing data); attend the site visit, representing EPA; and reviewing the next steps memo prior to its finalization. While EPA regional staff will be involved in this work, all direction will come from the TO COR.

The purpose of delivering these tools is to (1) to stimulate a dialogue about growth and development, (2) strengthen local capacity to implement smart growth approaches, and (3) provide suggestions on how to change local policies and procedures to implement sustainable community approaches.

This SOW will focus on the following components:

- (1) Setting up a schedule for tool delivery;
- (2) Review and finalize the four aforementioned tools;
- (3) Delivering technical assistance on four tools to a total of 10 communities;

Prepare the final tool materials for Internet posting.

As a result of this task order, EPA will be able to assist a larger number of communities through the creation of the building blocks necessary to tackle complex smart growth implementation issues. The implementation of these tools can help deliver the following environmental and community outcomes:

- expanded housing and transportation choices among households, particularly those earning below area median income;
- more balanced transportation systems that support walking, biking, and public transit, as well as driving;
- reduced vehicle miles traveled, resulting in lower greenhouse gas emissions, lower commuting costs, and decreased road congestion;
- efficient use of services and infrastructures, resulting in cost savings for the public;
- increased redevelopment of brownfields, as well as other underutilized infill locations;
- improved water quality through efforts that reduce stormwater runoff into existing waterways;
- reduced cost and energy intensity of stormwater management systems through increased use of green stormwater practices;
- more healthy and safe pedestrian walkways and streetscapes through use of street trees, swales, and other green infrastructure components; and
- reduced energy and water consumption and lower household energy/utility costs through use of green building construction techniques and materials.

Finally, this work also helps support the Partnership for Sustainable Communities, a partnership among EPA, U. S. Department of Housing and Urban Development (HUD), and U. S. Department of Transportation (DOT). The Partnership seeks to align federal resources to support implementation of more sustainable, smart growth approaches to development challenges. Six livability principles have been developed to describe the types of communities which the Partnership seeks to support.<sup>1</sup> EPA will work with our federal partners in HUD and DOT to implement our ongoing programs, including this new round of Building Blocks technical assistance. In so doing, we expect to respond to the needs of many communities that are facing very similar issues around their implementation of smart growth approaches.

## **V. QUALITY ASSURANCE (QA) REQUIREMENTS**

Check [ ] Yes if the following is required or [x] NO if the following is not required. The Contractor shall submit with their technical proposal a written Quality Assurance Project Plan

---

<sup>1</sup> Read more about the Partnership and the six Livability Principles at <http://www.epa.gov/smartgrowth/partnership/index.html>

for any project that is developing environmental measurements or a Quality Assurance Supplement to the Quality Management Plan for any project which generates environmental data using models.

## **VI. TASKS AND DELIVERABLES:**

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in draft form and provide revisions and/or comments to the contractor. The contractor shall incorporate the TO COR's comments 14 days after receipt of comments. Final deliverable shall be in MS Word format.

Contractor personnel shall at all times identify themselves as Contractor employees and shall not present themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in inherently governmental activities, including but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead.

From time to time, as new information develops, the contractor shall organize Guidance Calls with various experts for the purposes of scoping issues, confirming topics of research and methodological approaches, and making sure tasks and the overall project are on track and focusing on relevant topics and issues. Technical direction, when appropriate, will be provided by the TO COR.

### **Task One –Project Management and Scheduling**

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

For project management, the contractor shall organize and facilitate conference calls with team members as necessary, but at a minimum to include:

- At least two 2-hour calls with the full team to discuss the objectives of the program and to discuss tool development and delivery;
- A weekly call with the TO COR to review project progress; and
- Two 2-hour calls with the full team near the end of the project to discuss project accomplishments and results.

The contractor shall prepare a tentative schedule for implementation of 10 community-based technical assistance site visits. The schedule shall include at a minimum the following steps:

- The aforementioned team calls and weekly coordination calls;
- One site visit per community, spanning one or one-and-a-half days depending on the site. No more than one site visit per tool to be scheduled per week. Any individual tool shall also be delivered with at least one week gap between each site visit to allow for modifications to the tool delivery process. Sites visits will not occur until EPA approves the tool materials;
- Bi-weekly calls with EPA, the contractor point of contact and/or the community to prepare for the site visit, beginning no less than three months prior, and weekly calls in preparation,

- beginning no less than six weeks prior;
- Draft materials/delivery approach for each of the site visits;
- Delivery of overall lessons learned memo; and
- Delivery of completed tools.

The Contractor shall devise a schedule for completing all assistance to 10 communities no later than six (6) months after award. The initial project schedule shall be developed within 14 days of executing the task order. The schedule will be updated throughout the project as site visits are scheduled and reports are submitted.

### **Task Two – Review and Finalize Tools Workshop Materials**

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The Contractor shall work with the TO COR to review the existing tool materials designed for delivery in a one and a half day site visit format. EPA will provide the Contractor with the tools in their existing format. The Contractor shall become familiar with these tools. Each tool shall have the following format:

- an agenda for the on-site workshop;
- an exercise/audit/or self-evaluation that a community can conduct prior to the site visit;
- an introductory or overview presentation;
- an interactive activity to review the exercise and/or a process for analyzing the information collected;
- a presentation connecting the activity to best practices and implementation; and
- a concluding presentation.

Finalized tools may include an interactive charrette-style workshop, a series of meetings with targeted staff and/or leaders, a combination of the two, or some other approach (each document may be best-suited to a different approach). Materials shall be produced to address urban, suburban and rural communities. The TO COR will supply a template for PowerPoint presentations; however, all tool delivery materials shall include some aspect of local data or information analysis.

The contractor shall review workshop materials and finalize them via track changes or comments on the files to EPA no later than 28 days prior to the first scheduled workshop for each of the four tools. Finalized workshop materials shall be provided to EPA no less than 14 days prior to the workshops. EPA will respond and provide comments within 7 days of receipt. Final draft materials shall be provided to EPA no less than 7 days prior to the first scheduled workshop. Finalized tools shall contain each of the following components:

- Annotated agenda for each tool;
- Requirements, if any, for a person to deliver the tool;



- Final versions of any Power Points and other tool materials, such as community “homework” sheets;
- Speaker notes to facilitate delivery of a base presentation by someone with a basic familiarity with sustainable communities and smart growth concepts; and
- Podcasts, if possible.

While EPA anticipates that these tools will be review and finalized prior to the site visits, it is feasible that some minor revisions or changes might occur after the site visits if there is significant feedback from community members that something needs to change.

### **Task Three – Implement Site Visit/Workshop for All Communities**

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The contractor shall identify qualified experts to work with each community around their chosen tool. As stated in task one, the primary delivery mechanism will be a site visit that stretches over a day and a half period. While most community site visits will take place over a day and a half time period (some may be feasible to complete in one day), the contractor shall include in the workplan budget a full two day commitment to account for travel and any scheduling issues. The site visits will be structured around a quick community reconnaissance tour and subsequent workshop sessions with key stakeholders. The brief reconnaissance tour will be primarily aimed at identifying local examples relevant to the tool and taking pictures that can be integrated into the workshop presentations.

The tools shall be set up to require only a minimal amount of prep time to customize their application in each community. The contractor shall plan to spend no more than 10 to 15 hours of prep time for each community. The TOPO will coordinate with the Contractor and EPA regional staff to schedule site visits.

The Contractor shall at a minimum, participate in at least two conference calls with each community to ensure that EPA and the Contractor have the appropriate information for implementing the technical assistance, logistics, and gathering some baseline data.

The materials shall be designed to produce insights for the community about the best path forward by using case studies, illustrative examples, checklists, scorecards or other worksheet-based exercises, or simple data analysis. This may be best achieved by focusing on a particular site, proposed development, regulation, or building. In any case, the workshop shall clearly illustrate the core concepts of the tool, applied to a local context, and provide a clear roadmap for how to move the concept forward in the community. The Contractor shall facilitate the day-long workshop, including making presentations and/or leading group work where appropriate when available. EPA regional staff will attend each site visit and provide some overview information about the Building Blocks program. They will engage to assist the Contractor where

appropriate, but the Contractor shall not expect the EPA regional staff to present materials. They are attending to help learn the process and understand the tools.

The Contractor shall implement the site visit in a format corresponding to the materials developed in Task Two. The Contractor shall also offer the recipient community guidance on an appropriate list of invited participants: whether the on-site visit is oriented primarily to local government staff, elected officials, citizenry, or some combination thereof, and how.

For budgeting purposes, 5 of the site visits shall require 2 staff from the Contractor team to deliver the assistance. The other 5 site visits shall be staffed by one member of the Contractor team.

EPA Regional office staff, through management of the TO COR, will be a point of contact for organizing the logistics associated with workshop. The Contractor shall participate in monthly and weekly calls with TO COR or the selected community prior to the workshop (see schedule proposed under Task One), and shall develop relevant community background materials to ensure that the workshop is applicable to local conditions.

Within 7 days of the workshop delivery, the Contractor shall provide EPA with a final set of workshop materials to be used during the site visit, as well as a draft version of the summary of the workshop lessons learned (as facilitated and informed by the Contractor) not to exceed five pages. EPA will respond with comments within 7 days, after which time a final set of summary concepts shall be delivered to EPA within 7 days.

The Contractor shall, upon completion of each community-based workshop, develop a brief “next steps” memo to EPA (no more than five pages in length) that details possible next steps that the community could take to implement ideas discussed during the site visit, including but not limited to policy or code changes the community might consider making. EPA will provide a template for the memo. The Contractor shall provide the memo to EPA within 7 days after the conclusion of the workshop. EPA will respond with comments within 7 days, after which time a final draft shall be delivered to EPA within one week.

In summary, site visits shall include the following steps:

- Prepare for site visit
- Finalize site visit materials
- Deliver materials at the site visit
- Prepare brief ( no more than 5 page) next steps memo for the community

## VII. SCHEDULE FOR DELIVERABLES:

The contractor shall provide the following specific deliverables to the EPA TO COR:

<u>TASK</u>	<u>DELIVERABLE</u>	<u>FORM AND QUANTITY</u>	<u>DATE DUE</u>
1	Schedule for Implementation	Excel Spreadsheet, updated regularly	Within 14 days of executing task order.
2	Review and Finalize Tools Workshop Materials	Polished exercises, notes for presentation materials, written instructions for presenters and podcasts	Concept within 28 days prior to first site visit per tool, draft materials within 14 days prior to first site visit per tool, final 1 week prior to first site visit per tool.
3	Implement Site Visit/Workshops	Site visit; next steps memos	Draft of next steps memo within 7 days of each site visit, final within 7 days receiving EPA's comments.

## VIII. MISCELLANEOUS

Software Application files, delivered to the Government, shall conform to the requirements relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet information and applications. See: <http://www.section508.gov/>

Preferred text format: MS Word, Office 2007, single-spacing, 12 point font.

Documents shall adhere to the EPA/Office of Sustainable Communities Style Guide, located in attachments

Preferred presentation format: Power Point, Office 2007

Preferred portable format: Adobe Acrobat

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE		PAGE OF PAGES 1 2		
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE 01/23/2012		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD		7. ADMINISTERED BY (If other than Item 6) HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801				(x) 9A. AMENDMENT OF SOLICITATION NO.			
				9B. DATED (SEE ITEM 11)			
				x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004			
				10B. DATED (SEE ITEM 13) 08/02/2011			
CODE (b)(4)		FACILITY CODE					

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☒ is not, ☐ is required to sign this document and return \_\_\_\_\_ 0 \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)  
Sustainable Development and Economic Success  
TOPO: Lee Sobel Max Expire Date: 05/31/2012

The purpose of this administrative modification to Task Order #0004 under Contract EP-W-11-009 is to recapitulate the break-down between cost and fee pools for EPA's Finance Center as follows:

Cost: (b)(4)  
Fixed Fee: (b)(4)  
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jami Rodgers	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 01/23/2012

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-11-009/0004/001

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Cost Plus Fixed Fee: \$229,934.09 Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/02/2011 to 05/31/2012				

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE		PAGE OF PAGES 1 2				
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)			
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD		7. ADMINISTERED BY (If other than Item 6) HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801				(x)			9A. AMENDMENT OF SOLICITATION NO.		
							9B. DATED (SEE ITEM 11)		
				x			10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004		
							10B. DATED (SEE ITEM 13) 08/02/2011		
CODE (b)(4)				FACILITY CODE					

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☒ is not, ☐ is required to sign this document and return \_\_\_\_\_ 0 \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

DUNS Number: (b)(4)

Sustainable Development and Economic Success

TOPO: Lee Sobel Max Expire Date: 05/31/2012

The purpose of this modification to Task Order #0004 under Contract EP-W-11-009 is to clarify the period of performance end date for this order as listed on the original OF 347 Block 17(b) and subsequent modification.

This effective period of performance for said Task Order extends through May 31, 2012. As such, the contractor is authorized to bill and be paid for services through this end date.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jami Rodgers	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED

NAME OF OFFEROR OR CONTRACTOR  
 RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/02/2011 to 05/31/2012				

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 003		3. EFFECTIVE DATE 05/30/2012		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6) HPOD	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801		(x)		9A. AMENDMENT OF SOLICITATION NO.	
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004	
				10B. DATED (SEE ITEM 13) 08/02/2011	
CODE (b)(4)		FACILITY CODE			

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☒ is not, ☐ is required to sign this document and return \_\_\_\_\_ 0 \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

Sustainable Development and Economic Success

TOPO: Lee Sobel Max Expire Date: 10/31/2012

The purpose of this modification to Task Order #0004 under Contract EP-W-11-009 is to extend the period of performance through October 31, 2012 at no additional cost to the Government to allow for review and receipt of final deliverables in accordance with the Contractor's correspondence dated May 25, 2012. All other terms and conditions remain unchanged and in full force and effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jami Rodgers	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 05/30/2012



## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-11-009/0004/003

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>LIST OF CHANGES:</p> <p>Reason for Modification: Other Administrative Action</p> <p>Period Of Performance End Date changed from 31-MAY-12 to 31-OCT-12</p> <p>Total Amount for this Modification: \$0.00</p> <p>New Total Amount for this Version: \$229,934.09</p> <p>New Total Amount for this Award: \$229,934.09</p> <p>CHANGES FOR LINE ITEM NUMBER: 1</p> <p><b>**Description Changed FROM:</b></p> <p>Sustainable Development and Economic Success (RFO #4) in accordance with the attached Statement of Work.</p> <p>Phase I: Date of Award through January 26, 2012 Phase II: January 27, 2012 through May 31, 2012 (pending exercise of Option Period I of the Contract)</p> <p><b>**Description Changed TO:</b></p> <p>Sustainable Development and Economic Success (RFO #4) in accordance with the attached Statement of Work.</p> <p>Phase I: Date of Award through January 26, 2012 Phase II: January 27, 2012 through October 31, 2012</p> <p>Payment:</p> <p>RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination</p> <p>Period of Performance: 08/02/2011 to 10/31/2012</p>				

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE OF PAGES 1      2	
2. AMENDMENT/MODIFICATION NO. 004		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD		7. ADMINISTERED BY (If other than Item 6)  		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801				(x)			
				9A. AMENDMENT OF SOLICITATION NO.			
				9B. DATED (SEE ITEM 11)			
				x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004			
				10B. DATED (SEE ITEM 13) 08/02/2011			
CODE	(b)(4)		FACILITY CODE				
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required) See Schedule							
<b>13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>							
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.						
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).						
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:						
	D. OTHER (Specify type of modification and authority)						
<b>E. IMPORTANT:</b> Contractor <input checked="" type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ 0 _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
DUNS Number: (b)(4)							
Sustainable Development and Economic Success							
TOPO: Lee Sobel Max Expire Date: 10/31/2012							
The purpose of this modification to Task Order #0004 under Contract EP-W-11-009 is to extend the period of performance through May 31, 2013 at no additional cost to the government to allow for review and receipt of final deliverables in accordance with the Contractor's correspondence dated October 23, 2012. All other terms and conditions remain unchanged and in full force and effect.							
LIST OF CHANGES:							
Reason for Modification : Other Administrative Action							
Continued ...							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				Jody Gosnell			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)				(Signature of Contracting Officer)			

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-11-009/0004/004

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Period Of Performance End Date changed from 31-OCT-12 to 31-MAY-13</p> <p>CHANGES FOR LINE ITEM NUMBER: 1 End Date changed from 31-OCT-12 to 31-MAY-13</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 08/02/2011 to 05/31/2013</p>				

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 005		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY HPOD		CODE		7. ADMINISTERED BY (If other than Item 6)		CODE	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460							
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801				(x) 9A. AMENDMENT OF SOLICITATION NO.			
				9B. DATED (SEE ITEM 11)			
				x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004			
				10B. DATED (SEE ITEM 13) 08/02/2011			
CODE		(b)(4)		FACILITY CODE			

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) POP extension under the authority of FAR 43.103(a) (3) - Types of Contract Modifications (bilateral)

**E. IMPORTANT:** Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

DUNS Number: (b)(4)

Sustainable Development and Economic Success

TOPO: Lee Sobel Max Expire Date: 08/15/2013

The purpose of this modification is to extend the period of performance from 5/31/2013 to 8/15/2013 at no additional cost to the government. All other terms are conditions of the contract remain unchanged.

**LIST OF CHANGES:**

Period Of Performance End Date changed from 2013-05-31 00:00:00 to 2013-08-15 00:00:00

Maximum Potential Expiration Date changed to : 08/15/2013

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Kathryn Barton	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-11-009/0004/005

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>CHANGES FOR LINE ITEM NUMBER: 1 End Date changed from 2013-05-31 00:00:00 to 2013-08-15 00:00:00</p> <p>Delivery Location Code: RECON SHIP Reconstruct Ship To Washington DC USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 08/02/2011 to 08/15/2013</p>				

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE		PAGE OF PAGES 1 2		
2. AMENDMENT/MODIFICATION NO. 006		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY HPOD		CODE		7. ADMINISTERED BY (If other than Item 6)		CODE	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460							
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801		(x)		9A. AMENDMENT OF SOLICITATION NO.			
				9B. DATED (SEE ITEM 11)			
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004			
				10B. DATED (SEE ITEM 13) 08/02/2011			
CODE (b)(4)				FACILITY CODE			

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

- ☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) Administrative mod under the authority of FAR 43.103(b)(1) - Types of Contract Modifications (unilateral)

**E. IMPORTANT:** Contractor ☒ is not, ☐ is required to sign this document and return \_\_\_\_\_ 0 \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

DUNS Number: (b)(4)

Sustainable Development and Economic Success

TOPO: Melissa Kramer Max Expire Date: 08/15/2013

The purpose of this modification is to remove Lee Sobel as TOCOR and appoint Melissa Kramer as the new TOCOR.

TOCOR (Task Order Contracting Officer's Representative) changed to : Melissa Kramer

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Stefan Martiyan	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-11-009/0004/006

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/02/2011 to 08/15/2013				

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 007		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY HPOD		CODE		7. ADMINISTERED BY (If other than Item 6)		CODE	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460 8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) RENAISSANCE PLANNING GROUP, INC. Attn: NA 121 S ORANGE AVE STE 1200 Orlando FL 32801				(x)		9A. AMENDMENT OF SOLICITATION NO.	
						9B. DATED (SEE ITEM 11)	
				x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-009 0004	
						10B. DATED (SEE ITEM 13) 08/02/2011	
CODE		(b)(4)		FACILITY CODE			

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.  
 Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) Administrative mod under the authority of FAR 43.103(a)(3) - bilateral modification

**E. IMPORTANT:** Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

DUNS Number: (b)(4)

Sustainable Development and Economic Success

TOPO: Melissa Kramer Max Expire Date: 08/30/2013

The purpose of this modification is to extend the period of performance from August 15, 2013 to August 30, 2013 at no additional cost to the government.

**LIST OF CHANGES:**

Period of Performance End Date changed from 2013-08-15 00:00:00 to 2013-08-30 00:00:00

Maximum Potential Expiration Date changed to : 08/30/2013

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Kathryn Barton	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED



## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-11-009/0004/007

PAGE OF

2

2

NAME OF OFFEROR OR CONTRACTOR

RENAISSANCE PLANNING GROUP, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	CHANGES FOR LINE ITEM NUMBER: 1 End Date changed from 2013-08-15 00:00:00 to 2013-08-30 00:00:00  Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711 FOB: Destination Period of Performance: 08/02/2011 to 08/30/2013				