

CONTRACT SUMMARY AND ENDORSEMENT

DATE _____

FINANCE CONTRACT NO.	CONTRACTOR	AMOUNT OF AWARD	ANNUAL SURETY BOND
2-346	Greely & Hansen		
LAW DEPT. NO.			
2-278,1-			
BID NO.			

DESCRIPTION	PERIOD COVERED

REQUISITION NOS.

<p>OFFICE OF THE DIRECTOR OF FINANCE—ACCOUNTING DIVISION</p> <p>Examined: _____</p> <p><i>[Signature]</i> <u>4/19/22</u></p> <p>(For the Director of Finance) (Date)</p>	<p>OFFICE OF THE CITY CONTROLLER</p> <p>Examined: _____</p> <p>_____</p> <p>(For the City Controller) (Date)</p>
--	--

John C. Hawkins (For the Director of Finance) 4/10/22 (Date) 19.72 (For the City Controller) (Date)

P. O. NO.	ACCOUNT CODES	DEPARTMENT OR AGENCY	AMOUNT
W 31457	2172-24-11-39-250 21	Intu	\$460,000.00

RECEIVED

MAY 24 1972

MFB

Mr. Carmen F. Guarino

- 6 -

March 29, 1972

Billings will be made monthly by Item, as the basis of the man-days of engineering effort used to perform the work. Billing will also include the following information:

- (1) Time sheets supporting the man-days worked
- (2) Particulars on what parts of the Item the time was used, and
- (3) A progress report indicating estimated completion of the principal elements of the Item.

We appreciate the opportunity of presenting this proposal and trust that it will provide you with the information needed at this time. Should any matters require further discussion, this can be done at your convenience.

Yours very truly,

GREELEY AND HANSEN



Elmer F. Ballotti

EFB:MG

PAYMENT SCHEDULE FOR MOBILE PILOT PLANTS

- (1) Pure Oxygen Pilot Plant at the rate of \$300.00 per day plus transportation to and from the site..
- (2) One Physico-chemical Mobile Pilot Plant at a rate not to exceed \$15,000.00 per month with the provision that if the rental is terminated after one month, the charge will be \$20,000.00.
- (3) One Conventional Mobile Pilot Plant at a rate not to exceed \$7,000.00 for the first month and \$1,500.00 per week for each subsequent week.

The charges for transportation to and from Schenectady, New York and the test site, plus a possible contingency charge will be separate.

