REPA-5 IGCE PROPOSED COST FOR OPTION-2 (Blended Rates)
PERIOD OF PERFORMANCE: 1/1/15 to 12/31/15
NAME OF TASK ORDER:

Job Discipline	Rate	Task 1	Task 2	Task 3	Task 4	Task 5	IGCE Proposed Cost for OPT-1
Base Period (months 1-12)							
Senior/Regional Project Manager	[redacted]						$ -
Project Manager	[redacted]		[redacted]	$ [redacted] [redacted]	[redacted]	[redacted]	$ [redacted]
Expert Scientist	[redacted]		[redacted]	$ [redacted] $ -	[redacted]	$ [redacted] $ -	$ [redacted]
Senior Scientist	[redacted]		[redacted]	$ [redacted] $ -		$ - $ -	$ [redacted]
Mid Level Scientist	[redacted]			$ - $ -		$ - $ -	$ -
Junior Scientist	[redacted]		[redacted]	$ [redacted] $ -	[redacted]	$ [redacted] [redacted]	$ [redacted]
Expert Engineer	[redacted]			$ - $ -		$ - $ -	$ -
Senior Engineer	[redacted]			$ - $ -		$ - $ -	$ -
Mid Level Engineer	[redacted]			$ - $ -		$ - $ -	$ -
Junior Engineer	[redacted]			$ - [redacted] $ [redacted]		$ - $ -	$ [redacted]
Field Technician	[redacted]			$ - $ -		$ - $ -	$ -
Data Manager	[redacted]			$ - $ -		$ - $ -	$ -
Clerical	[redacted]		[redacted]	$ [redacted] $ -	[redacted]	$ [redacted] [redacted]	$ [redacted]
Hrs/Task		[redacted]	[redacted]	$ - [redacted] $ -	[redacted]	$ - [redacted] $ -	
TOTAL IGCE HRS	[redacted]			$ - $ -		$ - $ -	**$** [redacted]
				$ [redacted] [redacted]		[redacted] $ -	**TOTAL IGCE COST**

Task 1 Litigation Support
Task 2 Review of PRP Submittals
Task 3 RA Oversight
Task 4 Meeting support
Task 5 Commmunity Relations

Task 4 [redacted] trips to pocatello
[redacted] hotel days
per diem

Task 5 [redacted] trips to pocatello
[redacted] hotel days
per diem

Task 2: 2015: The contractor shall assume [redacted] major deliverables and [redacted] minor deliverables..

[redacted]

Task 3: 2015 [redacted] weeks = [redacted] days

[redacted]

Task 4: For 2015: The contractor shall assume that they will attend 4 meetings with PRPs. [redacted] in Seattle with [redacted] contractor staff [redacted] in Pocatello with 1 contract staff. The contractor shall also assume 4 meetings with EPA where [redacted] contractor staff will attend. Contractor will assume conference calls with EPA team every [redacted] weeks.

[redacted]