

Delivery Order Information

Recommended Contractor	EQM, Inc. EP-S9-1201
Task Order Number	1201-9059
Amendment Number	Initial
Date of Order	June 29, 2016
Contractor Activation Date	NA
OSC Name, Phone, Email	Jason Musante, 213-479-2120, musante.jason @epa.gov
Date and Time Contractor Required on Site	July 5, 2016
Required Work Completion Date	September 30, 2016
Site Name	Fruitland Magnesium Fire Incident
Response Location, include zip code plus four digit extension	3570 Fruitland Ave., Maywood, Los Angeles County, CA 90270-2008
SSID	A9AP
TO Ceiling and Funding Amount	\$100,000
<p>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below):</p> <p>Activities authorized in this task order include but are not limited to the following:</p> <ul style="list-style-type: none">• Decontaminate impacted areas of the burned facility and dispose of decontaminated materials as directed by the EPA OSC;• Remove all contaminated debris and soil from the burned facility;• Provide technical support related to the removal activities as directed by the EPA OSC.	