16 June 2016

Ron McManamy Program Manager Environmental Quality Management, Inc. 1800 Carillon Blvd. Cincinnati, Ohio 45240

Subj: Contract #EP-S9-12-01, TO #01-9001, PrePlanning, Subtask No. 38, Fruitland Magnesium Fire Incident

Dear Mr. McManamy:

This is to issue direction for Subtask No. 38, against TO #01-9001 under PrePlanning task order. This Subtask includes a ceiling of \$7,000.00 with the following SOW:

Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below):

Activities authorized in this subtask include but are not limited to the following:

- Conduct removal pre-planning site visit with OSC at date TBD.
- Review data and research disposal options.
- Generate a removal work plan to include a disposal plan and HASP.
- Determine logistical needs for removal action.
- Provide technical assistance in removal planning as directed by OSC.

Date and Time Required on Site: June 17, 2016, 10:00 am PDT

Required Work Completion Date: July 1, 2016

Response Location: 3570 Fruitland Ave., Maywood, CA 90270

This work shall be covered with the funding limitations with a not to exceed \$7,000.00. For billing purposes, please reference the contract number, task order and subtask order number.

Subj: Contract #EP-S9-12-01, TO #01-9001, PrePlanning, Subtask No. 38, Fruitland Magnesium Fire Incident

The OSC is Robert Wise, and can be reached at 562-733-0466 or email at wise.robert@epa.gov.

If you have any questions regarding this issue, you may contact me at (415) 972-3713.

Please sign below acknowledging receipt of this subtask order, and return to Amitkumar Raikar. You may email a scanned copy to raikar.amitkumar@epa.gov.

Sincerely,

Amitkumar Raikar

Contracting Officer

Acknowledged Receipt: