

### **Delivery Order Information**

Recommended Contractor	<b>EQM, Inc. EP-S9-1201</b>
Task Order Number	1201-9019
Subtask Number	17
Amendment Number	01
Date of Order	June 17,2016
Contractor Activation Date	June 16, 2016
OSC Name, Phone, Email	Robert Wise, 562-889-2572, wise.robert@epa.gov
Date and Time Contractor Required on Site	July 17, 2016, 1900 hours PDT
Required Work Completion Date	September 30, 2016
Site Name	Fruitland Magnesium Fire Incident
Response Location, include zip code plus four digit extension	3570 Fruitland Ave., Maywood, Los Angeles County, CA 90270-2008
SSID	A9AP
Current Subtask Ceiling and Funding Amount	\$200,000
Increase	\$300,000
Subtask Ceiling and Funding Amount	\$500,000
<p><b>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below):</b></p> <p><b>Contractor is to provide support for Emergency Response Activities including but not limited to the following:</b></p> <ul style="list-style-type: none"><li>• Decontaminate ash impacted areas of Fruitland Ave. Everett Street, Maywood Street and 52<sup>nd</sup> Street. Dispose of decon areas as directed by OSC;</li><li>• Apply soil tacifier to waste pile at 3570 Fruitland Ave.</li><li>• Decontaminate the outside and inside of 17 residential properties that are contaminated with contaminated ash from the fire.</li><li>• Remove all contaminated debris and soil from homes of 52<sup>nd</sup> Street impacted by the fire.</li><li>• Provide technical assistance to EPA.</li><li>• Provide portable toilets, generator for EPA command post and any other logistical needs as directed by OSC.</li><li>• Provide technical assistance as directed by OSC.</li></ul>	