

Delivery Order Information

| | |
|---|---|
| Recommended Contractor | EQM, Inc. |
| Task Order Number | |
| Amendment Number | |
| Date of Order | June 15, 2016 |
| Time of Initial Order | n/a |
| OSC | Robert Wise |
| Date and Time Contractor Required on Site | July 17, 2016, 1000 hours |
| Required Work Completion Date | July 1, 2016 |
| Site Name | 3M Wildland Fire |
| Response Location | 3570 Fruitland Ave., Maywood, Los Angeles Co., CA |
| SSID | |
| TO Ceiling and Funding Amount | \$7,000 |
| <p>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below:)</p> <p>Activities authorized in this task order include, but are not limited to the following:</p> <ul style="list-style-type: none">• Conduct removal pre-planning site visit with OSC at date TBD.• Review data and research disposal options.• Generate a removal work plan to include a disposal plan and HASP.• Determine logistical needs for removal action.• Provide technical assistance in removal planning as directed by OSC. | |