



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

**REGION VII
11201 Renner Boulevard
LENEXA, KANSAS 66219**

December 02nd, 2016

Tetra Tech, Inc.
415 Oak
Kansas City, Missouri 64106
Attn: Ted Faile

Subject: Contract #EP-S7-13-06, START 4, Subtask under Task Order #0104; Missouri Site Assessment Umbrella

Dear Mr. Faile:

Enclosed is the statement of work covering the: Bridgeton Dust, Bridgeton, MO —Region 4.

This requirement has been issued under the **Missouri Site Assessment Umbrella** in accordance with Contract Clause G.2 entitled "Ordering - By Designated Ordering Officers, Tetra Tech shall provide the undersigned within 10 calendar days, a proposed staffing plan for accomplishing the assigned task within the period specified only if you consider the ceiling price or specified work completion date to be unreasonable. You shall notify the Contracting Officer in writing within 10 calendar days, stating why you consider the price or completion date unreasonable. If the change(s) affect the price, the contractor shall provide a revised cost estimate to the contracting officer. The total amount shall not exceed **\$37,583.97**.

Existing funds are available for use against the umbrella for this subtask. When you have reason to believe that the labor and support costs for this order, which will accrue in the next thirty days, will bring the total cost to over 85% of the ceiling price, you shall notify the Contracting Officer. If you have any questions, please contact me at (913) 551-7619.

Sincerely,

**MISTY
KETRON** Digitally signed by
MISTY KETRON
Date: 2016.12.02
07:19:17 -06'00'

Misty L. Ketron
Contracting Officer

enclosure
cc: Debra Dorsey
Tom Mahler

Sub-Task

Under Task Order #0104 – Missouri Site Assessments

START 4 CONTRACT #: EP-S7-13-06

Activity Type: Pre-Comprehensive Environmental Response, Compensation, and Liability Information System (Pre-CERCLIS) Screening Report

Created On: 11/30/2016

Task: Investigate a residential property located in the Spanish Village Subdivision of Bridgeton, MO for Radionuclides

PO: Debra Dorsey

Task Monitors: Tom Mahler

General Task Description: The contractor shall provide technical support to EPA on the activities associated with an investigation for radionuclides at a residential property; and perform Pre-CERCLIS activities in accordance with EPA Per-Cerclis Screening guidance, “OLEM Directive 9200.3-107” and the NCP.

Brad Vann (Alternate)

Task Codes: 07ZZQB00

Estimated Completion Date: 3/1/2017

Site/Project Name: Bridgeton Dust

Ex. 6 - Personal Privacy

Site ID No: TBD

New Task Order: _____

OR

Amendment to TO#: 0104 _____

I. INTRODUCTION

A. PURPOSE

Under the authority of legislation, Presidential Directives, and promulgated regulations, EPA is responsible for protecting human health and the environment. EPA is delegated authority to undertake removal and remedial response actions under CERCLA.

The purpose of this Statement of Work (SOW) is for the contractor to provide EPA with technical support. For each assigned task, the contractor shall provide appropriately experienced, trained, and accredited personnel with current credentials/certifications as well as all supplies, materials, tools, and equipment necessary to complete the job.

B. BACKGROUND

EPA is responsible for conducting evaluations and cleanups of uncontrolled hazardous substance disposal sites and placing those that are considered to pose a significant threat to human health or the environment on

the National Priorities List (NPL). Site assessment is the first step in determining whether a site meets the criteria for placement on the NPL. Listing a site on the NPL is one tool among many that are available to EPA and state cleanup program managers to accomplish the cleanup of contaminated waste sites. For additional information, see EPA OSWER Directive 9203.1-06, "Guidance on Setting Priorities for NPL Candidates sites."

II. TECHNICAL REQUIREMENTS

A private law suit filed on behalf of a home owner in the Spanish Village subdivision located in Bridgeton, MO alleges that radioactive contaminants including Lead-210 and Thorium-230 have been found both inside the residence and in the soil that surrounds it and claim that the levels of these contaminants exceed actionable levels established by EPA.

Potential tasks to be performed under this Task Order and in accordance with the Contract Statement of Work, Section III. C., are organized under three possible phases: Phase I: Information Gathering and Coordination; Phase II: Planning; Phase III: Field Data Collection and Documentation.

Specific Tasks may include but are not limited to:

Phase I: Information Gathering and Coordination

- Attend coordination and scoping meetings with EPA as directed.
- Review any existing radiological data associated with the residential property.
- Document site conditions with written and visual documentation.
- Conduct file reviews, for example, federal, state, and local agency records, to obtain background information to analyze releases of hazardous substances, pollutants, contaminants, or oil.
- Review any documents that relate to the sample collection procedures and data quality information that is available from the previous private investigators.
- Collect and review historical information related to the construction of the property and any significant remodeling or earth moving operations conducted since construction was completed.
- Collect and review any historical aerial photography associated with property, in particular where it corresponds to dates shortly before or after construction and other major earth moving operations that may have occurred.
- Identify and address data gaps required to meet EPA screening objectives, for example, background levels for radionuclides which are naturally occurring.
- Determine pathway-specific receptors for the residential occupants
- Collect, review, and/or analyze relevant data from scientific publications, federal, state and local agencies, and academic institutions to provide support in the identification of sampling procedures and analytical methods pertinent to an investigation of a residential property.

Phase II: Planning

- Attend coordination meeting with EPA to discuss project objectives, data gaps, and data quality objectives,
- Develop a Site Sampling Plan that defines the scope of additional sampling activity, QAPP and H&S plan consistent with project objectives and data quality objectives.
- Revises project planning documents as directed by EPA.
- Coordinate analytical services as defined in the approved QAPP and site sampling plan consistent with FASTAC requirements.
- Schedule field activities, equipment, supplies and labor consistent with the work outlined in the approved QAPP, H&S plan and site sampling plan

Phase III: Field Implementation and Documentation

- Collect, analyze, and validate data in accordance with EPA standard methods for sample collection and analysis.
- Review and interpret environmental data.
- Author a final report summarizing the investigation and associated data that includes a determination as to whether

radioactive contaminants are present either inside the residence or otherwise located on the property and whether there is a potential for an unacceptable risk associated with those contaminants.

III. DOCUMENTATION REQUIREMENTS

In the course of performing tasks identified in this SOW, the contractor shall submit all analyses, options, recommendations, reports, and any other work products in draft form for review by the Contracting Officer (CO) or the Contracting Officer's Representative (COR) prior to use or distribution.

The contractor shall not publish, release, use, or disclose any work product generated under this SOW without EPA's written approval; interpret EPA policies or regulations when conducting any training, seminars, or presentations; and/or provide any legal advice or legal interpretations.

The Government will make all final regulatory, policy, and interpretative decisions resulting from contractor provided advice and assistance; and will also make all final decisions regarding compliance determinations, or the violations of an order, law, regulation, etc.

The contractor shall submit documents that demonstrate a good command and correct usage of the English language (e.g, discussion of facts flow in a coherent and organized manner); use proper grammar (noun and verb tense correspond, etc.); and are free of incomplete sentences and misspelled words.

For deliverables that contain recommendations, the contractor shall explain or rank policy; explain or rank alternative actions; describe procedures used to arrive at recommendations; summarize the substance of deliberation; report any dissenting views; and cite sources relied upon.

Deliverable/Activity	Due Date
Task Order Status Summary	Include in Monthly Report
Final Pre-CERCLIS Screening Report	Within 30 days of the receipt of all analytical data

Ex. 4 - CBI

TOTAL

\$7,209.00
\$6,881.60
\$2,378.80
\$667.70
\$0.00
\$462.40
\$3,554.55
\$16,429.92
\$0.00
\$0.00

GRAND TOTAL

\$37,583.97