

U.S. EPA, Region 4 61 Forsyth Street, SouthWest Atlanta, GA 30303 Vendor : TETRA TECH, INC.					TDD # : 0003/TT-03-034 Amendment # : Contract # : EP-S4-14-03						
TDD Title :Nashville International Airport Gas Line Purpose :TDD INITIATION Priority :HIGH Overtime Authorized : No Invoice Unit :					Verbal Date : 04/09/2019 Start Date : 04/09/2019 Completion Date : 09/23/2019 Effective Date : 04/09/2019						
SSID : XX Project/Site Name : Nashville Airport Gas Line Project Address :1 Terminal Drive County :Davidson City :Nashville State : TN Zip Code : 37214					Work Area : Response / Removal Work Area Code : Activity : Oil Spill w/ FPN - Reimbursable Incident Specific Activity Code : Z* Operable Unit : Emergency Code : FPN : Performance Based : No						
Authorized TDD Ceiling :					Amount		LOE (Hours)				
Previous Action(s) :					\$0.00		0.00				
This Action :					\$10,000.00		0.00				
New Total :					\$10,000.00		0.00				
Specific Elements :											
Description of Work : See Schedule											
Region Specific : CERCLIS: Misc2: ssid and FPN: tbd											
Accounting and Appropriation Information:										SFO:	
Line	Budget / FY	Approp	Budget	Program Element	Object Class	Site Project	Cost	DCN Line-ID	Funding Category	TDD Amount	
1	19	H	04RA	000D91	2505	Vxxx	C001	1904RS9007-001	OPA SITE	\$10,000.00	

U.S. EPA, Region 4
61 Forsyth Street, SouthWest
Atlanta, GA 30303

Vendor: TETRA TECH, INC.

TDD #: 0003/TT-03-034

Amendment #:

Contract #: EP-S4-14-03

Project Officer: Katrina Jones _____ (Signature) _____ (Date)	Branch Mail Code: Phone Number: 404-562-8811 Fax Number:
Contracting Officer Representative Steve Spurlin _____ (Signature) _____ (Date)	Branch Mail Code: Phone Number: 404-562-8743 Fax Number:
Contract Specialist: Stacy Hill _____ (Signature) _____ (Date)	Branch Mail Code: Phone Number: 404-562-8375 Fax Number:
Contracting Officer: Stacy Hill _____ (Signature) _____ (Date)	Branch Mail Code: Phone Number: 404-562-8375 Fax Number:
Other Agency Official _____ (Signature) _____ (Date)	Branch Mail Code: Phone Number: Fax Number:

Description of Work: START is tasked to respond to a release of approximately 30,000 gallons of gasoline at an airport facility. This release threatens McCrory Creek. The following tasks are anticipated:

1. Produce HASP and QAPP as specified by the OSC during initial communications;
2. Produce 1900-55s to document and confirm costs;
3. Possible multi-media sampling and analytical support;
4. Conduct air monitoring as necessary based on site conditions;
5. Prepare 311 package if specified by the OSC;
6. Produce draft report of all site activities which will be due 15 days after received analytical results;
7. A cost estimate is required if activities continue beyond the emergency point. Detail information regarding specific tasks such as field activities and the report are required. Coordinate all activities with the responding OSC Steve Spurlin at 731-394-8996 (cell).