

START 5
Task Order Information – Site Specific Activity

Recommended Contractor	Weston Solutions, Inc. 68HE0919D0002
Task Order Number	D0002-009
Amendment Number	N/A
Date of Order	07/30/2019
Contractor Activation Date	(OSC complete - Applies to Emergencies ONLY)
OSC Name, Phone, Email	Harry Allen 562-733-0316 allen.harryl@epa.gov
Date and Time Contractor Required on Site	August 9, 2019
Required Work Completion Date	December 31, 2019
Site Name	Slauson Tanker Fire Removal
Response Location, include zip code plus four-digit extension	210 W Slauson Avenue, Los Angeles, California 90003-1131
SSID	FPN No E19902
TO Ceiling and Funding Amount	\$30,000
OT Approved (Y/N)	Yes
<p>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below:)</p> <p>Activities authorized in this TO include but are not limited to:</p> <ul style="list-style-type: none"> • Review PRP workplans, data, and reports. • Conduct oversight of PRP removal, including health/safety, compliance with workplan. • Prepare draft and final letter report describing site activities. • Other work as directed by the OSC as authorized using their COR delegation authority. • Required contractor personnel travel and per diem expenses to response location in support of the work effort is approved within FTR guidelines. <p><u>Please also provide an IGPE (if \$10k><\$250k) and an IGCE (if >\$250k).</u></p> <p>The IGPE for this TO is as follows: Review PRP workplans, data, and reports - \$5000 Up to ten days of field work for one START, including field instruments - \$18000 Reporting and contingency - \$7000</p>	