

**Task Order Information**

|   |   |
|---|---|
| Recommended Contractor  | <b>EQM, Inc. EP-S9-1201</b>                             |
| Task Order Number   | 1201-9001   |
| Subtask Number  | (BLee will complete)                                    |
| Date of Order   | (BLee will complete)                                    |
| OSC Name, Phone, Email  | Chris Reiner, 415-971-6911, reiner.chris@epa.gov        |
| Date and Time Contractor Required on Site   | 10/13/16 (this is approximate, RM and OSC can schedule) |
| Required Work Completion Date   | 12/31/16  |
| Site Name   | Spirit of Sacramento                                    |
| Response Location, include zip code plus four digit extension   | 2100 Bridgeway, Sausalito, CA 94965                     |
| SSID  | TBD   |
| Subtask Funding Amount  | \$5,000   |
| <p>Statement of Work: (The contractor shall furnish necessary paperwork, materials, services, facilities, and otherwise do all things necessary for, or incident to, the performance of the work set forth below:)</p> <p>Activities authorized in this subtask include but are not limited to the following:</p> <ul style="list-style-type: none"><li>• Provide technical and logistical planning support to the OSC</li><li>• Prepare a cost estimate for removal of hazardous waste and other hazardous materials from the vessel Spirit of Sacramento, including transportation and disposal</li><li>• Conduct a site walk for planning purposes</li></ul> |   |