

Task 2: **Development and Review of Modified/Revised Post-Closure Plans**

- a) The contractor shall review FMC's most recent draft Post-closure Plan, including Section 3, the framework for Section 4, and EPA's draft comments on the Plan, and develop a cost estimate for post-closure care for the RCRA Ponds and Slag Pit Sump, consistent with the requirements of 40 CFR 264.144. The evaluation shall consider costs for operation and maintenance, including extraction of gas from the Ponds as necessary, and replacement costs, as appropriate
- b) Using the approach in Industrial Economics September 30, 2004, Discussion Paper, determine the financial assurance sum that would generate funds that would provide adequate financial assurance to provide annual post-closure care in perpetuity, using conservative and reliable assumptions regarding interest rate of return and inflation.

Deliverables and Schedule:

Deliverable	Schedule
Draft Evaluation of post-closure care costs and financial assurance	Within 30 days of receipt of the draft Post-closure Plan and supporting documentation from the TOCOR
Final Evaluation of post-closure care costs and financial assurance	Within 14 days of receipt of EPA's comments on the draft Evaluation