



APPENDIX C

Example Drawings for an Arizona Crossing"









APPENDIX D

Rough Order of Magnitude Cost for "Arizona Crossing" Installation

Tetra Tech - FW (formerly Foster Wheeler Environmental Inc.)

Rough Order of Magnitude (ROM) - Construct Access Road (Arizona Crossing) Boyertown Landfill - Gilbertsville, PA

Tasks				Unit	Quantity	Extended Cost
		¢	5 400	1.0	1	¢5 609
1	Site Plans & Submittals	Ф	5,698	LS	J	\$5,698
2	Site Preparations, Procurements & Meeting	\$	11,692	LS	1	\$11,692
3	Mobilization & Site SetUp	\$	6,189	LS	1	\$6,189
4	Site Work	\$	86,818	LS	1	\$86,818
9	Demobilization	\$	1,379	LS	I	\$1,379
10	Final Site Submittal	\$	2,238	LS	1	\$2,238
		•				<u></u>
	A	· T	TOTAL PRICE			\$114,014

GENERAL ASSUMPTIONS

- * Scope & Assumptions
- * Site Submittals include simple "Letter Type" Work Plan and Activity Hazard Analyses
- * No Cost for Design, Permits and/or Clearing & Grubbing is included
- * No field office will be mobilized.
- * Initial Site Survey and Utility Clearance is needed.
- * 2000 LF of access road will be prepared (@ 200 LF per day)
- * Concrete "road cap" will be placed after the access road foundation materials are placed and compacted.
- * TTFWI has included 12% fee throughout.