

MAY BE REPRODUCED

UZ-4 (6-91)

To be completed by purchaser and
given to and retained by vendor. Read
instructions on back of this certificate.

State of New Jersey
DIVISION OF TAXATION
SALES TAX
(N.J.S.A. 54:32B-8.22)

CONTRACTOR'S SALES TAX
CERTIFICATE OF AUTHORITY NUMBER

2687

CONTRACTOR'S EXEMPT PURCHASE CERTIFICATE
URBAN ENTERPRISE ZONE

TO UNITED FIRE SPRINKLERS PROTECTION, INC 67-69 DANFORTH AVE., PATTERSON, NJ 07501
(Name of Vendor)

22-3010537
(Address of Vendor)

The materials, supplies, or services purchased by the undersigned are for exclusive use in erecting structures, or building on, or otherwise improving, altering or repairing real property of a qualified business entity within an urban enterprise zone.

THIS BID OR CONTRACT COVERS WORK TO BE PERFORMED FOR:

Name of Qualified Business Entity: T/A SOCIETY HILL AT UNIV HGTS III
K HOVNANIAN NEWARK URBAN RENEWAL III

Exempt Qualified Business Permit Number: 2687

Permit Effective Dates 06 / 30 / 93 To 06 / 29 / 94

Address: 71 WICKLIFFE STREET NEWARK NJ 07103

ADDRESS OR LOCATION OF BID OR CONTRACT WORK SITE:

SOCIETY HILL AT UNIVERSITY HEIGHTS III, INC

Urban Enterprise Zone City Designation: _____

I certify that all information on this Certificate is correct.

K. Hovnanian at Newark Urban Renewal Corp. III, Inc
(Name of Contractor)

By: Glenn Ward, VP Construction
(Signature and Title of owner, partner, or officer of corporation)

P.O. Box 500, New Jersey 07701
(Business address of Contractor)

Aslie A. Thompson
Director
Division of Taxation

9/24/93
(Date)

See INSTRUCTIONS on other side

KHOV006399

INSTRUCTIONS TO VENDORS CONCERNING EXEMPT PURCHASE CERTIFICATE

GOOD FAITH - In general, a seller or lessor who accepts an exempt purchase certificate in "good faith" is relieved of liability for collection or payment of tax upon transactions covered by the certificate. The question of "good faith" is one of fact and depends upon a consideration of all the conditions surrounding the transaction. A vendor is presumed to be familiar with the law and the regulations pertinent to the business in which he deals.

In order for "good faith" to be established, the following conditions must be met:

- (a) The certificate must contain no statement or entry which the seller or lessor knows, or has reason to know, is false or misleading.
- (b) The certificate must be an officially promulgated certificate form or a substantial and proper reproduction thereof.
- (c) The certificate must be dated and executed in accordance with the published instructions, and must be complete and regular in every respect.

The vendor may, therefore, accept this "good faith" certificate as a basis for exempting sales to the signatory purchaser provided that:

- (a) The Certificate of Authority Number, showing that the purchaser is a registered vendor, is entered on the form.
- (b) The purchaser has entered all other information required and checked the appropriate items.
- (c) The purchase is made between the effective dates shown.

All sales which are not supported by a properly executed exemption certificate shall be deemed retail sales and the burden of proving the sale is not at retail is upon you as the vendor.

NOTE: This form may be used by sub-contractors by adding a sheet containing information from the sub-contractor similar to that given by the contractor.

- Reproduction of Form -

Private reproduction of this form may be made without prior permission from the Division of Taxation.

KHOV006400

SUBCONTRACT AGREEMENT

Agreement made the 1st day of NOVEMBER, 1992 between
K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP III, INC.
ATTENTION: MARK VANSELOUS
10 HIGHWAY #35, P.O. BOX 500
RED BANK, N.J. 07701 (hereinafter called Developer) and:

ATTENTION:

UNITED FIRE SPRINKLER PROTECTION, INC
67-69 DANFORTH AVENUE
PATTERSON, NJ 07501

UNITED FIRE SPRINKLER PROTECTION, INC (hereinafter called Prime Subcontractor).

WORK OR TRADE TO BE PERFORMED: FIRE SPRINKLERS

PRIME SUBCONTRACTOR INFORMATION

ON SITE REPRESENTATIVE: LOU DEARANI

BUSINESS PHONE: 201-278-0003

EMERGENCY PHONE: SAME

FEDERAL I.D. NUMBER: 22-3010537

VENDOR NUMBER: U0176

JOB LOCATION: SOCIETY HILL AT UNIVERSITY HEIGHTS III, INC

In consideration of the promises, covenants, terms and conditions set forth herein, the Developer and Prime Subcontractor agree as follows:

1. GENERAL

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials and equipment in order to complete, in a first-class, workmanlike manner, the work set forth in Schedule A attached hereto and made a part hereof. Such work shall be performed in accordance with the plans and specifications set forth in Schedule B attached hereto and made a part hereof. NO DEVIATION FROM THE PLANS AND SPECIFICATIONS AFORESAID SHALL BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE DEVELOPER AS EVIDENCED BY A WRITTEN AMENDMENT TO THIS AGREEMENT. Details of the work which are not specifically covered herein or on the plans and specifications, but which are reasonably implied or are normally considered part of the job for that trade shall not be limited to the plans and specifications and shall be furnished at no extra cost as though it were specifically shown and mentioned in both the plans and specifications. In the event of discrepancies on the plans, written dimensions shall govern over scaled dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, if applicable, and are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described herein.

2. START WORK

KHOV006401

Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to proceed from the Developer. Time is of the essence in this Agreement. By executing this Agreement, Prime Subcontractor confirms that the completion date set forth in the "Master Schedule" is a reasonable period for performing the work.

3. MANPOWER TO COMPLY WITH MASTER SCHEDULE

Prime Subcontractor agrees to supply sufficient and competent manpower to pursue the work required hereunder in a diligent manner so as to complete the work required hereunder within the time frame of the Developer's "Master Schedule" which shall be posted in the Developer's construction trailer and shall govern the sequencing and scheduling of all work performed on the project. Developer reserves the right to modify the "Master Schedule" from time to time to conform to accelerations, delays, suspensions, variances or other needs of the project and the Prime Subcontractor shall accelerate or vary its performance and/or sequencing of the work accordingly or as directed by Developer, without compensation to the Prime Subcontractor, except for an extension of time to complete the work for a period equal to the delay, suspension or variance, if any. Developer may demand that the Prime Subcontractor work overtime at no additional cost to Developer, if Developer determines that such work is necessary because the Prime Subcontractor's work is behind schedule. In the event the Developer determines the Prime Subcontractor's work is behind schedule, Developer shall have the further option of awarding all or a portion of the work to others and charge the cost of same to the Prime Subcontractor. If the Prime Subcontractor is delayed through no fault of its own, it shall within 24 hours of the commencement of the condition causing the delay so advise the Developer in writing. The Developer may grant Prime Subcontractor an extension of time for such reasonable time Developer determines Prime Subcontractor was delayed through no fault of its own. An extension of time is the Prime Subcontractor's sole and exclusive remedy for delay. Prime Subcontractor shall make no claim for and is not entitled to any damages due to delay. Failure to comply with the "Master Schedule" or Developer's directives relating thereto shall be considered a breach of this Agreement. The Prime Subcontractor shall not hinder or delay other subcontractors at the site. The Prime Subcontractor shall hold harmless and indemnify the Developer and pay all damages to all other subcontractors caused by the acts, omissions, interferences or delays of the Prime Subcontractor. If the Prime Subcontractor delays the work causing damages to the Developer, the Prime Subcontractor shall reimburse the Developer for all such damages. Any assent by the Developer to the delayed completion of the work shall not be construed as a waiver by the Developer of the obligations of the Prime Subcontractor to make good all damages caused by its delay. Weekly/bi-weekly meetings will be held in the field and attendance from Prime Subcontractor's On Site Representative is mandatory. Developer also reserves the right to require a principal of Prime Subcontractor to attend these meetings. Any and all safety related concerns, problems or ideas as well as weekly progress shall be discussed at this meeting held with the Prime Subcontractor's On Site Representative and run by Developer's Representative. Advance notice shall be given to the Prime Subcontractor's On Site Representative informing him of the time, date and location of the weekly/bi-weekly progress meetings so Prime Subcontractor can attend.

4. SUPERVISION AND COORDINATION

Prime Subcontractor's On Site Representative shall be present on the site at all times that Prime Subcontractor has employees on the site for the purpose of supervising their work, making decisions on behalf of the Prime Subcontractor and to coordinate Prime Subcontractor's work so as to eliminate or minimize interference with the work of other subcontractors working on the site. Prime Subcontractor recognizes the need for cooperation in scheduling the various component parts of the project and to that end agrees to coordinate its work with all other stages of, and other subcontractors on, the project as required. Should coordination problems arise, Prime Subcontractor's Representative **shall immediately** notify the Developer who shall resolve the coordination problem. Developer's decisions in this regard shall be binding on the Prime Subcontractor. If Prime Subcontractor's work is delayed or damaged by another subcontractor's interference, act or omission, Prime Subcontractor shall look solely to such other subcontractor for redress and not to the Developer.

5. QUALITY OF MATERIAL AND DEFECTS

5. Prime Subcontractor agrees that all materials and equipment furnished and installed shall be new unless otherwise specified, free from faults and defects, in conformance with the plans and specifications and must comply with the applicable construction codes of the local, state or federal agencies having jurisdiction. All materials and equipment shall be installed, applied, connected, operated, cleaned and conditioned as directed by manufacturer. All labor and installation shall be performed in the best and most workmanlike manner and consistent with the quality standards required by Developer and/or industry standards, by mechanics skilled in their respective trades. All materials, equipment, labor or installation not conforming to the requirements hereof shall be considered defective. In the event of defective materials, equipment, labor or installation, Prime Subcontractor agrees to correct such defect immediately upon receipt of written notice from the Developer. If, after 24 hours from the Prime Subcontractor's receipt of written notice from the Developer, Prime Subcontractor has not corrected such defect, then Developer may, without prejudicing or limiting any other remedy it may have, correct such defect and deduct the cost thereof from any payments then or thereafter due the Prime Subcontractor from Developer.

KHOV006402

6. INDEMNITY AND INSURANCE

(A) Prime Subcontractor shall secure and maintain for the duration of the contract such insurance as will protect it from claims under the Worker's Compensation Statute for the state in which the work is located and from such claims for bodily injury, death or property damage as may arise in the performance of Prime Subcontractor's services under this Agreement, such coverage to be equal or greater than the minimum limits hereinafter set forth.

(B) The Prime Subcontractor hereby agrees to assume the entire responsibility and liability for any and all injuries or death of any and all persons and any and all losses or damage to property caused by or resulting from or arising out of any act, neglect or negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers, employees, subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder, whether covered by the insurance specified herein or not. Prime Subcontractor shall indemnify, defend and save harmless the Developer, its agents, officers, employees, affiliated entities (including but not limited to condominium associations established by Developer and its trustees and members) from any and all claims, losses, damages, fines or penalties, legal suits or actions including reasonable attorney's fees, expenses and costs which may arise out of any and all such claims, losses, damages, legal suits or actions for the injuries, deaths, losses and/or damages to persons or property.

(C) Without any limitation to the obligations set forth in subparagraph 6(B), Prime Subcontractor further agrees that Prime Subcontractor's indemnification to Developer hereunder shall extend to and include any imputed or vicarious liability of Developer arising from any acts, negligence, omission or agreement of Prime Subcontractor. By way of example, and not of limitation, if any acts, negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers, employees, subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder or otherwise causes or operates as a violation of the Federal Occupational Safety and Health Act 29 U.S.C. 651 et seq. ("OSHA") or similar or related laws, rules, regulations, codes, standards or requirements (regardless of whether the Developer, the Prime Subcontractor or others either jointly or severally are named as parties in any suit or proceeding relating thereto or actually receive a citation, summons, complaint, fine, violation or notice of violation for same, etc.), Prime Subcontractor shall indemnify, defend and save harmless the Developer, its agents, officers, employees, or affiliated entities (including but not limited to condominium associations established by Developer and its trustees and members) from any and all claims, losses, damages, fines or penalties, legal suits or actions including reasonable attorney's fees, expenses and costs which may be brought relative thereto be they for injuries, deaths, losses or damages to persons or property or be they related to or in any way involving claims based on or arising from actual or alleged violations of OSHA or similar or related laws, codes, standards, regulations, rules or requirements with which Developer becomes directly or indirectly involved. This indemnity from Prime Subcontractor shall extend to and include, but shall not be limited to, matters as to which Prime Subcontractor and Developer each may be alleged to be or found liable for negligence or other fault or liability arising from the same incident, accident or state of facts. However, this indemnity from Prime Subcontractor to Developer shall not be construed to extend to or include claims, losses, damages or expenses of any kind arising from the sole negligence of Developer.

(D) Prime Subcontractor shall assume and defend, at its sole expense, any suit, claim or legal or other proceedings for which indemnity is hereby required, with legal counsel subject to approval by Developer.

MINIMUM LIMITS OF INSURANCE COVERAGE

Worker's Compensation:	Statutory Per State Requirement
Comprehensive General Liability (Incl. contractual liability):	\$1,000,000 Combined Single Limit (CSL)
Automobile Liability:	\$500,000 Combined Single Limit (CSL)

Not less than three (3) days prior to commencing work, the Prime Subcontractor shall deliver to Developer, at the address shown on the first page hereof, an insurance certificate naming "K. Hovnanian Developments of New Jersey, Inc., its subsidiaries and affiliated companies" as an "additional insured" (not a certificate holder) evidencing the above specified coverages. The insurance certificates shall additionally waive the carriers' rights of subrogation as to the Developer, and shall provide that the insurance coverage will not be decreased, changed, terminated or cancelled without ninety (90) days prior written notice to Developer. It shall be the Prime Subcontractor's responsibility to renew insurance certificates as they expire and to deliver a copy of the renewal certificate to Developer at least ten (10) days prior to their expiration. Failure to maintain insurance coverage in accordance herewith shall constitute a breach of the Agreement and shall entitle Developer to withhold payments required hereunder or to suspend or terminate Prime Subcontractor.

KHOV006403

7. SAFETY PRECAUTIONS

The Prime Subcontractor shall be responsible during its performance of the work required herein, for initiating, maintaining and supervising all safety precautions and programs required so as to prevent injury to all persons, property and the work. Prime Subcontractor shall be responsible for protecting against damage, injury or loss to:

1. All persons involved in the work and all other persons who may be in any way affected thereby; and
2. All the work, along with all materials and equipment to be incorporated in the work or utilized in the performance of the work whether in storage, on or off the site, under the care, custody or control of the Prime Subcontractor or any of its subcontractors, employees or other agents and all work being performed by others; and
3. Other property of any type or description located at or adjacent to the site, including trees, shrubs, lawns, roadways, structures, and utilities not designed for removal, relocation or replacement in the course of construction either by the Prime Subcontractor or by others.

By execution hereof, Prime Subcontractor represents and warrants that Prime Subcontractor: (a) has previously instructed or immediately upon execution hereof will instruct each of Prime Subcontractor's employees who will perform work hereunder in the recognition of unsafe conditions, as required by 29 CFR Part 1926.21 (b)(2); (b) has previously instructed or immediately upon execution hereof will instruct each of Prime Subcontractor's employees who will perform work hereunder in the regulations of the United States Occupational Safety and Health Administration ("OSHA") applicable to the employee's work environment, as required by 29 CFR Part 1926.21(b)(2) and work to be performed hereunder by Prime Subcontractor; (c) has currently or immediately upon execution hereof will commence and implement an appropriate hazard communication program, including hazard communication training, as required by CFR 1926.59 including Material Safety Data Sheets (MSDS) requirements as well as the proper labelling of the containers of all materials having hazardous components; (d) is familiar with the OSHA standards applicable to Prime Subcontractor's work and shall comply therewith; (e) will continue to instruct and train new employees of Prime Subcontractor performing work under this Subcontract Agreement as to the above and any other applicable OSHA rules and regulations and requirements throughout the period of time the Prime Subcontractor is performing work under this Subcontract Agreement; (f) will require each of its subcontractors who will be performing work on the subject project to supply to Prime Subcontractor a writing containing the same representations and warranties made above by Prime Subcontractor to evidence compliance by subcontractors with the obligations set forth above; and g) file a Safety Violation Report when applicable on the form provided by Developer. All work to be performed by the Prime Subcontractor shall be in accordance with all applicable federal, state, and local laws, ordinances, codes, rules and requirements bearing on safety of persons or property or their protection from damage, injury or loss. Prime Subcontractor is solely responsible for same. **NO PERSON UNDER THE AGE OF 18 IS TO BE ALLOWED ON THE CONSTRUCTION SITE.** Prime Subcontractor shall post all necessary danger signs and other warnings against hazardous conditions existing, or which might exist on the work site. Prime Subcontractor shall exercise due care under the circumstances in handling and storing all materials and equipment necessary for execution of the work and shall not load any part of the work material or equipment in any manner which would endanger its safety or the safety of persons or property. Prime Subcontractor shall install or post all necessary barricades around excavations or obstructions exposed to public traffic or which otherwise present a danger and shall protect such excavations from cave-in or collapse. All scaffolds, platforms, temporary floors, ramps, ladders and all temporary structures necessary for performing the work will be erected and maintained by the Prime Subcontractor so as to prevent injury or damage to persons, property or the work. Prime Subcontractor hereby indemnifies and holds Developer harmless for any and all claims, demands, lawsuits, costs, judgments, losses and liabilities including reasonable attorney fees of the Developer which in any way relates or is pertaining to breach of or negligence in performance of the work or the Prime Subcontractor's performance of duties required in this Paragraph or by law whether or not it is contended that the Developer contributed thereto in whole or in part.

8. LABOR DISPUTES

The presence of picket lines of any kind or form or the occurrence of labor dispute or union activity of any nature shall not excuse the Prime Subcontractor of its obligation to perform the work required under this Agreement, including but not limited to the furnishing of all labor, materials and equipment as specified in the Agreement. Failure or refusal to perform said work for Developer because of a labor dispute or union activity of any kind (whether or not the dispute relates to its Prime Subcontractor, the Developer or a third party) shall result in the cancellation of this contract at the discretion of the Developer without any prior notice to the Prime Subcontractor. Upon cancellation by the Developer, the Prime Subcontractor shall be liable for all damages including consequential damages, including but not limited to, any additional

KHOV006404

expense incurred by Developer to perform the work for the duration of any such labor dispute or union activity or in replacing Prime Subcontractor after cancellation of the contract by the Developer or for loss of any revenue caused by Prime Subcontractor's failure or refusal to perform the work called for under this Agreement. Damages may be deducted by the Developer from any monies due to Prime Subcontractor from Developer at time of cancellation. Prime Subcontractor shall employ labor and purchase materials pursuant to terms and conditions that foster good and harmonious labor relations at the site.

9. PRIME SUBCONTRACTOR - SOLE EMPLOYER

It is understood and agreed that the Developer and Prime Subcontractor are not joint employers. Employees, subcontractors, materialmen and suppliers of the Prime Subcontractor are, and remain, solely its employees or contractors. The Prime Subcontractor has the sole and exclusive right to hire, fire, supervise and direct its workforce; appoint supervisors or managerial personnel; set compensation and fringe benefits; establish wages, hours and working conditions; pay and remit all withholding taxes, Social Security, unemployment taxes and such other monies as may become payable as a result of an employer-employee relationship. No third party beneficiary relationship is created between those hired by the Prime Subcontractor and the Developer.

10. GUARANTEE

Prime Subcontractor agrees that labor, materials, equipment and installation supplied pursuant to this Agreement shall be unconditionally guaranteed to the later of : (1) one year from the date of Developer's payment for the labor, materials, equipment or installation provided or (2) one year from the date of Developer's transfer of title of the property on which the work or installation was performed or material or equipment supplied to a bona fide purchaser for value in an arm's length transaction or (3) for the length of the manufacturer's warranty or (4) two (2) years from the date of Prime Subcontractor's completion of each of the common facilities within the complex Developer is developing or (5) for the length of time Developer extends guarantees to Buyers or (6) the expiration date of the applicable statute of limitations. In the event a defect in the improvements is discovered, whether resulting from faulty labor, workmanship, installation or defective equipment or materials, Prime Subcontractor shall be responsible for correcting said defect within five (5) days of notice of said defect and for damage resulting from said defect. All manufacturer's warranties are to be supplied to Developer prior to payment. Payment is not evidence of acceptance of non-conforming or defective work.

11. EXTRAS

No extras will be allowed for any work unless Developer and Prime Subcontractor agree in writing in advance of the performance of such extra work or the amount of work which will constitute an extra and the total cost thereof, and no act, other than a writing, shall constitute a waiver of this requirement. Failure to agree in writing in accordance with this Paragraph that an item of work shall constitute an extra shall be conclusive in any action between the parties that the work so performed was intended to be within the scope of the work defined herein and does not constitute an extra. **ALL INVOICES FOR ALL EXTRA WORK SHALL BE SUBMITTED NO LATER THAN NINETY (90) DAYS AFTER WORK IS COMPLETED OR DEVELOPER SHALL NOT BE OBLIGATED TO PAY FOR SUCH EXTRA WORK.** The issuance and/or performance of extra work shall not abrogate, vary, avoid or affect the terms of this Agreement or extend the time of completion, unless an extension of time is expressly requested by Prime Subcontractor and granted by Developer in accordance with the provisions of this Agreement. When work is required to be done but the parties cannot agree whether it is extra work or contract work or cannot agree on the value of the work ordered to be done, the Prime Subcontractor shall perform the work without delay upon written order from the Developer. If the Prime Subcontractor refuses or fails to proceed, it shall be a material breach of this Agreement subjecting the Prime Subcontractor to being held in default whether or not the Prime Subcontractor is correct in its contentions, as the parties acknowledge that work on the site must not be delayed due to such a dispute. Prime Subcontractor shall maintain daily records signed by Developer's Representative of the actual quantities of labor, material and equipment used by Prime Subcontractor in performing such disputed work. Failure to keep such records will result in a waiver of any claim for an extra for such work.

12. ACKNOWLEDGEMENTS

Prime Subcontractor has carefully examined the job site, plans and specifications before entering into the within Agreement. No allowance will be made by Developer for, and Prime Subcontractor will not assert a claim for, a unilateral or other mistake based upon lack of full knowledge of any and all conditions, regulations, inspections, building codes, etc. except as to such underground conditions that are indeterminable before commencement of work. Prime Subcontractor acknowledges that Developer, in reliance upon the terms and conditions of the within Agreement, has sold to third parties, at fixed prices, the dwelling units being constructed on the subject job site. Prime Subcontractor further acknowledges that

KHOV006405

should Prime Subcontractor fail to adhere to the terms and conditions hereof, Developer may suffer economic loss or business reputation loss for which Prime Subcontractor agrees to be liable to Developer.

13. INSPECTIONS AND ACCEPTANCE

It shall be the responsibility of the Prime Subcontractor to schedule and pass all required inspections with the proper governmental authorities within the allotted time frame in Developer's Master Schedule. Upon completion of each separate item of the work, Prime Subcontractor shall notify Developer and the inspection authorities and request final inspection. Prime Subcontractor shall not proceed to the next level of work until required inspections have been made by Developer and proper governmental authorities.

Prime Subcontractor's On Site Representative shall be present during all inspections by the governmental authorities. Prime Subcontractor will be responsible for paying all fines/reinspection fees resulting from failed governmental inspections. Prime Subcontractor shall be liable to Developer for consequential damages resulting from the cover-up of damaged work.

14. PAYMENT AND PRICE

Purchase orders (white and yellow copies) may be issued to Prime Subcontractor at the time the work commences for contract items per the Schedule "A" Attachment to the Subcontract Agreement.

Prime Subcontractor, upon completion of the work and after an acceptable inspection by Developer, will sign and date the purchase order in the space provided and submit the yellow copy of the purchase order to Developer's Representative for approval. Prime Subcontractor, at his option, may attach to the yellow copy of the purchase order his invoice in which case the invoice number will be printed on the check. Developer's Representative will submit the purchase order to Developer's Corporate Headquarters for payment.

The yellow copy of the purchase order is the only copy acceptable for submission for payment. Developer will not accept the white copy or photo copies of purchase orders. The white copy is for Prime Subcontractor's records.

In the event the work is not completed and the purchase order is to be partially paid, the purchase order will be adjusted by the Developer's Representative and a new purchase order will be issued for the remaining amount.

Purchase orders will be paid within thirty (30) days of the approved purchase order date, subject to the retention provision of this Agreement. Payment of purchase orders by Developer shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to this Agreement.

If purchase orders are not issued, Prime Subcontractor may submit an invoice for work performed. Prime Subcontractor must include Vendor Number, Function Number and Subfunction Number on all invoices submitted for payment. Invoices shall be paid within thirty (30) days of the approved invoice date. If work is **not** completed by the date of invoice, then Developer has the right to hold invoice until work is completed and invoice will be paid within thirty (30) days thereafter. Payment amounts shall be made in accordance with Schedule A subject however to the retention provision of this Agreement. Payment by Developer shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to this Agreement.

The prices quoted in Schedule A shall not be subject to change for a period, phase or section of 2 YEARS effective as of the date of this Agreement. After 2 YEARS, this Agreement shall be automatically renewed on a month-to-month basis with all prices and conditions remaining unchanged.

Prime Subcontractor must provide Developer with written notification forty-five (45) days prior to any price change. In the event the Prime Subcontractor and Developer are unsuccessful in negotiating a price change and Prime Subcontractor subsequently withholds its services or fails to provide the necessary labor and/or materials in a timely manner, thereby interfering with the job progress, the Developer may terminate this Agreement and apply any payment due then or thereafter to additional expenses incurred in securing the completion of work and material obligations of the Prime Subcontractor. Payments may be withheld by Developer on account of (1) defective work not remedied, (2) claims filed by third parties, (3) failure of the Prime Subcontractor to pay its obligations, (4) reasonable evidence that the work cannot be completed for the unpaid balance of the contract sum, (5) damage to the Developer or another subcontractor, (6) reasonable evidence that the work will not be completed within the contract time, (7) failure to carry out the work in accordance with the contract documents or (8) anticipated costs relating to service repairs for which Prime Subcontractor

KHOV006406

is obligated under Paragraphs 10 and 25 of this Agreement. The final payment exclusive of retention shall be payable to the Prime Subcontractor after the work is completed and accepted and provided the work described in this Agreement is fully completed and performed in accordance with the contract documents and is satisfactory to the Developer. Before final payment, the Prime Subcontractor shall deliver to the Developer, on demand, duly executed releases extending to the Developer from each creditor of the Prime Subcontractor and a similar release from the Prime Subcontractor to the Developer. Payment by the Developer to the Prime Subcontractor of the final payment and the acceptance of such payment by the Prime Subcontractor, shall constitute a release by the Prime Subcontractor of the Developer of all things arising from or in breach of this Agreement, or resulting from the Prime Subcontractor's presence on the site, whether in contract, tort or otherwise, except any guarantee monies retained by the Developer.

Before making any payment to the Prime Subcontractor, the Developer shall have the right to request and receive from the Prime Subcontractor an affidavit stating in detail the unpaid obligations of the Prime Subcontractor in performing this Agreement, the names and addresses of creditors and the amounts due or to become due, and a statement of any condition causing the Prime Subcontractor to be delayed in the performance of its work.

The Prime Subcontractor shall deliver to the Developer on demand, statements and invoices of all materials and equipment furnished, receipted bills showing full payment of all obligations, receipted and certified payrolls showing full payment to all employees of the Prime Subcontractor or its subcontractors of wages earned during the preceding payroll periods.

15. RETENTION

The Prime Subcontractor agrees to have 0 % withheld from his invoice payments, not to exceed \$ 0.00 , as partial assurance to Developer of his performance hereunder. Upon the expiration of 2 years from the date of this Agreement, said retainage shall be paid over to Prime Subcontractor subject to reductions as allowed hereunder. Release of said retainage shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to this Agreement.

16. TAXES (ST-8 FORM)

All Federal, State, County or Municipal sales, excise, payroll or other taxes required to be paid by law and all delivery costs are included in the contract sum and shall be paid by the Prime Subcontractor. Invoicing must show sales tax as a separate item on invoice, if applicable. In accordance with the ST-8 form attached for Prime Subcontractor's signature, Prime Subcontractor must certify that all sales and use taxes due will be paid by the Prime Subcontractor on purchases of materials incorporated or consumed in the performance of the Agreement described herein.

17. TERMINATION BY DEVELOPER

If Prime Subcontractor (a) shall fail to commence the work within the time required by the provisions hereof; or (b) shall, after commencement of the work hereunder, at any time interrupt the continuous prosecution thereof for a period of more than two (2) business days; or (c) shall fail to supply sufficient manpower; or (d) shall fail to perform satisfactory workmanship; or (e) shall default in the performance of any covenant or condition hereunder, and shall fail to remedy such default within 24 hours from the time and date of written notice from Developer, requesting compliance with the terms hereof; then, in such event, Developer may terminate this Agreement by giving written notice to Prime Subcontractor; whereupon this Agreement shall be fully terminated and cancelled. In such event, Developer shall proceed to complete or cause to be completed the work Prime Subcontractor was obligated to do hereunder, and Prime Subcontractor shall promptly pay to the Developer upon written request thereof, the amount of any damages sustained by Developer as a result of Prime Subcontractor's failure to so complete the work pursuant to this Agreement, including without limitation, all costs and expenses incurred by Developer in connection with completing the work to the extent that such costs and expenses exceed the unpaid balance of the contract price specified in Schedule A hereto. Upon termination, Developer, at its option, may use any and all materials, equipment or tools furnished by or belonging to the Prime Subcontractor to complete the work. Developer, at its option, may take over any orders or subcontractors of the Prime Subcontractor which the Prime Subcontractor hereby assigns to the Developer, upon termination of or taking over the work of the Prime Subcontractor in whole or in part.

The foregoing remedy shall be cumulative and not exclusive of any other remedies of Developer at law or in equity. In the event Developer institutes a lawsuit against Prime Subcontractor to recover damages caused by Prime Subcontractor's breach of this Agreement and a court of competent jurisdiction finds that Developer is entitled to recover such damages against Prime Subcontractor, Prime Subcontractor shall also be responsible for Developer's costs of litigation and Developer's reasonable attorneys fees at both the trial and appellate levels.

KHOV006407

Developer may terminate this Agreement and command Prime Subcontractor to cease work for any reason or no reason whatsoever, upon thirty (30) days written notice. If such termination is for the convenience only of Developer, and Prime Subcontractor is not then in default in the performance of any of the terms and conditions hereof, Prime Subcontractor shall be paid for its work completed to the date of termination subject, however, to the retention provisions of this Agreement and Prime Subcontractor shall remove its tools, equipment, personnel, debris and materials from the job site. In the event of such termination, Prime Subcontractor shall not be entitled to damages of any kind.

18. TERMINATION FOR CONVENIENCE OF PRIME SUBCONTRACTOR

Prime Subcontractor may terminate this contract by giving Developer forty-five (45) days written notice of its desire to terminate. If, as of the date of such termination, Prime Subcontractor is not in default of its performance under this Agreement, Prime Subcontractor will be paid for its work completed to the date of termination subject, however, to the retention provisions of this Agreement.

19. TEMPORARY ON SITE STORAGE

The Developer may, at its discretion, provide a temporary location for the Prime Subcontractor's use as a supply or storage area. Developer takes no responsibility for Prime Subcontractor's goods, equipment, tools, materials or facilities, nor will Developer provide utilities for Prime Subcontractor's use. Prime Subcontractor hereby agrees to indemnify and hold harmless the Developer from any claims, losses, damages or expenses including reasonable attorney's fees and costs incurred in connection with the use of said supply or storage areas. Prime Subcontractor shall be responsible for maintaining its supply or storage area in a neat, safe and sanitary condition and shall vacate said supply or storage area upon ten (10) days written notice from Developer. If the location of the supply area is changed by Developer, Developer will coordinate the movement of any of Prime Subcontractor's trailers located in the storage area and Prime Subcontractor shall reimburse Developer for any expense associated therewith.

20. PROTECTIONS

The Prime Subcontractor shall see that no utility lines of any nature shall be cut, disconnected or disturbed without permission from the Developer or the authority having jurisdiction. Prior to any digging or trenching, it shall be the Prime Subcontractor's responsibility to contact the underground location service of the utility and to notify the Developer of Prime Subcontractor's intention to dig or trench. Prime Subcontractor shall indemnify, defend and hold harmless Developer from any and all damages and claims including the costs of any suits or legal proceedings including attorney's fees arising from Prime Subcontractor's failure to comply with this provision.

21. CONTROL OF WORK

It is understood that the Developer shall have the right, at any time including during the progress of construction, to make any alteration, additions or omissions that it may desire, to the work or material herein specified or shown on the plans and specifications. Such alterations, additions or omissions shall not be a basis for the termination of the within Agreement, but if such changes are made, the value of same must be agreed upon in writing between the Developer and Prime Subcontractor.

Developer reserves the right to delete from the Subcontract Agreement any portion of the work bid on and/or awarded and to make the appropriate price reduction.

22. MEASUREMENTS, ERRORS AND/OR OMISSIONS

The plans and specifications show the general features of the construction. Before proceeding with any of the work, the Prime Subcontractor shall carefully check all the plans and specifications and shall be responsible for notifying the Developer of any conflicts, omissions or discrepancies contained herewith. The Developer shall make the final decision as to the correct interpretation of the plans and specifications. If there is a conflict, omission or discrepancy in the plans and specifications that Prime Subcontractor fails to notify Developer of prior to its commencement of work, Prime Subcontractor shall be responsible for all costs and repairs associated with correcting such conflict, omission or discrepancy.

KHOV006408

23. JOB CONDITIONS

Each Prime Subcontractor shall be responsible for checking the buildings and site area prior to commencing work and for notifying the Developer if any repairs are necessary or if areas are not ready for performance of this trade.

24. CUTTING AND PATCHING

The Prime Subcontractor shall do all cutting, fitting or patching of his work that may be required to make its several parts come together properly and fit it to receive or be received by other work shown, or reasonably implied, by the plans or specifications or required for the completed structure.

PRIME SUBCONTRACTOR SHALL NOT, WITHOUT THE WRITTEN CONSENT OF DEVELOPER, REMOVE, ALTER, MODIFY OR CHANGE ANY STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF OTHER SUBCONTRACTORS. IN THE EVENT PRIME SUBCONTRACTOR SHALL REMOVE, ALTER, MODIFY OR CHANGE ANY STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF ANY OTHER SUBCONTRACTOR, PRIME SUBCONTRACTOR SHALL INDEMNIFY, DEFEND, REIMBURSE AND HOLD HARMLESS DEVELOPER FOR ANY AND ALL INJURIES AND CLAIMS, WHETHER DIRECT OR CONSEQUENTIAL, RESULTING FROM SUCH NON-AUTHORIZED REMOVAL, ALTERATION, MODIFICATION OR CHANGE.

25. SERVICE REPAIRS

The Prime Subcontractor is responsible for all service repairs connected with its work, whether the repairs were occasioned by the Prime Subcontractor's work or the work of others. He will be notified in writing of such repairs by means of a service repair ticket. When the repair is made and completed, Prime Subcontractor shall obtain the signature of the homeowner or Developer's representative on the service repair ticket and forward this ticket to the Service Department. If the repairs were due to or caused by the work of others, Developer agrees to compensate the Prime Subcontractor as Prime Subcontractor and Developer may agree in accordance with the unit prices established by this Agreement.

All service repairs must be completed within 24 hours of notification or the Developer, at his option, will request the repair to be made by others and charge this Prime Subcontractor for the cost of the work and coordination.

26. EMERGENCY SERVICE REPAIRS

Prime Subcontractor shall establish an emergency repair telephone number which shall be manned on a 24 hour, seven day a week basis. This emergency number will be given to the Buyers of the dwelling units upon which the Prime Subcontractor has performed the work pursuant to this Agreement. Within 24 hours of being notified of an emergency, health or safety situation the Prime Subcontractor shall take appropriate steps to remedy the emergency. What comprises an emergency, health or safety situation, cannot be adequately defined and will therefore be reviewed on a case by case basis. If Prime Subcontractor fails to take any appropriate action, Developer, at its option, will request the repair to be made by others and charge the Prime Subcontractor for the reasonable cost of the work performed.

27. RECORDATION

Prime Subcontractor expressly agrees that this Agreement shall not be recorded and that Prime Subcontractor will file no Mechanics or Materialman's lien, mechanics notice of intention or take any other action which may result in the attachment of a lien on the property on which the work is being performed. Prime Subcontractor warrants and covenants that it shall obtain a written agreement from all of its subcontractors, if Prime Subcontractor is allowed by Developer to utilize subcontractors, pursuant to Paragraph 31, whereby said Prime Subcontractor's subcontractors or suppliers agree not to record any Mechanics or Materialman's lien, mechanics notice of intention or take any other action which may result in the attachment of a lien on the property on which the work is being performed in connection with this project. Prime Subcontractor shall pay promptly when due, for all labor and material used in connection with, or specially fabricated for, the work performed by Prime Subcontractor hereunder. Failure to comply with this Paragraph shall be deemed a material and substantial breach of contract, for which Developer may immediately terminate this Agreement and exercise any other of Developer's remedies hereunder.

KHOV006409

28. CLEAN-UP

At the end of each day when Prime Subcontractor has performed work on the job site, Prime Subcontractor shall pick up any and all trash and/or debris caused by him as a result of his work on the subject job site and deposit same in the trash receptacle specified by Developer. Failure to comply with Developer's instructions may result in Prime Subcontractor being assessed those extra costs that Developer would have to pay to properly dispose of mixed debris versus specified, separated debris. Developer shall supply the aforesaid trash receptacle at Developer's expense.

29. ACCESS AND FIELD CONDITIONS

Prime Subcontractor shall access the site through specified locations and gates under direction of Developer. As warranted by field conditions, and at the discretion of the Developer, Prime Subcontractor may be required to wash off the wheels of his vehicle departing the site. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to be a material and substantial breach of this Agreement. Developer shall provide a wash station, if required, at Developer's expense.

30. WORK DAY/WORK WEEK

A minimum of eight (8) hour per day, six (6) day work week (Monday - Saturday) is a condition of this contract in order to meet the required completion dates. This is subject to local regulations which may govern work days or work hours. Prime Subcontractor shall adhere to all such regulations. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to be a material and substantial breach of this Agreement.

31. SUBCONTRACTORS

No subcontractors shall be used on this work by Prime Subcontractor unless previously approved in writing by Developer. Prime Subcontractor shall supply Developer with a list of possible subcontractors as part of its bid package. For all subcontractors approved by Developer, Prime Subcontractor warrants and covenants that it shall enter into written agreements with these subcontractors requiring them to carry insurance in compliance with Paragraph 6 of the Agreement and to also comply with Paragraphs 7 (Safety Precautions), 27 (Recordation) and 39 (Written Notification of Injury/Accident). Failure to comply with this Paragraph shall be deemed a material and substantial breach of contract, for which Developer may immediately terminate this Agreement and exercise any other of Developer's remedies hereunder.

32. PERMITS

The Developer shall obtain and pay for all his permits, inspection fees, and bonds required for the performance of the work, unless otherwise specified. Any surety bonds required from or furnished by Prime Subcontractor shall be from surety companies duly licensed and approved by the State of New Jersey.

33. SANITARY PROVISIONS

Adequate toilet and sanitary facilities shall be provided and maintained by the Developer for Prime Subcontractor's use. Said facilities shall be kept in sanitary condition.

34. GRADE LINES AND LEVELS

The Developer shall establish and maintain all grade lines, levels, bench marks, etc., except those specifically mentioned as a part of the Prime Subcontractor's work. Prime Subcontractor will be responsible for costs incurred by Developer for any restaking of grade lines, levels, bench marks, etc., due to Prime Subcontractor's negligence.

35. HEADINGS

Any titles or headings herein are for purposes of reference only and shall not be deemed to be a part of the Agreement.

36. GOVERNING LAWS

This contract shall be governed by the laws of the State of New Jersey.

KHOV006410

37. NON-EXCLUSIVE

The Developer may, under separate agreement, engage others to accomplish the work of the same trade of the Prime Subcontractor at this project location.

38. PROHIBITION OF PERFORMING WORK FOR DEVELOPER'S EMPLOYEES

Without the written consent of the President of Developer, Prime Subcontractor shall not perform any non-emergency work of any nature whatsoever for any employee of Developer or its affiliated companies. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to be a material and substantial breach of this agreement.

39. WRITTEN NOTIFICATION OF INJURY/ACCIDENT

Prime Subcontractor shall notify the Developer, in writing, of any and all personal injury or property damage within 24 hours of such personal injury or property damage resulting from the Prime Subcontractor's performance hereunder. The written notification shall include, at a minimum, the following information:

- Name of injured party or location of property damaged;
- Social security number of injured party;
- Address of injured party;
- Employer name and address;
- Telephone number of injured party;
- Date and time of accident;
- Location where injury occurred;
- Description of injury or extent of property damage;
- Description of injury and extent of injury/damages;
- Action taken with respect to injury or damage;
- Name, address and telephone number of witnesses to injury or property damage;
- Name, address and telephone number of person making report and date report made;
- On Site Representative's name;
- On Site Representative's signature.

40. RETURN OF MATERIALS FOR CREDIT

Developer reserves the right to return to Prime Subcontractor any materials provided hereunder which do not comply with the specifications set forth in this Agreement. Prime Subcontractor shall give Developer full credit for such items returned and Prime Subcontractor shall further be responsible for the cost to remove and return said non-complying materials and for all costs associated with the reinstallation of the specified materials.

41. ALL CHANGES IN WRITING

This Agreement cannot be changed or modified orally. Any change or termination must be in writing and signed by the parties.

42. ASSIGNMENT

Any assignment by the Prime Subcontractor of this Agreement or any interest in it or any money due or to become due without the written consent of the Developer is prohibited and shall be void. Any assignment with the consent of the Developer shall not relieve the assignor of any responsibility or obligation under the Agreement.

43. PRIOR AGREEMENTS

This Agreement sets forth the entire understanding of the parties hereto and supersedes all other agreements and understandings among or between any of the parties hereto relating to the subject matter hereof and may not be contradicted by evidence of prior, contemporaneous or subsequent agreements of the parties.

KHOV006411

EFFECTIVE DATE : 17-NOV-1992

SCHEDULE A

A-1

IW - UNIVERSITY HEIGHTS III (SITE 'E')

VENDOR: U0176 - UNITED FIRE SPRINKLER
FIRE SPRNK

=====					
MODEL	FOUNDATION	UOM	QUANTITY	UNIT PRICE	AMOUNT

FUNCTION A-52-A FIRE SPRINKLERS ROUGH					
	T06-AA				9254.40
	T12-AA				18508.80
FUNCTION A-52-B FIRE SPRINKLERS FINISH					
	T06-AA				2313.60
	T12-AA				4627.20

KHOV006412

EFFECTIVE DATE : 17-NOV-1992

SCHEDULE A

A-2

IW - UNIVERSITY HEIGHTS III (SITE 'E')

VENDOR: U0176 - UNITED FIRE SPRINKLER
FIRE SPRNK

=====

FOUNDATION SUMMARY

=====

FOUNDATION DESCRIPTION		FIRE SPRINKLE A-52-A	FIRE SPRINKLE A-52-B	TOTAL
T06-AA	6 UNIT TOWN/FLAT	9254.40	2313.60	11568.00
T12-AA	12 UNIT TOWN/FLAT	18508.80	4627.20	23136.00

NOTES

=====

UNIT PRICES
EXTRA WORK A-57-X \$42.50/HOUR

KHOV006413

SCHEDULE B

**SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E**

**UNITED FIRE SPRINKLER PROTECTION, INC
VENDOR #U0176**

GENERAL CONDITIONS:

This Subcontract Agreement and Schedule a attachment shall be considered the general conditions and shall be included in and become part of this section.

SCOPE:

Subcontractor shall furnish all necessary labor, materials, equipment, engineering supervision and insurance to design and install a complete fire sprinkler system in accordance with the architectural and fire sprinkler plans. All installation shall include, but not be limited to, all piping from water service connection to each sprinkler head within each dwelling unit. All control manifold work to include any backflow preventer and/or check valve, flow switch, pressure relief valve, pressure gauge, drain valve and drain line. All work shall be performed in accordance with the architectural and fire sprinkler plans and the National Fire Protection Association Code 13 R as adopted by the BOCA code and all other applicable codes and standards.

JOB SPECIFICS:

Subcontractor shall obtain all inspections required for all phases of his work. Acceptance of work stages and payment for same, at the discretion of the Contractor may be subject to approval by the authorized inspecting agency. Contractor to pay for permits and inspection.

Subcontractor must take due care in his installation so as not to damage the work of other Subcontractors. Subcontractor must also cooperate with other Subcontractors who may be working on the same building at the same time.

ROUGH PIPING:

Subcontractor shall commence the rough piping immediately upon completion of the first flooring framing.

Subcontractor shall supply all power needed for his own use. All layout of lines and drilling and notching of framing shall be performed by Subcontractor. Cutting, notching and drilling of framing members shall conform with 1990 BOCA parameters and be kept to an absolute minimum. Subcontractor shall immediately notify Contractor's Construction Manager of any damage to the structural integrity of the building resulting from Subcontractor's work.

Such piping shall be installed in a neat and workmanlike manner with a minimum of fittings.

KHOV006414

System piping hanger shall be comprised of pipe clips and straps. Hangers shall be spaced according to pipe manufacturer's recommendations.

All sprinkler line above the garage areas of the townhouse building shall be wrapped in polyurethane flexible insulating material, extending a minimum of one foot inside of the garage/dwelling unit separation wall.

SPRINKLER HEADS:

Sprinkler shall be installed after the completion of drywall. Off-white escutcheon plates will be installed on all sprinkler heads flush to ceiling.

Sprinkler heads in all living areas and basement areas to be Central Model R-1. Sprinkler heads in garage area of the townhouse with garage units shall be Central A-1 Dry-Pendent.

TESTING/INSPECTIONS/APPROVALS:

It shall be the Subcontractor's responsibility to obtain all inspections and approvals required for any and all phases of work. The Contractor's material and test certificates shall be completed for each unit and same shall be submitted to Contractor.

This Subcontractor acknowledges that much of the work involved will take place during winter months. During cold weather periods the sprinkler system testing must continue through which ever means this Subcontractor chooses.

Subcontractor shall test system with Glycerin solution and drain down prior to final fill with water.

This Subcontractor shall be responsible for any and all damage caused as a result of a faulty system installation.

Subcontractor is responsible for any reinspection fees that occur due to poor workmanship by him.

Subcontractor's foreman will be present at all inspections.

CLEAN UP:

Subcontractor is responsible for removal of all debris and excess material generated from the performance of his work under this contract and completely removing such from the project or placed in dumpsters that are provided by this Contractor.

SUBCONTRACTOR MUST KEEP HIS WORK AREA NEAT AND ORDERLY. IF, IN THE OPINION OF THE CONSTRUCTION MANAGER, THIS REQUIREMENT IS NOT BEING MET, CONTRACTOR RESERVES THE RIGHT TO BACKCHARGE SUBCONTRACTOR FOR ALL APPROPRIATE CLEAN UP AND/OR DUMPSTER COSTS.

KHOV006415

SUBSTITUTIONS:

Substitutions for the above items shall be approved by Contractor's construction Department in written form.

PROJECT SCHEDULE:

The Contractor will supply the Subcontractor with a "Construction Master Schedule" upon commencement of field work which will be revised as needed to meet the requirements of the Contractor's delivery schedule.

Subcontractor shall conform to Contractor's "Master Schedule" which shall be posted in the construction trailer and which shall govern the sequencing and scheduling of all work performed on the project. In the event the Subcontractor determines that full compliance with said schedule is beyond his capabilities, he shall bring it to the attention of Contractor prior to causing any delay. Contractor shall then take corrective action which shall include but not be limited to the awarding of a portion of the work to another Subcontractor.

Absent such notification and failure to comply with the "Master Schedule" shall be considered a breach of contract. Contractor realizes that Subcontractor's ability to meet above "Master Schedule" will depend on weather conditions permitting such compliance.

CODES:

A copy of the 1989 NFPA 13R has been attached to and shall be made part of this agreement.

KHOV006416

IN WITNESS WHEREOF, the parties have hereunto fixed their hands and seals on the date first above written.

WITNESS/ATTEST

(print name below signature)

ATTEST:

ASSISTANT SECRETARY

Prime Subcontractor Company Name

(print name below signature)
Prime Subcontractor

K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP
III, INC

PRESIDENT

Unless executed by the President of the Developer and attested to by the appropriate officer of the Developer, this Agreement shall not be binding upon Developer.

KHOV006417