

ORDER FOR SUPPLIES OR SERVICES										PAGE 1 OF 17	
1 CONTRACT/PURCH ORDER/ AGREEMENT NO N65540-15-D-0005			2 DELIVERY ORDER/CALL NO 0007		3 DATE OF ORDER/CALL (YYYYMMDD) 2016 Feb 01		4 REQ / PURCH REQUEST NO 1300547062		5 PRIORITY		
6 ISSUED BY NAVAL SURFACE WARFARE CENTER PHILA (b) (6) 5001 SOUTH BROAD STREET PHILADELPHIA PA 19112			CODE N64498		7 ADMINISTERED BY (if other than 6) DCMA HAMPTON 2000 ENTERPRISE PARKWAY HAMPTON VA 23666			CODE S5111A		8 DELIVERY FOB <input checked="" type="checkbox"/> DESTINATION <input type="checkbox"/> OTHER (See Schedule if other)	
9 CONTRACTOR GENERAL DYNAMICS INFORMATION TECHNOLOGY, NAME THOMAS J. TERNES AND 3211 JERMANTOWN RD ADDRESS FAIRFAX VA 22030-2844			CODE 07MU1		FACILITY		10 DELIVER TO FOB POINT BY (Date) (YYYYMMDD) SEE SCHEDULE		11 MARK IF BUSINESS IS <input type="checkbox"/> SMALL <input type="checkbox"/> SMALL DISADVANTAGED <input type="checkbox"/> WOMEN-OWNED		
							12 DISCOUNT TERMS		13 MAIL INVOICES TO THE ADDRESS IN BLOCK See Item 15		
14 SHIP TO NAVAL SURFACE WARFARE CENTER CARDEROCK (b) (6) 1601 LANGLEY AVENUE, (b) (6) PHILADELPHIA PA 19112-5051			CODE N64498		15 PAYMENT WILL BE MADE BY DFAS COLUMBUS CENTER, SOUTH ENTITLEMENT O P.O. BOX 182264 COLUMBUS OH 43218-2264			CODE HQ0338		MARK ALL PACKAGES AND PAPERS WITH IDENTIFICATION NUMBERS IN BLOCKS 1 AND 2.	
16 TYPE OF ORDER		DELIVERY/ CALL		<input checked="" type="checkbox"/>		This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract					
		PURCHASE		<input type="checkbox"/>		Reference your quote dated Furnish the following on terms specified herein REF:					
ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME											
NAME OF CONTRACTOR				SIGNATURE				TYPED NAME AND TITLE		DATE SIGNED (YYYYMMDD)	
<input type="checkbox"/> If this box is marked, supplier must sign Acceptance and return the following number of copies:											
17 ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE See Schedule											
18 ITEM NO		19 SCHEDULE OF SUPPLIES/ SERVICES				20 QUANTITY ORDERED/ ACCEPTED*		21 UNIT		22 UNIT PRICE	
										23 AMOUNT	
SEE SCHEDULE											
* If quantity accepted by the Government is same as quantity ordered, indicate by X. If different, enter actual quantity accepted below quantity ordered and encircle.						24. UNITED STATES OF AMERICA TEL: (b) (6) EMAIL: (b) (6) BY: Jane M. DeMatto		(b) (6) Jane DeMatto CONTRACTING / ORDERING OFFICER		25 TOTAL \$1,909,893.03	
26 DIFFERENCES											
27a QUANTITY IN COLUMN 20 HAS BEEN <input type="checkbox"/> INSPECTED <input type="checkbox"/> RECEIVED <input type="checkbox"/> ACCEPTED, AND CONFORMS TO THE CONTRACT EXCEPT AS NOTED											
b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE						c DATE (YYYYMMDD)		d PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE			
e MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE						28 SHIP NO		29 DO VOUCHER NO		30 INITIALS	
f TELEPHONE NUMBER		g E-MAIL ADDRESS				<input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL		32 PAID BY		33 AMOUNT VERIFIED CORRECT FOR	
36. I certify this account is correct and proper for payment.						31 PAYMENT <input type="checkbox"/> COMPLETE <input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL				34 CHECK NUMBER	
a DATE (YYYYMMDD)		b SIGNATURE AND TITLE OF CERTIFYING OFFICER								35 BILL OF LADING NO	
37 RECEIVED AT		38 RECEIVED BY		39 DATE RECEIVED (YYYYMMDD)		40 TOTAL CONTAINERS		41 S/R ACCOUNT NO		42 S/R VOUCHER NO	

Section B - Supplies or Services and Prices

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Engineering and Technical Services CPFF In support of the Navy Modernization Programs of Hull Material and Electronics (HM&E) systems. Technical services are further described in the Statement of Work. FOB: Destination	1	Lot		(b) (4)
ESTIMATED COST FIXED FEE					
TOTAL EST COST + FEE					(b) (4)

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000101	Funding for CLIN 0001 CPFF 10 U.S.C. 2410(a) is hereby invoked. Funding available for performance through December 31, 2016. FOB: Destination PURCHASE REQUEST NUMBER: 1300547062				(b) (4)
ESTIMATED COST FIXED FEE					
TOTAL EST COST + FEE					(b) (4)
ACRN AA CIN: 130054706200001					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Support Costs COST Includes material, travel, incidental subcontracting and other direct costs in support of Item 0001 in accordance with the Statement of Work. FOB: Destination	1	Lot		(b) (4)

ESTIMATED COST

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000401	Funding for CLIN 0004 COST 10 U.S.C. 2410(a) is hereby invoked. Funding available for performance through December 31, 2016. FOB: Destination PURCHASE REQUEST NUMBER: 1300547062				(b) (4)
	ACRN AA			ESTIMATED COST	
	CIN: 130054706200002				

LEVEL OF EFFORT:

Labor - SummaryLabor CategoryStraight-TimeHoursOvertime Hours

Shipfitter/Welder ST
 Shipfitter/Welder OT
 Painter/Sandblaster ST
 Painter/Sandblaster OT
 Marine Electrician ST
 Marine Electrician OT
 ***Sr Eng Tech ST
 ***Sr Eng Tech OT
 Insulator/Lagger ST
 Insulator/Lagger OT
 ***QA Specialist
 Marine Electrician ST
 Marine Electrician OT
 Clerk/Typist
 Clerk/Typist
 ***Program Manager
 ***Site Foreman ST
 ***Site Foreman OT
 Logistician ST
 Electronics Tech ST
 Electronics Tech OT
 Marine Electrician ST
 Marine Electrician OT
 Marine Electrician ST
 Marine Electrician OT

(b) (4)

(b) (4)

***Sr Eng Tech ST
 ***Sr Eng Tech OT
 ***Sr Eng Tech ST
 ***Sr Eng Tech OT

Total GDIT Labor:

11,145

5,220

Section C - Descriptions and Specifications

**CG CLASS - INTEGRATED SHIPS CONTROL (ISC) INSURV SUPPORT AND
DDG(b) CLASS – HM&E CORE ALT SUPPORT****1.0 BACKGROUND**

- 1.1 The In-Service Engineering Agency (ISEA) at Naval Surface Warfare Center, Carderock Division (NSWCPD) Code 217, in support of the US Navy's Integrated Ships Control (ISC) Modernization Program requires support services for the accomplishment of troubleshooting, modification, repair, removal, installation, inspections and testing to the ISC Core alteration systems installed on fifteen (15) CG-(b) class ships. In addition, this task order will support DDG(b) Class HM&E Core Alt systems as necessary.

The portion of the systems requiring modification or troubleshooting includes Local Area Network (LAN), Machinery Control System (MCS), Damage Control System (DCS), Gas Turbine Engines, Gas Turbine Generators, Uninterruptable Power System (UPS) Fuel Oil Service Systems (FOSS), Hydra Communication System, Integrated Bridge Systems (IBS), Engine Control Unit (ECU), Data Acquisition Units (DAU), Data Inter Face Units (DIU), Potable Water (PW) Systems, Tank Level Indicators (TLI), Digital Fuel Systems and Controls, Fire Main Systems, Sea Water Service Systems, Motors, Motor Controllers, Motor and Hydraulic Operated Valves, C-DR terminal boxes and Electrical Distribution Systems and all Legacy System wiring Interfaces.

2.0 SCOPE

- 2.1 The contractor shall provide integration, repair, replacement, removal, inspections, installation, engineering testing and technical support services for the troubleshooting, assessment, repairs and testing on CG-(b) and DDG-(b) class ships in support of the Enabling Technologies Department (Code 217) of the Naval Surface Warfare Center, Philadelphia Division (NSWCPD). The planned location for the installation services are (4) ships in San Diego CA; (3) ships in Norfolk VA; (4) ships in Mayport FL; (2) ships in Pearl Harbor HI; and (2) ships in Yokosuka, Japan.
- 2.2 The contractor shall accomplish the modifications to the CG- ISC and CBM Mod; and any visits to support DDG – HM&E Core Alt in accordance with NAVSEA Standard Items (ref 3.14) and all applicable documentation and installation drawings. The contractor shall request all needed installation drawings prior to the start of each installation.

- 2.3 The contractor shall provide technical support during the assessment, removal, repair, installation, integration and test phase to assist in the identification and resolution of the ISC and Modernization Technologies discrepancies during the ships availabilities.

3.0 APPLICABLE DOCUMENTS

- 3.1 MIL-STD-2042C (SH) Fiber Optic Topology Installation Standard Methods for Naval Ships (Equipment/Connectors and Inter-connectors).
- 3.2 NAVSEA S9AA0-AB-GS0-010/GS0, General Specifications for Overhaul of Surface Navy Ship.
- 3.3 MIL-STD-454, Standard General Requirements for Electronic Equipment.
- 3.4 MIL-STD-1310 (Navy) Bonding and Grounding.
- 3.5 OPNAV Instruction 5100.23B, Navy Occupational Safety and Health (NAVOSH) Program Manual.
- 3.6 Standards and Interpretations, Occupational Safety and Health Chapter 1915.14, 1915.15 and 1915.16.
- 3.7 NAVSEA SL720-AA-MAN-030 NMP Management & Operations Manual
- 3.8 NAVSEA Tech Spec 9090-310G SHIPALT by Alteration Installation Team
- 3.9 NAVSSES Installation 4720.2F Process and Policy for Shipboard Industrial Work
- 3.10 NAVSEA Standard Item 009-22 (Shipboard Electrical Cable Test)
- 3.11 MIL-STD-24749, Electrical Grounding, General Specifications
- 3.12 MIL-DTL-22520G, General Specification for Crimping Tools and Wire Termination.
- 3.13 NAVSEA 0967-LP-000-0110 Electronics Installation and Maintenance Book, Installation Standards
- 3.14 NAVSEA STANDARD ITEMS FY-16 (available at website <http://www.navsea.navy.mil/Home/RMC/CNRM/OurPrograms/SSRAC.aspx>)
- 3.15 ANSI/ASQC Q9002-1994, Quality System, Model for Quality Assurance in production Installation, and servicing.
- 3.16 NSWCPD Code 217 Quality Assurance (QA) Manual
- 3.17 MRC 99-A5N2 Inspect Integrated Ships Control System *(provided as GFI)*
- 3.18 MRC 99-A5N3 Test Integrated Ships Control System *(provided as GFI)*
- 3.19 DOD-STD-2003 Electrical Plant Installation Standard Methods for Surface Ships
- 3.20 TP 4B664C017 String Communication *(provided as GFI)*
- 3.21 TP 4B664C006 Fire and Smoke Sensors *(provided as GFI)*
- 3.22 TP 4B521C001 Fire Main *(provided as GFI)*

4.0 REQUIREMENTS

- 4.1 In support of the existing ISC installations, the contractor shall review all

technical documentation in order to gain a complete understanding of the equipment removals, repairs, installation, modifications, testing and quantity and type of cables and terminal connections required. The contractor shall accomplish the requirements of Ref 3.17 Maintenance Requirement Card 99-A5N2 (Inspect Integrated Ships Controls) and ship availability schedules. The Contractor shall provide the services of seven (7) skilled technicians to visit fifteen (15) ships for two weeks in order to clear all obvious DC alarms and faults, to inspect and replace up to 25 bad sensors. The contractor shall check for all bad LAN primary and secondary connections, test functionality of all UPS equipment and repair or replace any broken or loose connections. Investigate all fault indications, make minor repairs, replace blown fuses, broken connections and identify any bad cards within the DAUs , ECUs, IBS, MCS , DCS stations and an on all ISC screens.

- 4.1.1 The contractor shall investigate all DC alarms and faults within the Damage Control System IAW Ref 3.20, 3.21 and 3.22. Repairs to include replacing blown fuses, correcting wiring issues, cleaning dirty ION sensors, replacing bad end of line resistors and replacing up to (25) bad ION sensors per visit. Also the contractor shall identify and report any bad cards or channels.
 - 4.1.2 The contractor shall accomplish the functionality testing of all faulty indications on all fire main valve position indicators, hydraulic valve position indicators, and check all fire pump reverse rotation indications. Repairs to include correction of any broken or loose connections.
 - 4.1.3 The contractor shall check the functionality and operation of all Fuel Oil Fill and Transfer valves manually, locally and at ISC consoles.
 - 4.1.4 The contractor shall investigate all fault indications on MCS screens and repair any broken connections, blown fuses and identify any bad cards and/or channels.
 - 4.1.5 The contractor shall accomplish the requirements of Ref 3.1 thru 3.22 when supporting the 15 ship visits.
- 4.2 In support of the existing ISC installations, the contractor shall review all technical documentation in order to gain a complete understanding of the equipment removals, repairs, installation, modifications, inspection, testing and quantity and type of cables and terminal connections required. The contractor shall accomplish the requirements of Ref 3.18 Maintenance Requirement Card 99-A5N3 (Test Integrated Ships Controls) and ship availability schedules. The Contractor shall provide the services of ten (10) skilled technicians to visit fifteen (15) ships for three weeks in order to test the functionality of the Damage Control System. The contractor shall test all primary and secondary LAN fiber connections, repair and replace all bad connectors and cables and conduct a light test on all fiber cables, connectors and components. Also, perform functionality

test of HYDRA Communication System to include an operational test of the UPS system on ISC HYDRA system.

4.2.1 The contractor shall investigate all DC alarms and faults within the Damage Control System. Repairs to include replacing blown fuses, correcting wiring issues, cleaning dirty ION sensors, replacing bad end of line resistors and replacing up to (25) bad ION sensors. Also the contractor shall identify any bad cards or channels.

4.2.2 The contractor shall test the functionality of all primary and secondary fiber connections on the LAN systems. Repairs to include polishing and replacement of bad connectors up to (50) connectors per hull and 500 ft. per hull of bad fiber cable for fifteen (15) installations.

4.2.3 The contractor shall accomplish the functionality and drop testing of all UPS components and system equipment. Repairs to include correction of any broken or loose cables or connections.

4.2.4 The contractor shall determine the amount of non functional and missing radios. This will include a coverage test of the HYDRA system to determine a cause for any dead spots. The contractor shall perform an operational test of the HYDRA UPS system.

- 4.3 The contractor shall order, stage, and store all contractors miscellaneous repair, installation and testing material.
- 4.4 The contractor shall prepare a detailed removal, repair, installation and testing milestone schedule (POA&M) based on the ship's availability. The contractor will update this POA&M as schedules change, workflow problems occur, or other conditions warrant. The details of this POA&M will be coordinated with Ship's Force, SMR NSA, Port Engineer and NSWCPD OSIC representative, and other activities as necessary to ensure that proper support is available and interference or delays are minimized.
- 4.5 Utilizing existing ship drawings the contractor shall develop a material list detailing all fiber optic connectors, cabling and DC sensors required to complete the repair, modification, installation, connectorization and testing per Para. 4.1 and 4.2.
- 4.6 The contractor shall provide temporary storage for Government Furnished Material (GFM) as provided for in the applicable installation documentation. The contractor shall also provide for the transportation of material between the contractor's storage facility, NSWCPD storage facility and the ship. The contractor shall maintain identity of all items of material associated with the ship using DD form 1149s. The contractor shall maintain and update a database detailing status of material. This status will include material nomenclature, part

number, quantity, location, installed date and person issued to.

- 4.7 The contractor shall provide the necessary facilities; equipment, tools and trained trade personnel with past ISC and DDG systems experience to support removals, repairs, installation and testing of all the ISC and CBM installed systems and legacy interface equipment. In accomplishing this work, the contractor shall:
- 4.7.1 Maintain a daily work schedule and coordinate all work with Ship's Force, NSA's, Port Engineer's and NSWCPD SMR and OSIC representatives.
 - 4.7.2 Ensure work scheduled and accomplished meets requirements of POA&M discussed in paragraph 4.4. All discrepancies will be coordinated and/or discussed with NSWCPD on-site representatives (SMR & OSIC).
 - 4.7.3 Obtain, stage and ship to work site all contractor furnished material necessary for each stage of the installation.
 - 4.7.4 Ensure all trade personnel meet applicable NAVSEA technical skill requirements as well as the qualification requirements of the contract
 - 4.7.5 Ensure compliance with all applicable safety rules and regulations.
 - 4.7.6 Conform to shipboard routine with regard to cleanliness, personnel conduct, and ship's security and integrity IAW FY 16 NAVSEA Standard Items (Ref 3.14).
 - 4.7.7 Perform a validation check of all cables to confirm cable origin and destinations. This validation check shall consist of megger, continuity and wring out test for all copper cables IAW Ref 3.10 and light test for fiber cables IAW 3.1.
 - 4.7.8 Perform a continuity test for all copper wiring to ensure leads have been terminated at proper connections.
 - 4.7.9 Where applicable test and checkout all Fiber Optic cables for Optical Time Domain Response.
 - 4.7.10 Where applicable test and checkout all ST/SC Connectors and cables with Power Meter for dB-loss IAW Ref 3.1.
 - 4.7.11 Where applicable test and checkout any other disturbed or restored systems.
 - 4.7.12 Integrate all the components into the Damage Control System, Machinery Control System, Uninterrupted Power System, Local Area Network

System, Fuel Control System. Also, HYDRA, Integrated Bridge System and associated connection boxes and legacy equipment and systems.

- 4.7.13 Where applicable test and check out functionality of all installed measuring devices.
- 4.7.14 The contractor shall terminate and test all signal and command copper wiring on cabling installed in ISC and CBM equipment with crimped ferrule type connectors.
- 4.7.15 The contractor shall attend all on-site daily production meetings between SMR, NSA, RMC's, Ship's Force, Port Engineer and NSWCPD OSIC.
- 4.7.16 The contractor shall install, dress in and terminate all cabling into all ISC LAN, UPS, MCS, IBS, FCS, HYDRA and DCS equipment and any associated auxiliary equipment or connection boxes.
- 4.7.17 The contractor shall provide the services of one (1) senior engineering technician. He/she will be responsible for testing and troubleshooting during all LOA, Dock Trials and Sea Trials underway period.
- 4.7.18 The contractor shall provide the services of one (1) senior engineering technician. He/she will be responsible for correcting problems as they arise during/after LOA, Dock Trials and SEA TRIAL and up to the ships deployment.
- 4.8 Submit the following reports upon completion of the assessment, removals, installation and testing:
 - 4.8.1 A Removal and Installation assessment Completion Report upon completion of the installation. This report will include the following as applicable: pre- and post-assessment test results, updates and/or changes to ILS and hardware requirements, recommendations, dates and names of personnel making ILS entries, 2Kilo entries into CSMP, and general data such as ship name, location, date(s) and points of contact for ILS delivery aboard the ship. All identified impacted ILS changes will be provided to ship prior to departure as per Technical Specification 9090-310G.
 - 4.8.2 Weekly financial and technical progress reports will be provided on all tasks with the funding and task completion percentages. All identified disconnects between work completion and money spent will be addressed.
- 4.9 In support of the ships that have completed DDG Mod availability installations, the contractor shall provide support to NAVSSES In-Service Engineering Agents (ISEAs) for the various HM&E system/equipment inspections, groom, repairs, testing and close out. The Core systems include Machinery Control System

(MCS), Damage Control System (DCS), Integrated Bridge System (IBS), Gigabit Ethernet Data Multiplexing System (GEDMS), Radar Tank Level Indicator (TLI), Steering Control System (SCS) and Digital Fuel Control System (DFCS).

5.0 DELIVERABLES/SCHEDULE

- 5.1 Detailed Removal, Installation and Repair/Testing Milestone Schedule (POA&M) will be submitted within twenty (20) working days after contract award. Updates will be submitted daily to NSWCPD representative tracking progress. Format shall track progress agreement/discrepancy and repairs with POA&M (Para 4.4 CDRL 001).
- 5.2 Weekly financial and technical progress reports will be provided to the Installation Manager on all tasks with funding and task completion percentages. This report should detail number of foundations removed and equipment installed, equipment and cables connected, tested, and completion percentage versus time expired. All identified disconnects between work completion and money spent will be addressed. (Para 4. 8 CDRL 002)

6.0 SCHEDULE

- 6.1 The installation preparation will commence immediately upon Delivery Order award. Installation schedule will be determined by the schedule of the CG-47 Class ISC Installation Manager, DDG Mod AIT and Platform Manager and PMRs/SMRs.

7.0 GOVERNMENT FURNISHED INFORMATION/MATERIAL

- 7.1 NSWCPD will provide available CG(b) AP2, AP3 MRC documents and applicable Test Procedures during this solicitation.

8.0 CONTRACTOR FURNISHED MATERIAL

- 8.1 The contractor shall provide all material such as fiber connections, fiber cable, copper cable, DC Sensors and installation material needed to accomplish the successful removals, installation and testing for AP2, AP3 and INSURV support.

9.0 TRAVEL

- | | | |
|-----|--|----|
| 9.1 | Norfolk, VA – San Diego, CA and return | |
| | People | 7 |
| | Days | 14 |
| | Trip(s) | 2 |
| 9.2 | Norfolk, VA - San Diego, CA and return | |
| | People | 10 |
| | Days | 21 |
| | Trip(s) | 2 |
| 9.3 | Norfolk, VA - Mayport FL and return | |
| | People | 7 |
| | Days | 14 |
| | Trip(s) | 2 |
| 9.4 | Norfolk, VA. - Mayport FL and return | |
| | People | 10 |
| | Days | 21 |
| | Trip(s) | 2 |
| 9.5 | Norfolk, VA. – Pearl Harbor, HI and return | |
| | People | 7 |
| | Days | 14 |
| | Trip(s) | 1 |
| 9.6 | Norfolk, VA. – Pearl Harbor, HI and return | |
| | People | 10 |
| | Days | 21 |
| | Trip(s) | 1 |
| 9.7 | Norfolk, VA – Yokosuka, Japan and return | |
| | People | 7 |
| | Days | 14 |
| | Trip(s) | 1 |
| 9.8 | Norfolk, VA – Yokosuka, Japan and return | |
| | People | 10 |
| | Days | 21 |
| | Trip(s) | 1 |

10.0 CLASSIFIED MATERIAL

- 10.1 None.

11.0 PERIOD OR PERFORMANCE

11.1 From Delivery Order award to 31 Dec 2016

12.0 PLACES OF PERFORMANCE

12.1 It is anticipated that the places of performance will be: San Diego, CA; Norfolk, VA; Mayport FL; Pearl Harbor, HI; and Yokosuka, Japan.

13.0 OVERTIME

13.1 Overtime may be requested for the installation team in order to complete the installation within the periods of the ship availability.

14.0 CONTRACTING OFFICER'S REPRESENTATIVE (COR)

14.1 The COR for this Delivery Order is Mr. (b) (6) NSWCPD Code (b)
Philadelphia, PA (b) (6)

15.0 SUBJECT MATTER EXPERT (SME)

15.1 The SME for this Delivery Order is Mr. (b) (6) NSWCPD Code (b) (6)
Philadelphia, PA (b) (6)

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE

Inspection and Acceptance will be performed by the COR, (b) (6) , Code (b) , Naval Surface Warfare Center, Philadelphia, PA.

Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC
0001	POP 01-FEB-2016 TO 31-DEC-2016	N/A	NAVAL SURFACE WARFARE CENTER CARDEROCK (b) (6) 1601 LANGLEY AVENUE, (b) (6) PHILADELPHIA PA 19112-5051 (b) (6) FOB: Destination	N64498
000101	N/A	N/A	N/A	N/A
0004	POP 01-FEB-2016 TO 31-DEC-2016	N/A	NAVAL SURFACE WARFARE CENTER CARDEROCK (b) (6) 1601 LANGLEY AVENUE, (b) (6) PHILADELPHIA PA 19112-5051 (b) (6) FOB: Destination	N64498
000401	N/A	N/A	N/A	N/A

Section G - Contract Administration Data

PAYMENT INSTRUCTIONS

Payment Instructions shall be in accordance with those found in the base contract- N65540-15-D-0005.

FUNDING

This order has been provided incremental funding in the amount of (b) (4) . As a result, the total amount of funding obligated and available for payment under this order is (b) (4) . It is estimated that the funding under this order will cover the cost of performance through April 01, 2016. In accordance with contract clause 52.232-22, Limitation of Funds, the Government is not obligated to reimburse the contractor for any cost incurred in excess of (b) (4) unless additional funds are made available and obligated under this order in a subsequent modification. The total unfunded balance remaining is based on the total contract value (b) (4)

ACCOUNTING AND APPROPRIATION DATA

AA: 1761804 60BA 257 50054 R 068732 2D CX0067

COST CODE: 500546D0351P

N5005416RCX0067/AA

AMOUNT: (b) (4)

CIN 130054706200001 (b) (4)

CIN 130054706200002

Section J - List of Documents, Exhibits and Other Attachments

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)										Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contract Officer for the Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER <u>y</u>							
D. SYSTEM ITEM		E. CONTRACT/PR NO. CG (Integrated Ship Control (ISC) N65540-15-D-00xx		F. CONTRACTOR							
1. DATA ITEM NO. A001		2. TITLE OF DATA ITEM POA&M		3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE PARA 5.1 OF SOW		6. REQUIRING OFFICE NSWCPLD Code 217							
7. DD 250 REQ LT		8. DIST STATEMENT REQUIRED		9. FREQUENCY As Required		10. DATE OF FIRST SUBMISSION 30 DAYS FROM CONTRACT AWARD		11. DATE OF SUBSEQUENT SUBMISSION			
9. APP CODE		11. AS OF DATE SEE BLOCK 16		13. DATE OF SUBSEQUENT SUBMISSION SEE BLOCK 16		14. DISTRIBUTION		15. COPIES Draft Reg Repts			
16. REMARKS POA&M shall be provided within (14) working days prior to start of availability and weekly after installation commences		17. ADDRESS PNBC Bldg 4		18. ADDRESS 1		19. ADDRESS (1) Copy to Code 217		15. TOTAL 1			
1. DATA ITEM NO. A002		2. TITLE OF DATA ITEM Weekly Financial & Technical Reports		3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE PARA 5.2 OF SOW		6. REQUIRING OFFICE NSWCPLD Code 217							
7. DD 250 REQ LT		8. DIST STATEMENT REQUIRED		9. FREQUENCY Bi-Weekly		10. DATE OF FIRST SUBMISSION SEE BLOCK 16		11. DATE OF SUBSEQUENT SUBMISSION SEE BLOCK 16			
9. APP CODE		11. AS OF DATE SEE BLOCK 16		13. DATE OF SUBSEQUENT SUBMISSION SEE BLOCK 16		14. DISTRIBUTION		15. COPIES Draft Reg Repts			
16. REMARKS Bi-weekly Financial and Technical Progress Reports shall be provided during each visit/assessment for each ship avail.		17. ADDRESS		18. ADDRESS 1		19. ADDRESS (1) Copy to Code 217		15. TOTAL 1			
1. DATA ITEM NO.		2. TITLE OF DATA ITEM		3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE		6. REQUIRING OFFICE							
7. DD 250 REQ		8. DIST STATEMENT REQUIRED		9. FREQUENCY		10. DATE OF FIRST SUBMISSION		11. DATE OF SUBSEQUENT SUBMISSION			
9. APP CODE		11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION		14. DISTRIBUTION		15. COPIES Draft Reg Repts			
16. REMARKS		17. ADDRESS		18. ADDRESS		19. ADDRESS		15. TOTAL			
1. DATA ITEM NO.		2. TITLE OF DATA ITEM		3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE		6. REQUIRING OFFICE							
7. DD 250 REQ		8. DIST STATEMENT REQUIRED		9. FREQUENCY		10. DATE OF FIRST SUBMISSION		11. DATE OF SUBSEQUENT SUBMISSION			
9. APP CODE		11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION		14. DISTRIBUTION		15. COPIES Draft Reg Repts			
16. REMARKS		17. ADDRESS		18. ADDRESS		19. ADDRESS		15. TOTAL			
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE					