



TECHNICAL DIRECTION DOCUMENT (TDD)

TDD NUMBER: 96-03-0006

START CONTRACT #: 68-W5-0019

Activity Type: IV.B.2 Removal Support (Fund lead) Task: Type 11 General Task Description: Estimated Completion Date: 10/15/96		Created On: 03/20/96 DPO/PO: Lisa Guarneiri Task Monitor: DeAngelis TDD Type: 23
<u>SITE INFORMATION</u> Site/Project Name: Industry Court County Name: City, State, Zip: Deer Park, NY SSID #: GU CERCLIS #:		<u>Estimated Cost:</u> \$21,342.00 <u>Estimated Hrs:</u> 300 Dedicated: 300 Non-Dedicated: 0
Deliverable: N/A Funds Source: CERCLA Removal (3) DCN #(s): HEO255 (AAL) Fund-Lead Removal Support \$21,342.00		Priority: High Reference: No
TDD Expenditure Limit: Cost: \$21,342.00 Hours: 300 Dedicated Hours: 300 Non-Dedicated Hours: 0		Staffing: Dedicated Staff Verbal Date: N / A

Specific Element(s):

- Assist with Assembling Administrative Record
- Conduct Air Monitoring
- Conduct On-Site Contractor Monitoring
- Document On-Site Activities
- Maintain Site Log Book
- Prepare Draft PolRep
- Prepare Safety Plan
- Prepare Site Sketch/Map
- Provide MSDSs
- Provide Photo Documentation
- Review Site Records/Technical Documents
- Update Information Repository

459284



Comments:

START will assist with the onsite removal activities. Phase I will be to assist with air monitoring while drums are staged by the ERCS. Phase II will be for the characterization and disposal of drums by the ERCS contractor

Standard Language:

A. TDD Created By:

- Signed by Lisa Guarneiri on 03/20/96 02:32:26 PM, according to EPA Admin. Systems Division



Lisa Guarneiri

03/20/96

Signed On:

B. Reviewed and Approved By:

- Signed by Lisa Guarneiri on 03/20/96 02:32:26 PM, according to EPA Admin. Systems Division

Project Officer:



Lisa Guarneiri

03/20/96

Signed On:

Contract Officer:

Signed On:

C. Approval Comments: