



United States
Environmental Protection Agency

TECHNICAL DIRECTION DOCUMENT (TDD) FOR ERRS

(This task order is issued subject to all terms and conditions of the contract identified in Block 2)

1. DATE OF ORDER: September 5, 2017

2. CONTRACT NUMBER: EP-S4-16-04

3. TASK ORDER NUMBER: 24

4. TDD NUMBER: 24-004

5. TDD CEILING AMOUNT: \$ 100,000.00

6a. ISSUED TO CONTRACTOR (Name, Address, Zip Code)
Environmental Restoration LLC
1666 Fabick Drive
Fenton, MO 63026

7a. ISSUED BY: ORDERING OFFICE (Name, Address, Zip Code)
US EPA REGION 6
1445 Ross Avenue
Dallas TX 75202

6b. PROGRAM MANAGER (Name and Phone Number)
Evan Wortman
303-382-1258

7b. TASK MONITOR (COTR/OSC) (Name and Phone Number)
- Primary COR: Paige Delgado, John Frey
- Alternate COR(s): Nicolas Brescia, Mike McAteer, Chris Wagner, John Martin

8. PROJECT TITLE & LOCATION:
Hurricane Harvey Response-Charlie Branch (Beaumont/Port Arthur Area) IMT Coordination

9. CONTRACTOR REQUIRED ON SITE:
Coordinate with Primary Task Monitor

10. REQUIRED WORK COMPLETION DATE:
05/28/2021

11. STATEMENT OF WORK (The Contractor shall furnish necessary materials, services, facilities and otherwise do all things necessary for, or incident to, the performance of the work set forth below):

Hurricane Harvey Response-Charlie Branch, Beaumont/Port Arthur Area.

1. Provide Response Manager(s) to assist OSC with overall cleanup strategies at the Incident Command Post – Charlie Branch (ICP) in Beaumont/Port Arthur, TX and implementation of the Operations Plan and strategy for response to the Mission Assignment direction
2. Support hazard evaluation operations including, but not limited to clearing roads of hazardous materials and oil debris, spill response and mitigation
3. Assess orphan containers and mitigate any ongoing releases. Upon Technical direction of the OSC, the contractor shall address, contain, and collect orphan containers
4. Provide spill response and mitigation of hazardous materials and/or oil, from fixed facilities and mobile sources, debris, general flood-impacted materials per technical direction of OSC

Verbal tasking issued by Nicolas Brescia on August 29, 2017.

Signed by:

Contracting Officer:

Salvatore Williams

Date

9/5/17