



United States  
Environmental Protection Agency

TECHNICAL DIRECTION DOCUMENT (TDD) FOR ERRS

*(This task order is issued subject to all terms and conditions of the contract identified in Block 2)*

1. DATE OF ORDER: September 3, 2017	2. CONTRACT NUMBER: EP-S4-16-04
3. TASK ORDER NUMBER: 24	
4. TDD NUMBER: 24-001	5. TDD CEILING AMOUNT: \$ 100,000.00
6a. ISSUED TO CONTRACTOR <i>(Name, Address, Zip Code)</i> Environmental Restoration LLC 1666 Fabick Drive Fenton, MO 63026	7a. ISSUED BY: ORDERING OFFICE <i>(Name, Address, Zip Code)</i> US EPA REGION 6 1445 Ross Avenue Dallas TX 75202
6b. PROGRAM MANAGER <i>(Name and Phone Number)</i> Evan Wortman 303 382-1258	7b. TASK MONITOR (COTR/OSC) <i>(Name and Phone Number)</i> - Primary COR Nicolas Brescia - Alternate COR(s) Roberto Bernier, Warren Zehner, John Martin
8. PROJECT TITLE & LOCATION: Hurricane Harvey Response-Corpus Christi Area IMT Coordination	9. CONTRACTOR REQUIRED ON SITE: Coordinate with Primary Task Monitor
	10. REQUIRED WORK COMPLETION DATE: 05/28/2021

11. STATEMENT OF WORK *(The Contractor shall furnish necessary materials, services, facilities and otherwise do all things necessary for, or incident to, the performance of the work set forth below):*

The contractor shall coordinate with and provide information, as requested by the task monitor, for the Incident Management Team (IMT) per Incident Command System (ICS). When Operations become active, the FCA will work in close coordination with the Operations Section Chief and may need to be located in close proximity to coordinate expenditures and ceilings.

The contractor shall provide project planning and project management (project performance) tasks.

The contractor shall use Daily Work Form, with potential variations provided by EPA as the form is utilized and improved.

The contractor shall provide daily cost updates to the ICS Finance, ICS Operations, the PO, CO and Contract Specialist. It is expected that the report will be due by 8:30 am the following day (7 days a week), but the time may be extended by the Task Monitor. E-mail will be the method of receipt of this information. At a minimum, response teams shall be tracked a separate tasks within RCMS, 1900-55s, shall be prepared by TDD.

Coordination is necessary to ensure that proper tracking is begun at the beginning of the response and that 1900-55s are timely and correct. Areas are tracked at the task level and activities at the sub-task level.

Signed by:

Contracting Officer:

Date

9/3/2017



United States  
Environmental Protection Agency

TECHNICAL DIRECTION DOCUMENT (TDD) FOR ERRS

*(This task order is issued subject to all terms and conditions of the contract identified in Block 2)*

1. DATE OF ORDER: September 3, 2017	2. CONTRACT NUMBER: EP-S4-16-04
3. TASK ORDER NUMBER: 24	
4. TDD NUMBER: 24-002	5. TDD CEILING AMOUNT: \$ 300,000.00
6a. ISSUED TO CONTRACTOR <i>(Name, Address, Zip Code)</i> Environmental Restoration LLC 1666 Fabick Drive Fenton, MO 63026	7a. ISSUED BY: ORDERING OFFICE <i>(Name, Address, Zip Code)</i> US EPA REGION 6 1445 Ross Avenue Dallas TX 75202
6b. PROGRAM MANAGER <i>(Name and Phone Number)</i> Evan Wortman 303 382-1258	7b. TASK MONITOR (COTR/OSC) <i>(Name and Phone Number)</i> - Primary COR Nicolas Brescia - Alternate COR(s) Roberto Bernier, Warren Zehner, John Martin
8. PROJECT TITLE & LOCATION: Hurricane Harvey Response-Corpus Christi Area	9. CONTRACTOR REQUIRED ON SITE: Coordinate with Primary Task Monitor
	10. REQUIRED WORK COMPLETION DATE: 05/28/2021

11. STATEMENT OF WORK *(The Contractor shall furnish necessary materials, services, facilities and otherwise do all things necessary for, or incident to, the performance of the work set forth below):*

Hurricane Harvey Response-Corpus Christi Area Emergency Response Branch

Scope of Work

1. Provide Response Manager(s) to assist OSC with overall cleanup strategies at the Incident Command Post (ICP) in Corpus Christi, TX and implantation of the Operations Plan and strategy for response to the Mission Assignment direction.
2. Support hazard evaluation operations including, but not limited to clearing roads of hazardous materials and oil debris, spill response and mitigation,
3. Assess orphan containers and mitigate any ongoing releases. Upon Technical direction of the OSC, the contractor shall address, contain, collect orphan containers
4. Provide spill response and mitigation of hazardous materials and/or oil, from fixed facilities and mobile sources, debris, general flood-impacted materials per technical direction of OSC
5. Respond to calls of leaking oil and/or hazardous materials.

Signed by:

Contracting Officer:

Date

9/3/17