



United States
Environmental Protection Agency
Washington, DC 20460

TASK ORDER FOR EMERGENCY RESPONSE CLEANUP SERVICES

(This task order is issued subject to all terms and conditions of the contract identified in Block 2)

1. DATE OF ORDER: 10/26/2018	4. TIME OF INITIAL ORDER: (If initial order was verbal) (Specify Time Zone) G AM 6:45PM	
2. CONTRACT NUMBER: EP-S4-16-04		
3. ORDER NUMBER: TBD	5. TASK ORDER CEILING AMOUNT: (Obligated Amt) \$ 6,000.00	
6a. ISSUED TO: CONTRACTOR (Name, Address, Zip Code) Environmental Restoration, Inc 1666 Fabick Drive Fenton, MO 63026	7a. ISSUED BY: ORDERING OFFICE (Name, Address, Zip Code) USEPA 1445 Ross Avenue Dallas TX 75202	
6b. PROGRAM MANAGER: (Name and Phone Number) Evan Wortman 303-382-1258	7b. EPA REGION/USCG DISTRICT: 6	
6c. RESPONSE MANAGER: (Name and Phone Number) TBD	7d. ON-SCENE COORDINATOR: (Name and Phone Number) Randy Guidry 214 665 2277 Co-OSC –Mike McAteer 214 354 9371	
8. RESPONSE LOCATION: (Site Name and/or Address, Zip Code) Goodrich Asbestos site 100 Goodrich Blvd Miami, OK 74354 Latitude: 36.8891796 Longitude: -94.8892537	9. CONTRACTOR REQUIRED ON SITE: (Date and Time) (Specify Time Zone) October 23, 2018 - 9 am	
	10. REQUIRED WORK COMPLETION DATE: December 30, 2018	
11. STATEMENT OF WORK (The Contractor shall furnish necessary materials, services, facilities and otherwise do all things necessary for, or incident to, the performance of the work set forth below): See Attachment 1:		
12. ACCOUNTING AND APPROPRIATION DATA		

Line	DCN (Max 6)	Budget/FYs (Max 4)	Appropriation Code (Max 6)	Budget Org/Code (Max 7)	Program Element (Max 9)	Object/Class (Max 4)
1						
2						
3						

Line	Amount (Dollar)	(Cents)	Site Project (Max 8)	Cost Org/Code (Max 7)	SFO
1				C001	
2					22
3					(Max 2)

13. ORDERING OFFICER:		
NAME/TITLE: Contracting Officer	SIGNATURE:	DATE:

Attachment 1:

STATEMENT OF WORK (SOW)

Contract No: EP-S4-16-04
Task Order No: TBD
Site: Goodrich Asbestos site
FPN:
Site id: A6MK
Location: 100 Goodrich Blvd Miami, OK 74354
GPS Coord.: Latitude: 36.8891796 Longitude: -94.8892537
DOL Labor: ☐ SCA; ☐ DBA; ☒ Both
OT Approved: ☒ Yes; ☐ No
Daily Work Order or Daily Work Proposal: ☒ Required; ☐ Not Required (Explain)
Personnel Background Checks for Contractor Employees: ☒ Level 1; ☐ Level 2 (Sensitive Sites)

The Contractor shall:

- This is an emergency response. Verbal activation provided by OSC on Oct. 22, 2018.
- Coordinate all activities per direction of OSC. Anticipated start date is Oct 23, 2018 at 9:00 AM.
- Provide site preparation, including debris/vegetation removal to help access building and perimeter fence.
- Secure one structure containing asbestos that has been broken in to and fix holes in the fence around the perimeter.
- Develop and implement a site-specific health and safety plan for the site. The contractor is responsible that the HASP ensures that all worker safety issues are addressed.
- Track cost utilizing EPA RCMS cost tracking program and prepare Daily Work Order forms for the approval of the OSC.
- Coordinate work with the EPA FOSC, Oklahoma Department of Environmental Quality, and EPA START 4 contractor.
- **If a responsible party is found who is willing to conduct removal and restoration actions, site work may be limited and/or delayed or cancelled.**
- Where necessary, provide OSC with a Quotation Summary detailing and analyzing the bids submitted. This summary shall be provided prior to the award of subcontracts.
- At the completion of site activities, the contractor shall provide a report summarizing removal activities. The report will include a description of the work performed, Field documentation, any other pertinent information will be included in the summary report.