System:

RACER Version: RACER® Version 11.2.16.0

Database Location: C:\Users\KHiggins\Documents\RACER 11.2\Racer.mdb

Folder:

Folder Name: Wilcox RI

Project:

ID: Wilcox Early Action

Name: Early Action

Category: None

Location

State / Country: OKLAHOMA

City: OKLAHOMA STATE AVERAGE

<u>Location Modifier</u> <u>Default</u> <u>User</u> <u>Reason for changes</u>

0.920 0.920

Options

Database: System Costs

Cost Database Date: 2015

Report Option: Fiscal

<u>Description</u> source removal

Site:

Print Date: 12/6/2017 2:48:20 PM Page: 1 of 5

ID:	VVIICOX
Name:	Interim Action-Offiste Disposal NonHazardous
Туре:	None
Media/Waste Type	
Primary:	Solids
Secondary:	
,	
Contaminant	
Primary:	Semi-Volatile Organic Compounds (SVOCs)
Secondary:	Metals
Phase Names	
Pre-Study	
Study	
Design	
Removal/Interim Action	
Remedial Action	
Operations & Maintenance	
Long Term Monitoring	
Site Closeout	
Documentation	
	Data and Reports
	Documentation of personnel used to provide support for estimator and
Support ream.	preparation of the estimate.
References:	Documentation of reference sources used in the preparation of the estimate
Estimator Information	
	Katrina Higgins-Coltrain
Estimator Title:	
Agency/Org./Office:	
• • •	1445 ross Ave, Dallas, 75202
Telephone Number:	
·	coltrain.katrina@epa.g0v

Print Date: 12/6/2017 2:48:20 PM Page: 2 of 5

Estimate Prepared Date:	08/21/2017	
Estimator Signature:		Date:
Reviewer Information		
Reviewer Name:		
Reviewer Title:		
Agency/Org./Office:		
Business Address:		
Telephone Number:		
Email Address:		
Date Reviewed:	08/21/2017	
Reviewer Signature:		Date:

Print Date: 12/6/2017 2:48:20 PM Page: 3 of 5

Phase		Sub		Prime					
(Markup Template)	Direct Cost	Overhead	Sub Profit	Overhead	Prime Profit C	ontingency	Owner Cost	Markup Total	Total
Five-Year review (System Defaults)	\$5,284	\$0	\$0	\$6,199	\$877	\$0	\$1,303	\$8,380	\$13,664
Lead Sweetening Area - 6533 cubic yards	\$746,429							\$242,603	\$989,032
(System Defaults)		\$0	\$0	\$105,072	\$55,344	\$0	\$82,186		
Lorraine Tank - 952 cubic yards	\$118,115	•			•			\$52,799	\$170,914
(System Defaults)		\$0	\$0	\$28,327	\$9,848	\$0	\$14,624		
NTF-1 - 818 cubic yards (System Defaults)	\$104,512	\$0	\$0	\$26,755	\$8,869	\$0	\$13,170	\$48,794	\$153,306
Pit 1 - 4270 cubic yards (System Defaults)	\$480,607	\$0	\$0	\$72,608	\$36,138	\$0	\$53,665	\$162,411	\$643,018
Tank 1 - 3322 cubic yards	\$375,332							\$129,986	\$505,318
(System Defaults)		\$0	\$0	\$59,302	\$28,444	\$0	\$42,240		
Tank 10 - 9902 cubic yards	\$1,084,541							\$342,794	\$1,427,334
(System Defaults)		\$0	\$0	\$144,693	\$79,719	\$0	\$118,382		
Tank 11 - 431 cubic yards	\$63,595							\$36,538	\$100,133
(System Defaults)		\$0	\$0	\$21,848	\$5,912	\$0	\$8,779		
Tank 12 - 4788 cubic yards	\$534,587							\$178,122	\$712,708
(System Defaults)		\$0	\$0	\$78,777	\$39,978	\$0	\$59,367		
Tank 3 - 3608 cubic yards	\$405,679							\$139,127	\$544,806
Print Date: 12/6/2017 2:48:20 PM								Page	e: 4 of 5

Phase (Markup Template)	Direct Cost	Sub Overhead	Sub Profit	Prime Overhead	Prime Profit C	ontingency	Owner Cost	Markup Total	Total
(System Defaults)		\$0	\$0	\$62,986	\$30,640	\$0	\$45,501		
Total Site Cost	\$3,918,679	\$0	\$0	\$606,568	\$295,769	\$0	\$439,216	\$1,341,553	\$5,260,232
						Total Site	Cost		\$5,260,232

		Direct Cost	Markups	Total
Tota	al Site Cost	\$3,918,679	\$1,341,553	\$5,260,232

Print Date: 12/6/2017 2:48:20 PM Page: 5 of 5

System:

RACER Version: RACER® Version 11.2.16.0

Database Location: C:\Users\KHiggins\Documents\RACER 11.2\Racer.mdb

Folder:

Folder Name: Wilcox RI

Project:

ID: Wilcox Early Action

Name: Early Action

Category: None

Location

State / Country: OKLAHOMA

City: OKLAHOMA STATE AVERAGE

<u>Location Modifier</u> <u>Default</u> <u>User</u> <u>Reason for changes</u>

0.920 0.920

Options

Database: System Costs

Cost Database Date: 2015

Report Option: Fiscal

<u>Description</u> source removal

Site:

Print Date: 12/8/2017 9:35:55 AM Page: 1 of 5

ID: Wilcox Name: Wilcox - treatments Type: None Media/Waste Type Primary: Sediment/Sludge Secondary: Solids Contaminant Primary: Semi-Volatile Organic Compounds (SVOCs) Secondary: Volatile Organic Compounds (VOCs) Phase Names Pre-Study Study Design Removal/Interim Action Remedial Action 🗸 Operations & Maintenance Long Term Monitoring Site Closeout Documentation Description: reports Support Team: Documentation of personnel used to provide support for estimator and preparation of the estimate. References: Documentation of reference sources used in the preparation of the estimate. **Estimator Information** Estimator Name: Katrina Higgins-Coltrain Estimator Title: RPM Agency/Org./Office: EPA R6 Business Address: 1445 ross Ave, Dallas, 75202 Telephone Number: 2146658143 Email Address: coltrain.katrina@epa.g0v

Print Date: 12/8/2017 9:35:55 AM Page: 2 of 5

Estimate Prepared Date:	03/31/2017	
Estimator Signature:		Date:
Reviewer Information		
Reviewer Name:		
Reviewer Title:		
Agency/Org./Office:		
Business Address:		
Telephone Number:		
Email Address:		
Date Reviewed:	03/31/2017	
Reviewer Signature:		Date:

Print Date: 12/8/2017 9:35:55 AM Page: 3 of 5

Phase (Markup Template)	Direct Cost	Sub Overhead	Sub Profit	Prime Overhead	Prime Profit Co	ontingency	Owner Cost	Markup Total	Total
Wilcox Capping - evapotranspiration	\$3,516,182							\$1,770,524	\$5,286,706
(System Defaults)		\$0	\$0	\$1,017,202	\$303,148	\$0	\$450,175		
Wilcox Capping - RCRA D	\$3,691,027							\$1,837,781	\$5,528,808
(System Defaults)		\$0	\$0	\$1,051,001	\$316,611	\$0	\$470,168		
Wilcox Treatment - Ex- situ Land farming - organics	\$3,427,252							\$1,329,449	\$4,756,701
(System Defaults)		\$0	\$0	\$671,184	\$264,895	\$0	\$393,370		
wilcox treatment - Ex- situ stabilization	\$7,164,995							\$2,148,533	\$9,313,528
(System Defaults)		\$0	\$0	\$894,719	\$504,553	\$0	\$749,262		
Wilcox treatment - incineration	\$151,126,317							\$24,687,590	\$175,813,907
(System Defaults)		\$0	\$0	\$390,289	\$9,777,586	\$0	\$14,519,715		
wilcox treatment - in-situ stabilization	\$5,747,153							\$1,724,466	\$7,471,619
(System Defaults)		\$0	\$0	\$691,016	\$415,875	\$0	\$617,575		
wilcox treatment - low thermal desorption	\$917,888,432							\$147,617,507	\$1,065,505,940
(System Defaults)		\$0	\$0	\$370,328	\$59,254,398	\$0	\$87,992,781		

Print Date: 12/8/2017 9:35:55 AM Page: 4 of 5

Total Site Cost \$1,092,561,358 \$0 \$0 \$5,085,739 \$70,837,067 \$0 \$105,193, \$181,115,851 \$1,273,677,209

Total Site Cost

\$1,273,677,209

	Direct Cost	Markups	Total
Total Site Cost	\$1,092,561,358	\$181,115,851	\$1,273,677, 209

Print Date: 12/8/2017 9:35:55 AM Page: 5 of 5