


68-01-7037

| | | |
|---|---|--|
| Appropriation No <input checked="" type="checkbox"/> CERCLA 68 20X8145 <input type="checkbox"/> RCRA 684/50108 <input type="checkbox"/> OTHER DCN _____ | ENVIRONMENTAL PROTECTION AGENCY Technical Support for Enforcement at Hazardous Waste Sites TES 1 TES 1 <input checked="" type="checkbox"/> TES 2 | Contractor 884 PRC Work Assignment No 179 No of Pages to Follow 1 |
| <input checked="" type="checkbox"/> Original Work Assignment <input type="checkbox"/> Work Plan Approval <input type="checkbox"/> Amendment No _____ A revised Work Plan <input type="checkbox"/> Is <input type="checkbox"/> Is not required | | |
| The Contractor shall furnish facilities materials and the necessary professional technical and supporting personnel for performance of the work required by this Work Assignment described below | | |
| TITLE Site Name <u>Jasper</u> Task Desc <u>PRP Search</u> Task Type <u>01</u> | | |
| Priority <input checked="" type="checkbox"/> Normal <input type="checkbox"/> Expedite Reference Information <input type="checkbox"/> Attached <input type="checkbox"/> Transmitted Separately <input checked="" type="checkbox"/> Not Applicable | | |
| Site Identifier No <u>TGB817-7E</u> | | Government Est Contractor Est |
| Effort (Technical Labor Hours) | | Previous This Action Total |
| | | 300 300 |
| Expert Witness Hours (Not to be included in LOE Hours) | | |
| Period of Performance From Effective Date (see below) | | 120 days from Approval |
| or To Completion of Deliverables | | 6-20-86 |
| Site Location (City or County) <u>Jasper</u> | | State <u>MO</u> Region <u>VII</u> |
| Statement of Work Summary (enforcement objective and regulatory action being supported here attach statement of work) | | |
| <u>Potential responsible party search - Task similar to Cherokee County, Kansas PRP Search,</u> <u>suggest most efficient action is to use same investigation team as on Cherokee County -</u> <u>Statement of work attached.</u> | | |
| | | 40121616  SUPERFUND RECORDS |
| Reporting Requirements <input type="checkbox"/> Briefing(s) <input type="checkbox"/> Letter Report <input checked="" type="checkbox"/> Draft Final Report <input type="checkbox"/> Other | | |
| <input checked="" type="checkbox"/> Submit all deliverables to Region (Note Monthly Reports and Final Reports are required for all work assignments) | | |
| Primary Contact (Name Address Tel No) <u>Steven E. Kiser, 726 Minnesota Avenue, St. Louis, MO 63101 (313) 436- 56</u> | | |
| Backup Contact (Name Address Tel No) <u>Elizabeth Lurtach, Same</u> | | |
| Initiator _____ | | Date _____ |
| Project Officer <u>Nancy Kiser</u> | | Date <u>12/16/85</u> Tel (202) 382 4842 (FTS) |
| Contracting Officer <u>[Signature]</u> | | DATE (effective date) <u>12/20/85</u> |
| Contractor Acknowledgement of Receipt (signature & title) <u>[Signature]</u> | | DATE <u>12/26/85</u> |
| Justification Required | | |

Sheet 1 White—Contracting Officer Copy (Washington D C)
 Sheet 2 Blue—Project Office Copy (Washington D C)
 Sheet 3 Green—Contractor Copy

Sheet 4 Yellow—Acknowledgement Copy
 Sheet 5 Pink—Regional Coordinator
 Sheet 6 Gold—Regional Contact

Statement of Work

This work assignment will cover analysis of responsible parties at the Jasper site in Missouri. The tasks of the assignment will include

- 1 Determine the types of potential responsible parties (such as current landowners, loyalty recipients, mining companies, etc) and estimate the number of entities involved in each category
- 2 Determine what mining companies have operated at the site
- 3 Establish the history of ownership of the mining leases
- 4 Obtain background information on the owners and operators of the mining leases, including
 - a) Legal status partnership, corporation, etc ,
 - b) If a corporation date and place of incorporation, principal offices, address of principal place of business, registered agent and nature of business if other than mining,
 - c) If a partnership or other non-incorporated entity names, addresses and telephone numbers of partners or other principals and nature of business if other than mining
- 5 Secure general financial information on the owners and operators of the mining companies
- 6 Determine the owners' and operators' of the mining companies ability to pay in cleaning up the site
- 7 Obtain copies of deeds or lease agreements for the mining activities
- 8 Prepare a draft final report
- 9 Incorporate EPA comments into the report
- 10 Prepare a final report

Travel to the site and surrounding counties will be required