



**Parametrix, Inc.**

*Consultants in Engineering and Environmental Sciences*

5700 Kitsap Way, Suite 202, Bremerton, WA 98312-2234  
360-377-0014 • Fax: 360-479-5961

## TRANSMITTAL FORM

To: **All Plan Holders**

Date: **October 15, 2001**

Project Number: **235-1896-054**

Project Name: **Sesko Property  
Abatement**

---

**We are transmitting the following materials:**

One copy of Addendum No. 1 dated October 10, 2001.

**Comments:**

A copy was faxed to each Plan Holder on October 10, 2001. This is an extra copy to make sure that it reached each Plan Holder.

These are: ☐ PER YOUR REQUEST  
☐ FOR YOUR INFORMATION  
☐ FOR YOUR REVIEW AND APPROVAL  
☒ FOR YOUR FILES  
☐ FOR YOUR ACTION

Sent Via: ☒ U.S. MAIL  
☐ GROUND SERVICE  
☐ EXPRESS OVERNIGHT  
☐ COURIER  
☐ HAND DELIVERY/PICK UP

Sincerely,

cc: File

*Peter Battuello by S. Alden*  
Peter Battuello

## ADDENDUM NO. 1

October 10, 2001

Parametrix, Inc.  
5700 Kitsap Way, Suite 202  
Bremerton, Washington 98312-234

City of Bremerton Fire Department  
817 Pacific Avenue  
Bremerton, Washington 98337

### **SESKO PROPERTY NUISANCE ABATEMENT PROJECT NO. 64010**

To: All Holders of Procurement Document


This addendum forms a part of the contract documents and modifies the original contract plans and specifications. The bid date remains at 2:00 p.m., October 18, 2001.

Acknowledge receipt of this Addendum in the space provided on the bid form (Section 2 – Contract Forms, Bid Form, Page 2-10). Failure to do so may subject the bidder to disqualification.


This Addendum includes modifications to the following specification pages:

	<u>Page #</u>
Part 4 – Special Provisions	4-2
Appendix A	12

Prepared by:



Approved by:



This Addendum consists of the following modifications to the Special Provisions and Appendix A.

## **SPECIAL PROVISIONS**

### **Page 4-2**

#### **SCOPE OF WORK**

Replace the incomplete sentence at the end of the first paragraph with the following:

The City does not guarantee the quantities. It is the Contractor's responsibility to verify the quantities and document any changes that may occur between the time of inspection and the completion of this work. Any changes to quantities that influence the Contractor's bid shall be immediately brought to the attention of the Consultant.

### **Page 4-7**

#### **Paragraph 2-17.2 Boats**

Revise the second sentence of the first paragraph to read:

For the purpose of this contract, it also includes all floats, moorage, or other materials floating or submerged along the beach at the Pennsylvania Avenue property, except for the M/V KED and for the float and mooring hardware used for securing the M/V KED.

## **APPENDIX A – GENERAL INVENTORY OF MATERIAL**

Delete the 110' freighter and the 150' floating dock, which refer to the M/V KED and its associated mooring platform.