ARAMETRIX, INC. BUDGET ESTIMA

PROJECT: Evergreen Park Construction Management Administration (Rev 1)

CLIENT: City of Bremerton Parks and Recreation

Ken Ken

Part Time

10 hrs/wk insp Ken

17 wks

2 hrs/Ken & Peter/week

30 hrs Peter/admin

Review pay requests

pre job submittals

info req

24 hrs/10/ Chg orders

Weekly reports to City

Substantial & final completion insp

15% Contingency

85 days (17 wks x 5 days)