REVISED EXHIBIT "C"

Contracts Assigned to Contractor

Covering Work at Owner's Wallboard Plant at Seattle, Washington

I. Lump Sum Contracts:

Contract No.	Contractor $\sqrt{}$	Lump Sum Contract Amount	Type of Work
53110-20	Otis Elevator Company, Inc.	3 15,594.26	Elevators
53lı 0-26	Tri-State Construction Co.	24,350.00	Kettle setting and Burners
5340-34	Anning-Johnson Company, Inc.	32,685.00	Structural roof decking
5340-35	Rees Blow Pipe Mfg. Company	31,030.00	Pneumatic convey- ing system.

II. Unit Price Contracts:

Contract No. 5340-24

Contractor: Isaacson Iron Works

Type of Work: Structural Steel

Contract Amounts:

Ite	n Description	Estimated Quantity	Unit Price	Estimated Amount
1.	Furnish, fabricate and erect all structural steel for Covered Gypsum Storage Building.	260,000 lbs.	\$0.1613/1b.	\$ 41 , 938.00
2.	Furnish, fabricate and crect for the Wallboard Building all: (a) Structural Steel (b) Floor Plate (c) Grating & Grating Treads	760,000 lbs. 15,000 lbs. 23,000 lbs.	0.1175/1b. 0.125 /1b. 0.265 /1b.	89,300.00 1,875.00 6,095.00
3 .	Furnish, fabricate and erect for the Calcining Building all: (a) Structural Steel (b) Floor Plate (c) Grating & Grating Treads	580,000 lbs. 3,000 lbs. 35,000 lbs.	0.1350/1b. 0.1250/1b. 0.2650/1b.	78,300.00 375.00 9,275.00

(Continued on Page 2 attached hereto and by this reference made a part hereof.)

II.	Unit	Price	Contracts	(Cont'd)
-----	------	-------	-----------	----------

Ite	em.	Estimated Quantity	Unit Price	Amount
14.0	Furnish, fabricate and delate all structural steel for Machine Shop and Warehouse Building	the	30 .100/1 b.	\$1,600.00
Cha	unge Order No. 1			
1.	Furnish, fabricate, shop paint and erect steel for the conveying system.	230,000 lbs.	0.2732/1b.	62,836.00
٠		TOTAL ESTIMAT	HED AMOUNT	\$291,594.00

Contract No.

53li0-25

Contractor:

Puget Sound Sheet Metal Works

Type of Work:

Bins and Hoppers

Contract Amount:

Item	Description	Estimated Quantity	Unit Price	Estimated Amount
l.	Furnish, fabricate and erect all bins and hoppers.	192,000 lbs.	\$.228/lb.	343 , 776.00