

ENVIRONMENTAL PROTECTION AGENCY  
Technical Enforcement Support at Hazardous Waste Sites

T369-C03-WA-AVMG-1

ORIGINAL  
(Red)

<b>APPROPRIATION:</b> <input checked="" type="checkbox"/> CERCLA <input type="checkbox"/> RCRA <input type="checkbox"/> Other		<b>TES NO.</b> <u>III</u> Contract No. <u>59-01-7301</u> Prime Contractor Name <u>III</u>	<b>WORK ASSIGNMENT NO.</b> <u>369</u> <input type="checkbox"/> Original <input type="checkbox"/> Amendment No. <u>1</u> Priority: <input checked="" type="checkbox"/> Normal <input type="checkbox"/> Expedite <input type="checkbox"/> Emergency
<b>Funding Acct. No.</b> _____			
<b>SITE/FACILITY:</b> <u>Pigeon Point Landfill</u> or Project Name		<u>New Castle County</u> Site/Facility Location (City or County)	<u>DE</u> <u>III</u> State Region/HQ
NPL Site: <input checked="" type="checkbox"/> Final or Proposed List <input type="checkbox"/> No RCRA Facility: <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No Facility ID# _____		Site Acct. #: <u>3822</u>	SCAP Activity Link: <u>0131</u>
<b>PURPOSE:</b> <input type="checkbox"/> Initiate New Work Assignment <input checked="" type="checkbox"/> Work Plan Approval** <input type="checkbox"/> Disapprove Work Plan (Contractor will immediately stop work) <input type="checkbox"/> Work Plan Revision: ( <input type="checkbox"/> SOW <input type="checkbox"/> Cost/Hours) <input type="checkbox"/> Closeout Work Assignment (All final deliverables received)			
<b>STATEMENT OF WORK SUMMARY (SOW)</b> (Attach a <u>Detailed</u> SOW) (See Reporting Requirements): Task Type <u>PPP Search</u> Task No.: <u>1</u> (Must identify task type and number according to TES User's Guide to show activity is within the overall TES contract SOW) Summary/Comments: <u>Please see attached statement</u>			
<b>BASE PERIOD</b> Previously Approved This Action Total LOE <u>250</u> Cost/Fee <u>12,250</u> <u>250</u> <u>10,714</u>		<b>OPTION PERIOD</b> (Authorized only if contract option is exercised) Previously Approved This Action Total LOE _____ Cost/Fee _____	
<b>PERIOD OF PERFORMANCE</b> From: Effective date below To: <u>9/30/87</u> (closeout date not to exceed September 30, 1987)		<b>PERIOD OF PERFORMANCE</b> From: _____ To: _____ (Closeout date)	
TES II: Use Option Column TES III & IV: Base period ends 9/30/87. Any work required after that date should appear in option column.			
(Do not include clerical or Expert Witness hours in the LOE estimate. Expert Witness costs are considered "Other Direct Costs." Estimate the Expert Witness hours in the attached Scope of Work.)			
No. of Pages to Follow <u>0</u> (Including SOW)		Reference Info.: <input type="checkbox"/> Attached <input type="checkbox"/> Transmitted Separately <input type="checkbox"/> Pickup From _____	
<b>REPORTING REQUIREMENTS:</b> <input checked="" type="checkbox"/> Briefing(s) <input type="checkbox"/> Letter Report <input checked="" type="checkbox"/> Draft Report <input checked="" type="checkbox"/> Final Report*** <input type="checkbox"/> Other Deliverables are to be marked ENFORCEMENT CONFIDENTIAL: <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No Reporting requirements and deliverables may differ for each TES contract. Include in the SOW a schedule for deliverables. If the number of reports required for your deliverables differs from the contract's normal requirement, request that in your SOW.			
<b>INITIATOR:</b> <u>Galina Bendersky-Chadwick</u> Primary Contact <u>U.S. EPA, 841 Chestnut Bldg., Phila., PA 19107</u> Address		<u>Galina Bendersky-Chadwick</u> Date <u>7/2/87</u> Phone no. <u>215-597-3167</u> FTS Off-NET	
<b>CONCURRENCE:</b> <u>Elaine K. Spiewak</u> Regional Contact <u>Elaine K. Spiewak</u>		<u>Elaine K. Spiewak</u> Date <u>6/22/87</u>	
<b>APPROVAL:</b> <u>Linda M. Stewart</u> Project Officer (HQ TES P.O.) <u>Linda M. Stewart</u> Contracting Officer		<u>Linda M. Stewart</u> Date <u>7/2/87</u> <u>7/7/87</u> Date (Effective Date)	
<b>CONTRACTOR ACKNOWLEDGEMENT OF RECEIPT:</b> <u>JUL 9 - 1987</u> Signature and Title _____ Date _____			
*Justification required in comment section. **Required within 45 days of effective date or work stops. ***30 day minimum required between draft and final report.			

SEMS DocID 2332289

269  
CP  
ORIGINAL  
(Red)

The workplan dated 4/28/87 is approved with the following changes:

1. The award fee, is the amount of \$130, for this work assignment is transferred to work assignment No. 1.
2. Include in the workplan the task requiring volumetric ranking as provided is the original scope of work; and
3. extend the period of performance for this work assignment to 9/30/87.