

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1

8

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 09/02/2011		2. CONTRACT NO. (If any) EP-W-10-056		6. SHIP TO:				
3. ORDER NO. 0043		4. REQUISITION/REFERENCE NO.		a. NAME OF CONSIGNEE SRRPOD				
5. ISSUING OFFICE (Address correspondence to) SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460				b. STREET ADDRESS US Environmental Protection Agency HQ Contract Service Center 1200 Pennsylvania Ave, NW				
				c. CITY Washington	d. STATE DC	e. ZIP CODE 20460		
7. TO:				f. SHIP VIA				
a. NAME OF CONTRACTOR ICF INCORPORATED, L.L.C.				8. TYPE OF ORDER				
b. COMPANY NAME				<input type="checkbox"/> a. PURCHASE <input checked="" type="checkbox"/> b. DELIVERY				
c. STREET ADDRESS 9300 LEE HIGHWAY				REFERENCE YOUR: Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.				
d. CITY FAIRFAX		e. STATE VA	f. ZIP CODE 220316050	Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.				
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE ORCR				
11. BUSINESS CLASSIFICATION (Check appropriate box(es))				12. F.O.B. POINT				
<input type="checkbox"/> a. SMALL <input type="checkbox"/> d. WOMEN-OWNED <input checked="" type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> e. HUBZone <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> f. EMERGING SMALL BUSINESS <input type="checkbox"/> g. SERVICE-DISABLED VETERAN-OWNED				Destination				
13. PLACE OF		14. GOVERNMENT B/L NO.		15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date) 09/30/2012		16. DISCOUNT TERMS		
a. INSPECTION Destination	b. ACCEPTANCE Destination							
17. SCHEDULE (See reverse for Rejections)								
ITEM NO. (a)	SUPPLIES OR SERVICES (b)			QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: 072648579 ORCR MSC - Solvent Wipes Economic Support The terms and conditions of Contract EP-W-10-056 are hereby incorporated by reference. Continued ...							
18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)		
21. MAIL INVOICE TO:								
a. NAME RTP Finance Center						\$71,944.00		
b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive						\$71,944.00		
c. CITY Durham		d. STATE NC	e. ZIP CODE 27711			17(i) GRAND TOTAL		
22. UNITED STATES OF AMERICA BY (Signature)				23. NAME (Typed) Rayna Brown TITLE: CONTRACTING/ORDERING OFFICER				

**ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION**

PAGE NO

2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
09/02/2011

CONTRACT NO.
EP-W-10-056

ORDER NO.
0043

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	<p>Limitation of Cost (52.232-20) (APR 1984) has been incorporated by reference.</p> <p>TOPO: Phuc Phan Max Expire Date: 09/30/2012 Admin Office: SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460 Period of Performance: 09/02/2011 to 09/30/2012</p> <p>Solvent/Rags & Wipes Economic Support</p> <p>Accounting Info: 11-12-B-31C-301DA1C-2585-1131CPP018-00 1 BFY: 11 EFY: 12 Fund: B Budget Org: 31C Program (PRC): 301DA1C Budget (BOC): 2585 DCN - Line ID: 1131CPP018-001 Funding Flag: Partial Funded: \$71,944.00</p> <p>The obligated amount of award: \$71,944.00. The total for this award is shown in box 17(i).</p>				71,944.00	

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$71,944.00

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)

ORCR MISSION SUPPORT CONTRACT

Statement of Work

=====

Title: Preparation of Regulatory Impact Analysis for Conditional Exclusion of Solvent Industrial Wipes from RCRA Hazardous Waste Regulation

Task Order Contracting Officer's Representative (TOCOR):

Phuc Phan

Address:

OSWER/ORCR/ERAS
Mail Code: 5305P
1200 Pennsylvania Ave., NW
Washington, D.C. 20460

BACKGROUND:

The Environmental Protection Agency (EPA) is finalizing its hazardous waste management regulations under the Resource Conservation and Recovery Act (RCRA) for certain solvent-contaminated materials, such as reusable shop towels, rags, disposable wipes and paper towels. The Agency originally proposed to modify these regulations on November 20, 2003, but did not finalize that proposal. Specifically, EPA proposed: to conditionally exclude from the definition of hazardous waste disposable industrial wipes that are contaminated with hazardous solvents and are going to disposal; and, to conditionally exclude from the definition of solid waste reusable industrial shop towels and rags that are contaminated with hazardous solvents and are sent for laundering or dry cleaning (hereinafter referred to as disposable industrial wipes and reusable industrial wipes, respectively). This rule would affect contaminated industrial wipes being sent to both landfill and non-landfill (e.g., laundries and combustion) facilities and is applicable to industrial wipes exhibiting a hazardous characteristic (i.e., ignitability, corrosivity, reactivity, or toxicity) due to use with solvents; or industrial wipes contaminated with F001-F005 spent F-listed solvents or comparable P- and U-listed commercial chemical products that are spilled and cleaned up with industrial wipes. EPA also published a notice of data availability (NODA) on October 27, 2009 to solicit comments on a revised risk analysis supporting the EPA's revisions to the original proposal dated November 20, 2003. The revised analysis addresses public comments received on the risk screening analysis conducted for EPA's 2003 Federal Register proposal to exclude solvent contaminated wipes from the RCRA definitions of solid and hazardous waste.

The rule is designed to resolve, at the Federal level, long-standing issues associated with the management of solvent-contaminated industrial wipes by facilitating pollution prevention and waste minimization opportunities, including the recycling of the spent solvents extracted from

contaminated industrial wipes; fostering improved solvents management by generators and handling facilities; reducing compliance costs; increasing consistency in the regulations governing solvent contaminated industrial wipes across the United States; clarifying existing federal rules; and creating flexibility for generators to work with industrial laundries, as appropriate, and to ensure compliance with local pretreatment standards.

PURPOSE AND SCOPE OF THIS WORK STATEMENT:

The purpose of the Statement of Work is to provide for all analytical assessment needs related to costs, economic impacts, benefits, document preparation, and related technical and supporting analyses necessary to support the Agency's promulgation of the final rule: Hazardous Waste Management System: Identification and Listing of Hazardous Waste; Conditional Exclusions from Hazardous Waste and Solid Waste for Solvent-Contaminated Industrial Wipes. The scope of this work assignment depends on the extent which the final rule requirements differ from the one that was originally proposed in 2003. The scope of the Statement of Work includes data collection, literature review, analytical methodology development, development of briefing packages, cost benefit analysis, and assistance to the TOCOR to respond to analytical comments and questions from the Office of Policy (OP) and Office of Management Budget (OMB). The contractor shall make the best use possible of the Regulatory Impact Analysis (RIA) ¹ completed on July 17, 2003 prepared for the original proposed rule dated November 20, 2003.

The TOCOR will provide the contractor with the following documents: "Risk-Based Mass Loading Limits for Solvents in Disposed Wipes and Laundry Sludges Managed in Municipal Landfills" October 2, 2009, "Landfill Loadings Calculations for Solvent-Contaminated Wipes" July 2010, the notice of data availability (NODA) "Hazardous Waste Management System: Identification and Listing of Hazardous Waste: Conditional Exclusion From Hazardous Waste and Solid Waste for Solvent-Contaminated Industrial Wipes," and the "Estimate of National Economic Impact for Conditional Exclusion of Solvent Industrial Wipes from RCRA Hazardous Waste Regulations" July 17, 2003 (RIA).

The contractor shall provide all deliverables upon completion to the TOCOR for review.

To fill-in remaining data or information gaps, the contractor shall contact less than ten entities (e.g., companies) in relevant industries and organizations, to collect information according to the EPA "ICR handbook".²

Task 1: Develop RIA Approach

¹ The RIA is a required cost and benefit analysis document for EPA's regulations.

² The Office of Environmental Information has developed this handbook to assist the EPA employee who must prepare an Information Collection Request (ICR). This edition of the handbook replaces all earlier versions. The Paperwork Reduction Act (PRA) of 1995 requires that Federal agencies prepare ICRs to explain and justify any activity that involves collecting information from ten or more non-Federal respondents. The PRA also requires that Federal agencies submit ICRs to the Office of Management and Budget (OMB) for approval and make them available to the public for comment.

The contractor shall review and familiarize themselves with the RIA done for the proposed rule in 2003. This report is entitled, "Estimate of National Economic Impact for Conditional Exclusion of Solvent Industrial Wipes from RCRA Hazardous Waste Regulations" July 17, 2003. The TOCOR will provide the contractor with an electronic copy of this document. The contractor shall develop a memorandum containing a draft approach to the RIA and a separate memorandum for the methodology to complete the RIA. The approach to the RIA is a strategic plan of action for preparing the RIA. The methodology shall consist of the approach that will be used to estimate the cost and benefits of the rule. The contractor shall submit these documents to the TOCOR for review. The contractor shall utilize and summarize the approved methodology throughout the RIA, as appropriate.

The contractor shall also take the existing RIA July 17, 2003 and organize it to be consistent with OMB Circular A4. The RIA shall include the following chapters:

- Chapter 1 – Executive Summary and Problem Statement: The Need for RCRA Regulation of Solvent Wipes
- Chapter 2 – Potentially Affected Industries
- Chapter 3 – Baseline Solvent Wipes Disposal and Laundry Industries
- Chapter 4 – Estimated Costs for RCRA Regulation of Solvent Wipes
- Chapter 5 – Potential Benefits of RCRA Regulation
- Chapter 6 – Comparison of Regulatory Benefits to Costs
- Chapter 7 – Supplemental Analyses Required by Congressional Statutes or White House Executive Orders
- Appendix (any lengthy explanations or tables could go here)

Under Task 1, the TOCOR will provide the contractor up to two Technical Directives (TDs). The contractor shall complete Task 1 within 15 working days from the receipt of the last TD.

Task 2: Review public comments

The contractor shall review public comments pertaining to the RIA and make recommendations for potential changes to the proposed RIA July 17, 2003. The docket related to this Task is at EPA's Docket No. EPA-HQ-RCRA-2003-0004. The contractor shall summarize public comments in a memorandum and provide suggested changes to the RIA.

Under Task 2, the TOCOR will provide up to three TDs. The contractor shall complete Task 2 within 15 working days from the receipt of the last TD.

Task 3: Baseline Solvent Wipes Disposal and Laundry Industries

The contractor shall update the data used for the potential affected industries in the original RIA by updating the references in the footnotes. The contractor shall use the information above together with references in the Chapter 2 (baseline) and 3 (potentially effected industries) of the

original RIA to update the baseline³ for the final RIA. The update will describe the characteristics of the regulated industries.

In addition, the contractor shall adjust the monetization to 2010 dollars and use the following discount rates: 0%, 3%, and 7% in the final RIA. The contractor shall create tables in a format that can be input into the RIA without necessitating duplication of effort, i.e., linking Excel spreadsheets to Word document. Upon completion, the contractor shall submit the updates in 2007 Excel workbooks for review. The deliverable for this Task will be a complete Chapter 3 of the final RIA.

Under Task 3, the TOCOR will provide the contractor up to three TDs. The contractor shall complete this task within 20 working days from the receipt of the last TD.

Task 4: Estimated Costs for RCRA Regulation of Solvent Wipes

The contractor shall convert the original RIA spreadsheets from Lotus to Excel, because EPA no longer uses Lotus software. To the extent possible, create key cells worksheet that would link to the data analysis and can be quickly updated with new numbers, so that any future update does not require redoing the entire workbook.

The contractor shall estimate the cost of the final rule by analyzing the regulatory language that triggers costs. The contractor shall also review all regulatory options, and then devise an approach to estimate the cost impact for each available option. The TOCOR will provide the contractor with an electronic copy of regulatory options. Once the total cost of each option is determined, it should be subtracted from the baseline to come up with the incremental cost of the rule. This task also includes preparing appropriate tables and explanatory language to support the cost estimates for the final rule. The deliverable for this Task will be a complete Chapter 4 of the final RIA.

Under Task 4, the TOCOR will provide the contractor up to four TDs. The contractor shall complete this task within 35 working days from the receipt of the last TD. The contractor shall deliver these files via email.

Task 5: Potential Benefits of RCRA Regulation

The TOCOR will provide the contractor with the documents entitled, "Risk-Based Mass Loading Limits for Solvents in Disposed Wipes and Laundry Sludges Managed in Municipal Landfills" October 2, 2009 and "Landfill Loadings Calculations for Solvent-Contaminated Wipes" July 2010. In addition, the TOCOR will provide the NODA "Hazardous Waste Management System: Identification and Listing of Hazardous Waste: Conditional Exclusion From Hazardous Waste and Solid Waste for Solvent-Contaminated Industrial Wipes," for the contractor to review. The contractor shall use the above documents to update the benefit sections of the original RIA Chapter II. and II.D. In addition, the contractor shall quantify the benefits associated with this

³ The baseline cost estimates are costs that are either due to state requirements or voluntary practices prior to the rule.

rule to the extent possible. The deliverable for this Task will be a complete Chapter 5 of the final RIA.

Under Task 5, the TOCOR will provide the contractor up to four TDs. The contractor shall complete the review of Task 5 within ten working days from the receipt of the last TD.

Task 6: Comparison of Regulatory Benefits to Costs

The contractor shall summarize the net benefits of the final regulation and develop tables and explanatory language to support the RIA. The deliverable for this Task will be a complete Chapter 6 of the final RIA.

Under Task 6, the TOCOR will provide the contractor up to two TDs. The contractor shall complete the review of Task 6 within ten working days from the receipt of the last TD.

Task 7: Supplemental Analyses Required by Congressional Statutes or White House Executive Orders

The contractor shall prepare additional analyses pertaining to Congressional Statutes and White House Executive Orders. Specifically, the contractor shall include the following analyses: Regulatory Flexibility Act (small business impact analysis), Executive Order 12898: Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, Executive Order 13045: Protection of Children from Environmental Health & Safety Risks, Unfunded Mandate Reform Act (UMRA), Executive Order 13132: Federalism, and Executive Order 13175: Consultation and Coordination with Indian Tribal Governments. Each of the analyses above will be combined to become Chapter 7 of the RIA.

Under Task 7, the TOCOR will provide the contractor up to four TDs. The contractor shall complete the write-up of Task 7 within 20 working days from the receipt of the last TD.

Task 8: Appendix (any lengthy explanations or tables could go here)

The contractor shall assemble any supporting documentation for this task (e.g., itemized spreadsheets, itemized data, itemized calculations, itemized computation factors, bibliographies, etc.) into the final RIA "Appendix" document. The TOCOR will instruct the contractor as to which parts of the final RIA need to go into the Appendix. The TOCOR will provide the contractor up to two TDs. The contractor shall provide the TOCOR with a draft Appendix no later than 10 days following the receipt of the last TD.

Task 9: Executive Summary

Upon completion of the first 8 Tasks, the contractor shall draft the executive summary. The executive summary goes in the first half of Chapter 1 of the final RIA. The executive summary shall contain summary tables and explanatory language detailing the results and conclusions of the RIA. The contractor shall also prepare the problem statement for the second half of Chapter 1 under this Task. The problem statement is an explanation of the need for the regulation, including associated benefits. In addition, the contractor shall include a summary of regulatory requirements.

Under Task 9, the TOCOR will provide the contractor up to two TDs. The contractor shall also assemble all of the Chapters from the Tasks 1-9 above into a completed draft RIA. The contractor shall complete Task 9 within 10 working days from the receipt of the last TD.

Task 10: Conduct Other Miscellaneous Analyses and Briefing Packages

This Statement of Work also includes the assistance of the contractor to help prepare emergency turnaround assessments, general supporting materials and briefings, general project coordination, and Communications/outreach.

The TOCOR will provide up to six TDs. The contractor shall deliver these quick turnaround deliverables within four days of each TD.

Technical Direction

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting Officer's Representative (TOCOR) will provide Technical Direction during performance of this task order. Technical direction includes:

- Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in details, completes the general description of work; shifts emphasis among work areas or tasks; and
- Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not have the authority to issue Technical Direction which:

- Requires additional work outside the scope of the contract or task order;
- Constitutes a change as defined in the "Changes" clause;
- Causes an increase or decrease in the estimated cost of the contract or task order;
- Alters the period of performance of the contract or task order; or
- Changes any of the other express terms or conditions of the contract or task order.

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in writing within five (5) calendar days after oral issuance.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY CODE SRRPOD SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE SRRPOD SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Z.P. Code) ICF INCORPORATED, L.L.C. 9300 LEE HIGHWAY FAIRFAX VA 220316050		(x)		9A. AMENDMENT OF SOLICITATION NO.	
CODE 072648579		FACILITY CODE		9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-056 0043	
				10B. DATED (SEE ITEM 13) 09/02/2011	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					

☐ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not; ☐ is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

ORCR MSC - Solvent Wipes Economic Support

TOPO: Phuc Phan Max Expire Date: 09/30/2012

The purpose of this modification is to add Lyn Luben as alternate COR. All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Alternate COR/Project Officer changed to : Lyn Luben

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Rayna Brown	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED EP-W-10-056/0043/001	PAGE	OF
		2	2

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 09/02/2011 to 09/30/2012				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO. PR-OSWER-11-00572	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD		7. ADMINISTERED BY (If other than Item 6) SRRPOD	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ICF INCORPORATED, L.L.C. 9300 LEE HIGHWAY FAIRFAX VA 220316050		9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
9C. DATED (SEE ITEM 11)		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-10-056 0043		10B. DATED (SEE ITEM 13) 09/02/2011	
CODE 072648579		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule Net Decrease: -\$668.22

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
X	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: By Mutual Agreement of the Parties
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not; ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organize by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
Task Order Title: ORCR MSC - Solvent Wipes Economic Support

The purpose of this bilateral modification is for the following:

- (1) To de-obligate \$668.22 from DCN no. 1131CPP018;
- (2) To decrease the obligation/funding ceiling; and
- (3) To decrease the task order ceiling price.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Rayna Brown	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED EP-W-10-056/0043/002	PAGE	OF
		2	3

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>The obligated ceiling is hereby decreased by \$668.22, from \$71,944.00 to \$71,275.78, which the Contractor is not authorized to exceed. The Contractor exceeds this amount at its own risk. This Task Order is fully funded.</p> <p>The task order ceiling is hereby changed from \$71,944.00 to \$71,275.78.</p> <p>All other terms and conditions remains unchanged and in full force and effect.</p> <p>TOPO: Phuc Phan Max Expire Date: 09/30/2012 LIST OF CHANGES: Reason for Modification : Funding Only Action</p> <p>Total Amount for this Modification: -\$668.22 New Total Amount for this Version: \$71,275.78 New Total Amount for this Award: \$71,275.78 Obligated Amount for this Modification: -\$668.22 New Total Obligated Amount for this Award: \$71,275.78</p> <p>CHANGES FOR LINE ITEM NUMBER: 1 Total Amount changed from \$71,944.00 to \$71,275.78 Obligated Amount for this modification: -\$668.22</p> <p>CHANGES FOR DELIVERY LOCATION: HPOD Amount changed from \$71,944.00 to \$71,275.78</p> <p>CHANGES FOR ACCOUNTING CODE: 11-12-B-31C-301DA1C-2585-1131CPP018-001 Amount changed from \$71,944.00 to \$71,275.78 Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711 FOB: Destination Period of Performance: 09/02/2011 to 09/30/2012</p> <p>Change Item 0001 to read as follows (amount shown is the total amount):</p>				
0001	<p>Solvent/Rags & Wipes Economic Support</p> <p>Accounting Info: Continued ...</p>				71,275.78

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	11-12-B-31C-301DA1C-2585-1131CPP018-001 BFY: 11 EFY: 12 Fund: B Budget Org: 31C Program (PRC): 301DA1C Budget (BOC): 2585 DCN - Line ID: 1131CPP018-001 Funding Flag: Partial Funded: -\$668.22				