

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1 9

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 08/10/2012		2. CONTRACT NO. (if any) EP-W-11-010		6. SHIP TO:	
3. ORDER NO. 0019		4. REQUISITION/REFERENCE NO. See Schedule		a. NAME OF CONSIGNEE Cheryl R Brown	
5. ISSUING OFFICE (Address correspondence to) HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460				b. STREET ADDRESS 1200 Pennsylvania Ave NW MC 1804A Phone: 202-566-0940 Email: Brown.cheryl@Epa.gov	
				c. CITY Washington	e. ZIP CODE 20460
7. TO: NA				f. SHIP VIA	
a. NAME OF CONTRACTOR SYSTEMS RESEARCH AND APPLICATIONS CORPORATION				8. TYPE OF ORDER	
b. COMPANY NAME				<input type="checkbox"/> a. PURCHASE <input checked="" type="checkbox"/> b. DELIVERY	
c. STREET ADDRESS 4300 FAIR LAKES COURT				REFERENCE YOUR: Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.	
d. CITY Fairfax		e. STATE VA	f. ZIP CODE 22033	Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.	
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE	

11. BUSINESS CLASSIFICATION (Check appropriate box(es))					12. F.O.B. POINT
<input type="checkbox"/> a. SMALL	<input checked="" type="checkbox"/> b. OTHER THAN SMALL	<input type="checkbox"/> c. DISADVANTAGED	<input type="checkbox"/> d. WOMEN-OWNED	<input type="checkbox"/> e. HUBZone	
<input type="checkbox"/> f. SERVICE-DISABLED VETERAN-OWNED	<input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM	<input type="checkbox"/> h. EDWOSB			

13. PLACE OF		14. GOVERNMENT B/L NO.	15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)	16. DISCOUNT TERMS
a. INSPECTION Destination	b. ACCEPTANCE Destination			

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: (b)(4) TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont TOPO: Stephanie Bertaina Continued ...					

18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)
21. MAIL INVOICE TO:						
a. NAME RTP Finance Center						\$0.00
b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive						\$61,905.00
c. CITY Durham						
d. STATE NC						17(i) GRAND TOTAL
e. ZIP CODE 27711						

22. UNITED STATES OF AMERICA BY (Signature)		23. NAME (Typed) Jody Gosnell TITLE: CONTRACTING/ORDERING OFFICER	
---	--	---	--

ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO

2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER	CONTRACT NO.	ORDER NO.
08/10/2012	EP-W-11-010	0019

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	<p>Admin Office: HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460 Period of Performance: 08/10/2012 to 09/30/2013</p> <p>Technical Assistance for Disaster Recovery and Long-Term Resilience Planning in Vermont</p> <p>Estimated Cost: \$(b)(4) Fixed Fee: \$(b)(4)</p> <p>Requisition No: PR-OA-12-00181, PR-OA-12-00251</p> <p>Accounting Info: 12-13-B-11W-301MA4-2505-1211W21086-001 BFY: 12 EFY: 13 Fund: B Budget Org: 11W Program (PRC): 301MA4 Budget (BOC): 2505 DCN - Line ID: 1211W21086-001 Funding Flag: Complete Funded: \$49,500.00</p> <p>Accounting Info: 12-13-B-11W-301MA4-2505 BFY: 12 EFY: 13 Fund: B Budget Org: 11W Program (PRC): 301MA4 Budget (BOC): 2505 Funding Flag: Complete Funded: \$12,405.00</p>					

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$0.00

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)

Statement of Work
Contract Number: EP-W-11-009/010/011
RFO #19

- I. TITLE: Disaster Recovery and Long-Term Resilience Planning in Vermont
- II. PERIOD OF PERFORMANCE – Phase I: From Date of Award through January 27, 2013
Phase II: January 28, 2013 – September 31, 2013
- III. BACKGROUND

Vermont's government agencies; regional planning commissions; and the people, businesses, and institutions they serve are responding to disaster response needs from Tropical Storm Irene and are considering how to put in place a long-term flood recovery and prevention strategy. The State government intends to build a policy structure that will help communities devastated by the floods rebuild in a more sustainable, flood-resilient way.

The Mad River Valley is a 144 square mile watershed located in central Vermont that contains a number of historic villages along scenic Route 100 and the Mad River. The economy of the Mad River Valley is primarily based on agriculture and tourism, as well as its proximity to larger employment centers. Towns in the Mad River Valley have a history of using smart growth approaches in planning and are supported by both the Central Vermont Regional Planning Commission and the Mad River Planning District. Towns in this region, including Waitsfield, Warren, Fayston, and Moretown, experienced severe impacts from the spring floods of 2011 and, in particular, from Tropical Storm Irene in fall 2012. The State has selected this watershed as a pilot area for smarter flood recovery and long-term resilience planning.

Nearly all of the communities hard-hit by recent flooding sustained damage to their village and town centers because historic settlements were typically located along river banks. Many of those communities now face the need to repair public and private infrastructure while ensuring that future growth is resilient to flooding. In order to minimize hydrologic and water quality impacts, rebuilding decisions should be based on an understanding of river corridor dynamics and floodplain function from a watershed perspective. The State of Vermont is in the process of developing a statewide action plan to promote flood hazard mitigation and enhance flood resiliency. This EPA-funded technical assistance project is intended to support the State's action plan.

Vermont, more specifically the Agency of Natural Resources (ANR), has some key data and information that will be an essential underpinning for this work, including data on fluvial geomorphology (the physical science of how rivers function in the landscape). Much of Vermont's development and agricultural production occurs near or in the floodplain because of the State's topography and limited land area for these activities. The State supports geomorphic assessments throughout the State to produce river corridor plans – action plans to restore stream and floodplain function at the stream reach and watershed scales.

River corridor plans include the mapping of fluvial erosion hazard (FEH) areas, or river corridors, which are used in land use planning and zoning, conservation, and resource management at the

local level. Most of the Mad River Valley towns have mapped their river corridors to represent the high flood hazard floodplain areas and have adopted or are considering adopting more stringent standards in their bylaws to prevent building in those locations. Post-Irene recovery offers an opportunity for towns to: (a) revisit and improve their local town plans, ordinances, and other regulatory and non-regulatory protections; (b) adopt a more comprehensive approach to storm water management; and (c) integrate hazard mitigation planning with land use, land conservation, and infrastructure planning, recognizing the need to balance competing public interests (e.g. historic preservation and hazard mitigation).

For more information on Vermont's long-term flood resiliency goals, see the attachment to this SOW.

IV. PURPOSE AND OBJECTIVE:

The State of Vermont has asked US EPA for help in improving their recovery planning efforts at the State level. They have also asked for help in demonstrating how sound river science and an integrated approach can be used to improve recovery and long-term resilience in Mad River Valley communities. EPA is requesting contractor assistance for the State with the following activities:

- Develop a set of policy options and strategies that would help two communities (likely to be Waitsfield and Moretown, but will be decided by State partners) improve flood resiliency at the local level, including strategies to (1) protect existing assets (like historic town centers), (2) rebuild infrastructure and guide new development in less flood-prone areas, (3) protect important natural areas and river corridors, and (4) incorporate green infrastructure strategies to buffer against future floods;
- Use this work in the Mad River Valley to develop a succinct, draft guidance document that can be used by communities statewide that are interested in promoting long-term resilience.

EPA anticipates that these activities will benefit other Vermont communities, support the Memorandum of Agreement between EPA and FEMA, and help other states and small, rural communities understand the options for creating land use policies that protect river corridors and floodplains to improve community resilience to floods.

V. QUALITY ASSURANCE

Check ☐ Yes if the following is required or ☒ NO if the following is not required. The Contractor shall submit with their technical proposal a written Quality Assurance Project Plan for any project that is developing environmental measurements or a Quality Assurance Supplement to the Quality Management Plan for any project which generates environmental data using models.

VI. TASKS AND DELIVERABLES

The TOPO will review all deliverables in draft form and provide revisions and/or comments to the Contractor. The Contractor shall prepare the final deliverables incorporating the TOPO's comments. The Contractor shall provide the TOPO with both electronic and hard copy versions of all

deliverables. Deliverables shall be submitted as Microsoft Word documents or in another format that can be easily edited by EPA.

Contractor personnel shall at all times identify themselves as Contractor employees and shall not present themselves as EPA employees. In addition, the Contractor shall not engage in inherently governmental activities, including but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead.

The Contractor shall develop all written deliverables using the EPA style guide and technical assistance template and formatting instructions, which the TO COR will provide.

The Contractor shall demonstrate familiarity with river corridor management and river science and some level of familiarity with Vermont's state planning law and statewide development review process, knowledge of which is critical to the success of this project.

The Contractor will be expected to coordinate with FEMA's Contractor at the Mad River Valley site throughout the process of completing this project and shall incorporate the findings from FEMA's Contractors into the final report. The TOPO shall provide relevant FEMA findings to the Contractor for inclusion in the deliverables described below.

Task 1: Development of Policy Options and Draft Guidance for Increasing Resiliency in Vermont Communities (II B. Technical Assistance, Page 1-17)

The Contractor shall develop two documents: a 5-7 page memo outlining policy options and strategies for communities in the Mad River Valley to improve flood resiliency and a 5-7 page guidance document that municipalities Statewide can use to guide their efforts to increase flood resiliency.

The first document shall be a **5-7 page memo outlining policy options and strategies*** that communities in the Mad River Valley could implement to improve flood resiliency at the local level. The memo shall include strategies to (1) protect existing assets (like historic town centers), (2) rebuild infrastructure and guide new development in less flood-prone areas, (3) protect important natural areas and river corridors, and (4) incorporate green infrastructure strategies to buffer against future floods. The policy memo shall be informed by: a risk analysis and hazard mapping exercise that local partners are currently completing, existing plans and policies, and feedback from community representatives. The TO COR will provide existing relevant planning documents for two selected communities (which shall serve as the case studies from the Mad River Valley), including but not limited to: state, regional, and local hazard mitigation plans; town plans; flood hazard zoning/bylaws; subdivision ordinances; town road and bridge standards; other local land use and infrastructure plans; risk analyses and hazard maps; and fluvial erosion hazard assessments. The Contractor shall also take into consideration River Corridor Planning (where it is available) as a lens to review relevant planning documents. The memo shall include the following elements:

1. An assessment of current conditions in the two selected Mad River Valley communities.
2. A set of policy options and strategies that the two towns could implement to improve flood resiliency using smart growth and sustainable communities approaches to development.

3. Associated graphics and drawings/renderings that illustrate the concepts, policies, strategies, and physical changes/improvements that are described in the memo.
4. Sample language for bylaws, ordinances, or other regulations that could be changed to achieve more resilient outcomes.
5. A conclusion that outlines a broader set of policies, suggestions, and top action items that all 4-5 Mad River Valley communities could consider (beyond just the two sample towns).

*Note: the 5-7 page limit includes text only and does not include associated graphics, drawings/renderings, or sample language. Those items can exceed the 5-7 page limit and can be included within the document or as an appendix.

For the second document, the Contractor shall use information from their work in the Mad River Valley to develop a **5-7 page guidance document for long-term resiliency planning*** that can be used by municipalities Statewide. This guidance should address policy options and strategies, including planning mechanisms, management practices, and funding/implementation mechanisms, for communities that are seeking to improve their long-term flood resiliency. The guidance document should outline the following elements:

1. A description of the process/steps the Contractor took to conduct an assessment of the two Mad River Valley communities so that the process could be repeated by the State or other partners for additional communities in the Mad River Valley or within the State.
2. A simple checklist/tool that communities can use to take steps to improve their long-term resiliency.
3. A description of policy options and strategies that communities Statewide could implement to improve their long-term flood resiliency.
4. Associated graphics and drawings/renderings that illustrate the concepts, policies, and strategies described in the memo.

*Note: the 5-7 page limit includes text only and does not include associated graphics and drawings/renderings. Those items can exceed the 5-7 page limit and can be included within the document or as an appendix.

The guidance document should address improving local hazard mitigation planning to integrate it with other plans/policies and resiliency goals. State agencies will refine this guidance for their use and use by Vermont municipalities. The FEMA contractor is being asked to comment on/contribute to the draft guidance document. The TOPO shall provide FEMA contractor feedback to the Contractor for consideration in completing the draft guidance document.

As part of Task 1, the Contractor shall be responsible for participating in a **day-and-a-half-long meeting** with community stakeholders in the Mad River Valley to share initial policy options for increasing community resiliency and to receive feedback on those ideas. The Contractor shall provide a power point presentation summarizing initial policy ideas, which shall be based on analysis the Contractor conducts prior to the meeting (see description above). This community meeting shall help groundtruth initial policy ideas and shall inform the development of the final policy memo and guidance document, which shall outline policies and strategies that communities in the Valley can implement to direct rebuilding efforts and future development in a way that addresses future risks. The State and community representatives will organize the community stakeholder meeting, but the Contractor shall provide input on the agenda as well as participate in it. The FEMA contractor is also being asked to participate in this meeting. The meeting shall also include a discussion with State

agency officials to examine barriers to disaster response, recovery, and rebuilding efforts at the State level and to ground-truth a possible framework for avoiding conflicts between river science and State policies and programs. The FEMA contractor will be primarily responsible for that portion of the meeting (a half-day), but the Contractor to EPA shall participate in it.

Task 2: Final Report: Local and State Policies for Resiliency (II B. Technical Assistance, Page 1-17)

The Contractor shall prepare a **15-20 page final report*** that:

- Summarizes the technical assistance project and the methodology used to carry out the tasks;
- Discusses major project findings, including:
 - Policy options and strategies that communities can implement to protect existing assets, guide rebuilding efforts and direct future development, and protect important natural areas (including associated graphics and renderings that illustrate the concepts, policies, and strategies) based on the policy memo and guidance document in Task 1;
 - A checklist/tool that communities can use to improve their long term resiliency, based on the guidance document in Task 1;
 - A framework for how State agencies can coordinate their state-level policies; integrate State, regional, and local hazard mitigation plans; and make funding decisions for rebuilding infrastructure in a way that takes into account future risk and incorporates smart growth and sustainable communities approaches. This section of the report shall be based on a next steps memo that the FEMA contractor will develop and that the TOPO shall share with the Contractor for consideration when developing this section of the final report; and
 - Best practices in disaster recovery and mitigation planning for state, regional, and local governments. This section of the report shall be based on a next steps memo that the FEMA contractor will develop and that the TOPO shall share with the Contractor for consideration when developing this section of the final report.
- Recommends a set of next steps for Vermont state agencies and local communities that will improve flood-resiliency Statewide and inform decisions regarding future efforts to recover and rebuild following flooding events.

*Note: the 15-20 page limit includes text only and does not include associated graphics and drawings/renderings. Those items can exceed the 15-20 page limit and can be included within the document or as an appendix.

In developing this report the Contractor shall adapt elements of the policy memo and guidance document delivered in Task 1 and a next steps memo that the FEMA contractor will prepare that the TOPO will provide to the Contractor. This report shall be delivered to the State and EPA will post it on EPA's website. As such, it shall be applicable not only to the State of Vermont and communities in the Mad River Valley but also to other states and communities that are addressing flood resiliency. The report shall be written in Plain English, 12 point font, and consistent with the format recommended by the EPA OSC style guide and the technical assistance template and formatting instructions, which the TOPO will provide to the Contractor.

The Contractor shall deliver an initial outline of the final report to EPA within 14 calendar days after the debrief call from the community stakeholder and State agency meetings (see Task 1). EPA will review the outline and provide comments to the contractor within 14 calendar days. The Contractor shall submit a revised and final outline within 7 calendar days of receiving EPA comments. EPA will provide comments on the final outline within 7 calendar days. The Contractor shall deliver an initial draft of the final report within 21 calendar days of receipt of EPA comments on the final outline. EPA will revise the initial draft and submit a final version of the report to the Contractor within 84 calendar days. Upon receipt, the Contractor shall complete copy edits, design and layout of the final report and deliver a completed final report to EPA within 14 calendar days.

SCHEDULE FOR DELIVERABLES:

The contractor shall provide the following specific deliverables to the EPA TO COR:

TASK	DELIVERABLE	FORM AND QUANTITY	SCHEDULE
Task 1:	Participation in Conference Calls	3 (estimated 2 hours per call)	<ul style="list-style-type: none"> • Call 1 to kickoff project; • Call 2 prior to stakeholder meeting to review draft materials; • Call 3 post stakeholder meeting
Task 1:	Participation in Community Stakeholder Meeting	1 visit, 1.5 days in length	TBD (July/August likely)
Task 1:	Power Point Presentation	1 set of slides for use during community meeting (for a presentation lasting roughly 1-2 hours), Power Point format	<ul style="list-style-type: none"> • Draft of slides due 14 days prior to site visit • Final slides due after the site visit
Task 1:	Policy Memo	1 memo, 5-7 pages, MS Word (with associated graphics included in the Word document and provided as pdf)	<ul style="list-style-type: none"> • First draft of policy memo within 14 calendar days after stakeholder meeting debrief call; • Final policy memo, within 14 calendar days of receipt of EPA comments on initial draft.
Task 1:	Guidance Document	1 guidance document, 5-7 pages, MS Word (with associated graphics included in the Word document and provided as pdf)	<ul style="list-style-type: none"> • First draft of guidance document within 14 calendar days after stakeholder meeting

			<ul style="list-style-type: none"> • debrief call; • Second draft of guidance document within 14 calendar days of receipt of EPA comments on first draft; • Final guidance document within 14 calendar days of receipt of EPA comments on second draft.
Task 2:	Final Report	1 report, 15-20 pages, MS Word (with associated graphics included in the Word document and provided as pdf)	<ul style="list-style-type: none"> • Outline within 14 calendar days of debrief call; • Revised outline within seven days of EPA comments; • Initial full draft within 21 calendar days of receipt of EPA comments on revised outline; • Final full draft within 14 calendar days of EPA delivery of final text.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE 08/27/2012		4. REQUISITION/PURCHASE REQ. NO. PR-OA-12-00181	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6) HPOD	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SYSTEMS RESEARCH AND APPLICATIONS CORPORATION Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11)		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-010 0019 10B. DATED (SEE ITEM 13) 08/10/2012	
CODE (b)(4)		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont
TOPO: Stephanie Bertaina

The purpose of this modification is to supply accounting information that was missing from the Task Order award. Under EP-W-11-010, TO 0019, the missing DCN - Line ID for PR-OA-12-00251 is as follows: 1211W21103-001.

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jody Gosnell	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-11-010/0019/001PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Reason for Modification : Other Administrative Action</p> <p>CHANGES FOR LINE ITEM NUMBER: 1</p> <p>Delivery Location Code: HPOD HPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive Durham NC 27711</p> <p>Period of Performance: 08/10/2012 to 09/30/2013</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE 11/07/2012		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6) HPOD	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SYSTEMS RESEARCH AND APPLICATIONS CORPORATION Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033		9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
9C. DATED (SEE ITEM 13) 08/10/2012		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-010 0019		10B. DATED (SEE ITEM 13) 08/10/2012	
CODE (b)(4)		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not. ☐ is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont
TOPO: Stephanie Bertaina

The purpose of this modification to Task Order #0019 under Contract EP-W-11-010 is to designate an Alternate Contracting Officer's Representative as set forth below.

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

New Total Amount for this Award: \$61,905.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jami Rodgers	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED 11/07/2012

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-11-010/0019/002

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	***Alternate COR/Project Officer changed to: Kathleen Bailey Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 08/10/2012 to 09/30/2013				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 003		3. EFFECTIVE DATE 12/12/2012		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY CODE HPOD		7. ADMINISTERED BY (If other than Item 6) CODE HPOD	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SYSTEMS RESEARCH AND APPLICATIONS CORPORATION Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033		(x) 9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
		x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-010 0019		10B. DATED (SEE ITEM 13) 08/10/2012	
CODE (b)(4)		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey

The purpose of this modification is to replace Government Task Order personnel as outlined below:

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Contracting Officer changed

from Jami Rodgers

to Kathryn Barton

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Kathryn Barton	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED	PAGE	OF
	EP-W-11-010/0019/003	2	2

NAME OF OFFEROR OR CONTRACTOR
 SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	TOPO (Task Order Project Officer) changed to : Kathleen Bailey Alternate COR/Project Officer changed to : Period of Performance: 08/10/2012 to 09/30/2013				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES	
				1 2	
2. AMENDMENT/MODIFICATION NO.		3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQ. NO.	
004		See Block 16C		PR-OA-12-00181	
6. ISSUED BY		CODE		5. PROJECT NO. (If applicable)	
HPOD		HPOD			
US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6)		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x)		9A. AMENDMENT OF SOLICITATION NO.	
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION Attn: NA 4300 FAIR LAKES COURT Fairfax VA 22033					
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO.	
				EP-W-11-010	
				0019	
				10B. DATED (SEE ITEM 13)	
				08/10/2012	
CODE (b)(4)		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)
X	POP extension under the authority of FAR 43.103(a)(3)- bilateral modification

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey Max Expire Date: 12/31/2013

The purpose of this modification is to extend the task order period of performance from 9/30/2013 to 12/31/2013 at no additional cost to the government.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 2013-09-30 00:00:00 to 2013-12-31 00:00:00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Kathryn Barton	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED EP-W-11-010/0019/004	PAGE	OF
		2	2

NAME OF OFFEROR OR CONTRACTOR
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Total Amount for this Modification: \$0.00 New Total Amount for this Version: \$61,905.00 New Total Amount for this Award: \$61,905.00</p> <p>Maximum Potential Expiration Date changed to : 12/31/2013</p> <p>Period of Performance: 08/10/2012 to 12/31/2013</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES

1 2

2. AMENDMENT/MODIFICATION NO.

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)

005

See Block 16C

6. ISSUED BY

CODE

HPOD

7. ADMINISTERED BY (If other than Item 6)

CODE

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

(x) 9A. AMENDMENT OF SOLICITATION NO.

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

Attn: (b)(4)

4300 FAIR LAKES COURT

FAIRFAX VA 220334232

9B. DATED (SEE ITEM 11)

x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-11-010

0019

10B. DATED (SEE ITEM 13)

08/10/2012

CODE (b)(4)

FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X POP extension under the authority of FAR 43.103(a)(3)- bilateral modification

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey Max Expire Date: 03/31/2014

The purpose of this modification is to extend the period of performance from 31 December 2013 to 31 March 2014 at no additional cost to the government.

LIST OF CHANGES:

Period Of Performance End Date changed from 2013-12-31 00:00:00 to 2014-03-31 00:00:00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Stefan Martiyan

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED	PAGE	OF
	EP-W-11-010/0019/005	2	2

NAME OF OFFEROR OR CONTRACTOR
 SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Maximum Potential Expiration Date changed to : 03/31/2014 Period of Performance: 08/10/2012 to 03/31/2014				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 006		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SYSTEMS RESEARCH AND APPLICATIONS CORPORATION Attn: (b)(4) 4300 FAIR LAKES COURT FAIRFAX VA 220334232		(x)		9A. AMENDMENT OF SOLICITATION NO.	
				9B. DATED (SEE ITEM 11)	
		x		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-11-010 0019	
				10B. DATED (SEE ITEM 13) 08/10/2012	
CODE (b)(4)		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -\$336.61
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)
X	FAR 52.243-2 - Changes -- Cost Reimbursement (AUG 1987) Alternate I (APR 1984)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey Max Expire Date: 03/31/2014

The purpose of this modification is to:

1. Incorporate both FAR 52.232-22 - Limitation of Funds (APR 1984) and EPA local clause EPA-B-32-101 - Limitation of Funds Notice (APR 1984) into the task order contract; and

2. Deobligate excess funds in the amount of \$336.61.

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jennifer Kuhn	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. DATE SIGNED 09/16/2014	16C. DATE SIGNED 09/16/2014

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-11-010/0019/006PAGE OF
2 3

NAME OF OFFEROR OR CONTRACTOR

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>New Total Amount for this Version: \$61,905.00 New Total Amount for this Award: \$61,905.00 Obligated Amount for this Modification: -\$336.61 New Total Obligated Amount for this Award: \$61,568.39 Incremental Funded Amount changed: from \$61,905.00 to \$61,568.39</p> <p>CHANGES FOR LINE ITEM NUMBER: 1 Obligated Amount for this modification: -\$336.61 Incremental Funded Amount changed from \$61,905.00 to \$61,568.39</p> <p>CHANGES FOR ACCOUNTING CODE: 12-13-B-11W-301MA4-2505-1211W21086-001 Amount changed from \$49,500.00 to \$49,163.39 Period of Performance: 08/10/2012 to 03/31/2014 Delivery Location Code: HPOD HPOD US Environmental Protection Agency Ariel Rios Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA</p>				