

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1

11

1 DATE OF ORDER

09/03/2015

2 CONTRACT NO. (If any)

EP-W-14-020

3 ORDER NO

0055

4 REQUISITION/REFERENCE NO

PR-OARM-15-00916

6 SHIP TO

a NAME OF CONSIGNEE

Ming Chang

5 ISSUING OFFICE (Address correspondence to)

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460

b STREET ADDRESS

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

c CITY

Washington

d STATE

DC

e ZIP CODE

20460

7 TO FLORIDA HENDRICKS

a NAME OF CONTRACTOR

SRA INTERNATIONAL, INC.

b COMPANY NAME

c STREET ADDRESS

4300 FAIR LAKES COURT

d CITY

FAIRFAX

e STATE

VA

f ZIP CODE

220334232

9 ACCOUNTING AND APPROPRIATION DATA

See Schedule

10 REQUISITIONING OFFICE

HPOD

11 BUSINESS CLASSIFICATION (Check appropriate box(es))

☐ a SMALL

☒ b OTHER THAN SMALL

☐ c DISADVANTAGED

☐ d WOMEN-OWNED

☐ e HUBZone

☐ f SERVICE-DISABLED
VETERAN-OWNED

☐ g WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

☐ h EDWOSB

12 FOB POINT

Destination

13 PLACE OF

a INSPECTION

b ACCEPTANCE

14 GOVERNMENT B/L NO

15 DELIVER TO FOB POINT

ON OR BEFORE (Date)
10/31/2016

16 DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

ITEM NO (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: 097779698 The purpose of this Task Order is to procure the services of SRA to perform the duties as outlined in the Statement of Work. A Work Plan and Cost Estimate is due to EPA within ten business days from the Continued ...					

18 SHIPPING POINT

19 GROSS SHIPPING WEIGHT

20 INVOICE NO

21 MAIL INVOICE TO

a NAME

RTP Finance Center

\$3,000.00

b STREET ADDRESS
(or P.O. Box)

US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive

\$3,000.00

c CITY

Durham

d STATE

NC

e ZIP CODE

27711

17(h)
TOTAL
(Cont
pages)

17(i)
GRAND
TOTAL

22 UNITED STATES OF

AMERICA BY (Signature)

23 NAME (Typed)

Patrice L. Cunningham
TITLE CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA FPMR 48 CFR 53.213(f)

**ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION**

PAGE NO

2

IMPORTANT: Mark all packages and papers with contract and/or order numbers

DATE OF ORDER

CONTRACT NO

09/03/2015

EP-W-14-020

ORDER NO

0055

ITEM NO (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	<p>date of this Order. TOCOR: Ming Chang Max Expire Date: 10/31/2016 Admin Office: HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460 Period of Performance: 09/03/2015 to 10/31/2016</p> <p>Task Order Funding</p> <p>Accounting Info: 15-16-B-85H1-ZZZGF5-2504-15855HS004-00 1 BFY: 15 EFY: 16 Fund: B Budget Org: 85H1 Program (PRC): ZZZGF5 Budget (BOC): 2504 DCN - Line ID: 15855HS004-001 Funding Flag: Partial Funded: \$3,000.00</p>				3,000.00	

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$3,000.00

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4-2004)
Prescribed by GSA FAR (48 CFR) 53.213-6

CONTRACT # TASK ORDER # _____

EPA Telework Training and Facilitation

ABSTRACT: This task order will provide facilitation, training development and presentation, technical support and coaching services support roll out of EPA full time telework implementation. This project is funded by the Office of Human Resources.

I. BACKGROUND

EPA Telework Training

Office of Human Resources is planning to communicate to the agency its new enhanced teleworking policy that will allow for full time telework of appropriate employees. Roll out of the program is expected to be complex and involve development of new ways of managing off site employees in ways that both managers and employees are inexperienced at encountering and may present some potentially difficult or contentious issues. The training needs to be designed and presented in a way that addresses a full range of these issues in order to promote the successful implementation of this new way of working. As part of the agency's effort to educate the employees and supervisors of the enhanced policy, training will be offered at all major EPA locations. For smaller remote locations, live webinars and recorded webinars will be made available for viewing.

II. SCOPE OF WORK

1. Work Plan and Task Order Management

- a. The contractor shall submit a cost estimate, broken out by phase, and work plan to the Contracting Officer (CO), Project Officer (PO) and Task Order Contracting Officer Representative (TOCOR) in accordance with the requirements of this contract. The workplan shall document procedures for substitution of labor categories in the event of the temporary or permanent absence of assigned personnel.
- b. The contractor shall be responsible for oversight of deliverables under this task order and shall be responsible for transmission of reports and invoices as required by the contract. No monthly report shall be due in any month in which there is no substantive work performed.

2. The contractor shall select a service provider team with the following qualifications:

- Development of training agenda, materials regarding human resources policies
 - Skills in facilitating human resources policy issues between management and employees
 - Skills in presenting human resources workshops and training courses to management level and staff level audiences
 - Experience with presentation of training via remote connection such as webinars.
 - Familiarity with and understanding of the supervisory and work reporting issues presented in moving from in-office work to remote location work.
3. At the request of the TOCOR, the contractor shall participate in a post-process debriefing with EPA officials, including the PO, TOCOR and Technical Directive and relevant EPA management, to discuss lessons learned and next steps.
 4. At the request of the TOCOR, at the conclusion of the period of performance, the contractor shall furnish a Final Report that summarizes the project and its outcome including information on the subprojects and each of its outcomes. The report shall also list:
 - (a) *A summary list of all final work products and where they are available download.*
 - (b) *A summary of any interim work products, their status, and where they are available for download.*
 - (c) *A short process evaluation by the contractor summarizing procedural lessons learned and recommendation for improvements.*

The TOCOR will review the Final Report and provide comments and revisions as necessary. The contractor will incorporate these comments and revisions. All work products will be made available in electronic form unless noted otherwise.

Assumptions

- Training sessions:
 - In person and will include one contractor facilitator and EPA employee at the following locations:
 - HQ
 - All 10 regions
 - Cincinnati

- Las Vegas
- Ann Arbor
- RTP
- Via webinar at other locations not listed above
- Recorded webinar session available anytime.
- Two types of training will be offered:
 - Managers sessions (3 – 4 hours)
 - All EPA staff sessions (1.5 – 2 hours)

Statement of Work

The contractor shall meet with the EPA PO and TOCOR to discuss substantive, procedural, and process design, and identify ways that telework training can be more effective (e.g. sharing new information and refining team processes).

Phase 1 – Scoping of the Training with Stakeholders

EPA is in the final stages of negotiating a policy on full time telework. Once the policy is final, the Office of Human Resources will need to begin training managers and employees in its implementation.

1. The contractor shall assist the TOCOR and HR team members in contacting stakeholders to understand the issues and questions that might be necessary to include in the training design. This may be accomplished in individual calls or conversations, focus groups, facilitated discussions, benchmarking with other agencies or other methods.
2. The contractor shall distill these issues into a list of topics that should be addressed in the training that shall be submitted in memo form to the TOCOR.
3. After review and comment from the TOCOR, the contractor shall propose training methodology that will include design of the training, proposed agenda, proposed list of training materials and resource materials. The proposal shall include an estimate of the level of effort to (1) finalize the materials, (2) present the workshops as anticipated under "assumptions:.
4. Two types of training will be offered; topics covered and length of sessions include but are not limited to:
 - a. Managers sessions (3 – 4 hours) will include:
 - i. Defining Telework
 - ii. Understanding the benefits and challenges of telework and becoming a virtual leader
 - iii. Establishing and managing accountability
 - iv. Tips for establishing communication protocols
 - v. Establishing standards for providing feedback and updates on work products and projects

- vi. Determining telework agreements
- vii. Developing work plans and tasks
- viii. Telework collaboration tools and remote access
- ix. Identifying employees' union affiliation
- b. All EPA staff sessions (1.5 – 2 hours) will include, but are not limited to:
 - i. Defining Telework
 - ii. Understanding the benefits and challenges of telework and becoming a virtual leader
 - iii. Records management
 - iv. Telework program information
 - v. Telework collaboration tools and remote access.

Phase 2 – Designing of the Training Process, Agenda, Content and Materials

1. After review and comment on the design proposal the contractor shall develop and submit for review the workshop agendas, the training materials and resource materials, outreach and promotional materials, an instructor's guide and a schedule for presentation as anticipated under "assumptions".
2. After review and comment on the draft workshop materials the contractor shall finalize agenda, training materials, resources and instructor's guide for the first series of workshops.
3. The contractor shall submit a proposal for a registration and completion tracking system for implementation of the workshops. After review and comment from the TOCOR the contractor shall implement the registration and completion tracking system.
4. The contractor shall develop and submit a methodology for adaptive agenda review and revision to take into account any changes suggested as a result of presenting the workshop to the participants. Upon review and comment from the TOCOR the contractor shall incorporate these methodologies into their workshop planning and reporting processes.
5. The contractor shall develop and submit a workshop evaluation process that will enable participants to rate the effectiveness of the workshops and to suggest improvements in content or method of delivery or followup. Upon review and comment from the TOCOR the contractor shall incorporate the evaluation process into their workshop reporting processes.
6. The contractor shall work with OHR and other EPA sites to develop a schedule for presentation of the workshops and webinars. Upon review and comment from the TOCOR the contractor shall proceed with final scheduling.

Phase 3 – Presentation and Facilitation of Training Workshops

1. The contractor shall co-present the workshops as scheduled. The contractor shall facilitate discussions of the participants to improve understanding and ability of the participants to implement the full time telework process.
2. The contractor shall work closely and adaptively with OHR and Regional offices to maintain a schedule that will result in all initial presentations being completed by (date to be determined during Phase 1). The TOCOR will provide the contractor with a list of contact persons in each EPA office who will coordinate logistics such as meeting space, equipment and supplies.
3. The contractor shall conduct registration and completion tracking as designed.
4. The contractor shall administer the evaluation and report the results to the TOCOR after every presentation.
5. The contractor shall work with the TOCOR to consider the comments and ratings from the evaluation in adaptive design of on-going workshops.
6. EPA offices will supply meeting space and equipment. The contractor may supply supplies such as markers, flip charts, when not provided by the host office. The contractor shall produce and distribute training materials and resource materials for each workshop.
7. The contractor shall work with the TOCOR to record, and if necessary, edit a final recorded webinar or other electronic communication tool for as needed training or familiarization.

Phase 4 – Coaching of Management/Employee Discussions in Implementation

1. The contractor shall develop a methodology for follow-up coaching/facilitation of a limited number of managers and employees who experience issues or difficulties in negotiating full time telework agreements.
2. Upon review and comment from the TOCOR the contractor shall develop a short explanation of the service to provide to participants in the training.
3. Those managers requesting coaching/facilitation assistance shall do so through the TOCOR, who will assign these activities to the contractor via Technical Direction.

III. WORK APPROACH

A.. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered, however, decisions on all substantive issues will be made by EPA. **THE CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.**

The contractor is not authorized to provide grant funding, to evaluate grant proposals or perform personal services or other prohibited contract activities.

B. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK REMAINS.

The Contractor shall also notify the TOCOR when 75% of the funds have been used on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

C. Task Order Qualifications:

If out of town travel is required to accomplish the tasks under this task order, the contractor shall obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or the PO. To the extent possible, the contractor's per diem costs shall be within allowable limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not provide for training of contractor personnel, provision of Government Furnished Property or Accountable Personal Property or IT products or services. The SOW does not include any tasks that are inherently governmental in nature or provide personal services. The SOW does not anticipate transferring or developing Confidential Business Information or Personally Identifiable Information to the contractor. Development of communications products as a result of activities on this task order will be in compliance with EPA's Policy and Implementation Guide for Communications Product Development and Approval found at [HTTP://www.epa.gov/productreview/guide/index.html](http://www.epa.gov/productreview/guide/index.html).

The Contractor is directed to conduct Conflict of Interest checks and provide this information as a part of the Work Plan for TOCOR review and CO approval.

IV. SCHEDULE OF DELIVERABLES

	•		
	•		
Item	Schedule	Type	
Work Plan	10 days after TO issuance	Deliverable	
Draft list of issues	10 days after work plan approval	Transmittal	
Final list of topics	5 days after TOCOR comments	Transmittal	
Draft Workshop & Webinar Design	10 days after final topics approval	Transmittal	
Final Workshop & Webinar Design	10 days after TOCOR comments	Transmittal	
Final schedule	with Final Design submission	Transmittal	
Workshop Evaluations	10 days after each workshop	Transmittal	
Coaching	Per TOCOR direction	Services	
Final Report	10 days after final workshop	Deliverable	

The contractor shall send EPA all reports in accordance with the contract.

The contractor shall provide a work plan within the schedule provided in the basic contract.

Copies of all reports, meeting notices, agenda, summaries and any other written deliverables shall be sent to the PO and the TOCOR listed below. If oral briefings are scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided in draft form. Upon receipt of comment from the EPA PO and TOCOR, the contractor shall revise the report and distribute final copies as stated in the Scope of Work.

V. EPA CONTACTS

Task Order Project Officer:
Ming Chang
Office of Human Resources
US Environmental Protection Agency
1200 Pennsylvania Ave NW, Mail Code 3600A

Washington, DC 20460-0001
Phone: (202) 566-0619
chang.ming@epa.gov

OHR Technical Contact:
Sharon Ridings
Office of Human Resources
US Environmental Protection Agency
1200 Pennsylvania Ave NW, Mail Code 3600A
Washington, DC 20460-0001
Phone: (202) 564-0102
ridings.sharon@epa.gov

Project Officer:

Terry Fenton
Conflict Prevention and Resolution Center (2388A)
Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460
Phone: (202) 564-2090 Fax: (202) 501-1715
fenton.terry@epa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this delivery order shall be until October 31, 2016.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE 10/05/2015		4. REQUISITION/PURCHASE REQ. NO. PR-OARM-15-00916	
5. PROJECT NO. (if applicable)		6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (if other than item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No. street county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		(X) 9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
CODE 097779698 FACILITY CODE		X 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0055		10B. DATED (SEE ITEM 13) 09/03/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☐ is extended ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: \$7,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X	D. OTHER (Specify type of modification and authority) FAR 52.232-22

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return 1 copies to the issuing office

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

DUNS Number: 097779698

The purpose of this modification is to approve the Work Plan and Cost Estimate that was submitted by the contractor on 9-25 and accepted by the COTR on 9-30.

This modification increases the ceiling by \$921,850.86 which brings the total estimated cost from \$3,000.00 and sets the ceiling at \$924,850.86.

This modification also provides incremental funds in the amount of \$7,000 which brings the total obligated amount from \$3,000 to \$10,000.

TGCCR: Ming Chang Max Expire Date: 10/31/2016

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	15D. UNITED STATES OF AMERICA	16C. DATE SIGNED 10/05/2015

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

CONTINUATION SHEET

REFERENCE NO OF DOCUMENT BEING CONTINUED
EP-W-14-020/0055/001PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Reason for Modification : Funding Only Action Total Amount for this Modification: \$921,850.86 New Total Amount for this Version: \$924,850.86 New Total Amount for this Award: \$924,850.86 Obligated Amount for this Modification: \$7,000.00 New Total Obligated Amount for this Award: \$10,000.00 Incremental Funded Amount changed: from \$3,000.00 to \$10,000.00 CHANGES FOR LINE ITEM NUMBER: 1 Total Amount changed from \$3,000.00 to \$924,850.86 Obligated Amount for this modification: \$7,000.00 Incremental Funded Amount changed from \$3,000.00 to \$10,000.00</p> <p>CHANGES FOR DELIVERY LOCATION: HPOD Amount changed from \$3,000.00 to \$924,850.86</p> <p>CHANGES FOR ACCOUNTING CODE: 15-16-B-85H1-ZZZGF5-2504-15855HS004-001 Percent changed from 0 to 1.08126</p> <p>Delivery: 10/31/2016 Delivery Location Code: HPOD Ming Chang US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 FOB: Destination Period of Performance: 09/03/2015 to 10/31/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE 11/03/2015		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD		7. ADMINISTERED BY (If other than Item 6)	
HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0055 10B. DATED (SEE ITEM 13) 09/03/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: \$800,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.232-22

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to correct the funding codes that was obligated on mod 2.

This modification also provides incremental funding in the amount of \$800,000 which brings the total obligated amount from \$10,000 to \$810,000.

TOCOR: Ming Chang Max Expire Date: 10/31/2016


LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: \$800,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 11/05/2015

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED EP-W-14-020/0055/002	PAGE	OF
		2	2

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>New Total Obligated Amount for this Award: \$810,000.00 Incremental Funded Amount changed: from \$10,000.00 to \$810,000.00 CHANGES FOR LINE ITEM NUMBER: 1 Obligated Amount for this modification: \$800,000.00 Incremental Funded Amount changed from \$10,000.00 to \$810,000.00</p> <p>CHANGES FOR ACCOUNTING CODE: 15-16-B-85H1-ZZZGF5-2504-15855HS004-001 Amount changed from \$10,000.00 to \$810,000.00 Percent changed from 1.08126 to 87.58169</p> <p>Delivery: 10/31/2016 Delivery Location Code: HPOD Ming Chang US Environmental Protection Agency William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W. Mail Code: 3803R Washington DC 20460 USA</p> <p>Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>FOB: Destination Period of Performance: 09/03/2015 to 10/31/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1 CONTRACT ID CODE		PAGE OF PAGES 1 2	
2 AMENDMENT/MODIFICATION NO 003		3 EFFECTIVE DATE 10/31/2016		4 REQUISITION/PURCHASE REQ NO	
6 ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD		5 PROJECT NO (if applicable)	
8 NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		(x) 9A AMENDMENT OF SOLICITATION NO		7 ADMINISTERED BY (If other than Item 6) CODE	
		9B DATED (SEE ITEM 11)			
		x 10A MODIFICATION OF CONTRACT/ORDER NO EP-W-14-020 0055			
		10B DATED (SEE ITEM 13) 09/03/2015			
CODE 097779698		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12 ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO IN ITEM 10A
	B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)
	C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
	D OTHER (Specify type of modification and authority)
X	FAR 52.217-6

IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return 1 copies to the issuing office

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to March 31, 2017 at no additional cost to the Government.

TOCOR: Ming Chang Max Expire Date: 03/31/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-OCT-16 to 31-MAR-17

Total Amount for this Modification: \$0.00

New Total Amount for this Version: \$0.00

New Total Amount for this Award: \$924,850.86

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A NAME AND TITLE OF SIGNER (Type or print) Patrice L. Cunningham		16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B CONTRACTOR/OFFEROR		15C DATE SIGNED FOR UNITED STATES OF AMERICA	
(Signature of person authorized to sign)		(Signature of Contracting Officer)	
		16C DATE SIGNED 10/31/2016	

NSN 7540-01-152-8070

Previous edition unusable

STANDARD FORM 30 (REV 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED EP-W-14-020/0055/003	PAGE 2 OF 2
---------------------------	---	-------------

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>Maximum Potential Expiration Date changed to : 03/31/2017</p> <p>Payment:</p> <p>RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>Period of Performance: 09/03/2015 to 03/31/2017</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 004		3. EFFECTIVE DATE 03/29/2017		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		CODE HPOD		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No. street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 22034232		7. ADMINISTERED BY (If other than Item 6) CODE		9A. AMENDMENT OF SOLICITATION NO.	
CODE 097779698		FACILITY CODE		9B. DATED (SEE ITEM 11)	
				10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0055	
				10B. DATED (SEE ITEM 13) 09/03/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended ☐ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER (Specify type of modification and authority) FAR 52.249-14

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to October 31, 2017 at no additional cost to the Government.

This modification also names Kent Smith as the Task Order COTR.

TOCOR: Kent Smith Max Expire Date: 10/31/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-17 to 31-OCT-17

TOCOR (Task Order Contracting Officer's Representative) changed to : Kent Smith

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	03/29/2017

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 33 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0055/004PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Maximum Potential Expiration Date changed to : 10/31/2017 Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 09/03/2015 to 10/31/2017				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1 CONTRACT ID CODE		PAGE OF PAGES	
				1 2	
2 AMENDMENT/MODIFICATION NO		3 EFFECTIVE DATE		4 REQUISITION/PURCHASE REQ. NO	
005		06/05/2017		5. PROJECT NO. (If applicable)	
6 ISSUED BY		CODE		7 ADMINISTERED BY (If other than Item 6)	
HPOD		HPOD		CODE	
US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460					
8 NAME AND ADDRESS OF CONTRACTOR (No. street, county, State and ZIP Code)		(x)		9A AMENDMENT OF SOLICITATION NO	
SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232					
				9B DATED (SEE ITEM 11)	
		X		10A MODIFICATION OF CONTRACT/ORDER NO	
				EP-W-14-020	
				0055	
				10B DATED (SEE ITEM 13)	
				09/03/2015	
CODE		FACILITY CODE			
097779698					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended ☐ is not extended
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12 ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
	D. OTHER (Specify type of modification and authority)
X	FAP 52.243-3

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return 1 copies to the issuing office.

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

DUNS Number: 097779698

This modification accepts the revised Work Plan and Cost Estimate that was submitted by the Contractor on 4-26 and accepted by the Task Order COTR on 5-30. These revisions were made in accordance to the Government's revised Statement of Work. The new cost estimate does not change the total estimated cost as it is only a budget re-alignment.

In accordance to the revised Statement of Work the period of performance is extended to March 31, 2018.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A NAME AND TITLE OF SIGNER (Type or print)		16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Patrice L. Cunningham	
15B CONTRACTOR/OFFEROR	15C DATE SIGNED	16B UNITED STATES OF AMERICA	16C DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	06/05/2017

CONTINUATION SHEET	REFERENCE NO OF DOCUMENT BEING CONTINUED EP-W-14-020/0055/005	PAGE	OF
		2	2

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>TOCOR: Kent Smith Max Expire Date: 03/31/2018</p> <p>LIST OF CHANGES:</p> <p>Reason for Modification : Supplemental Agreement for work within scope</p> <p>Period Of Performance End Date changed from 31-OCT-17 to 31-MAR-18</p> <p>Maximum Potential Expiration Date changed to : 03/31/2018</p> <p>Payment:</p> <p>RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711</p> <p>Period of Performance: 09/03/2015 to 03/31/2016</p>				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. P00006		3. EFFECTIVE DATE 11/28/2017		4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		(x) 9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
CODE 097779698 FACILITY CODE		x 10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0055		10B. DATED (SEE ITEM 13) 09/03/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. ☐ is not extended.
 Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO. (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

DUNS Number: 097779698

The purpose of this modification is to name Kenyon Walker as the Task Order COTR.

TOCOR: Kenyon Walker Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Contracting Officer Representative changed

from

to Kenyon Walker

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patricia L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED 11/28/2017

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0055/P00006PAGE OF
2 2NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	TOCOR (Task Order Contracting Officer's Representative) changed to : Kenyon Walker Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 09/03/2015 to 03/31/2018				

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 007		3. EFFECTIVE DATE 03/14/2018		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY HPOD US Environmental Protection Agency Headquarters Procurement Operations Ariel Rios Building 1200 Pennsylvania Avenue, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SRA INTERNATIONAL, INC. Attn: FLORIDA HENDRICKS 4300 FAIR LAKES COURT FAIRFAX VA 220334232		(x) 9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-14-020 0055	
				10B. DATED (SEE ITEM 13) 09/03/2015	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specifying.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
X	D. OTHER (Specify type of modification and authority) FAR 52.217-8

E. IMPORTANT: Contractor is not. X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to June 30, 2018 at no additional cost to the Government.

TOCOR: Kenyon Walker Max Expire Date: 06/30/2018

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

Period Of Performance End Date changed from 31-MAR-18 to 30-JUN-18

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) Patrice L. Cunningham		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patrice L. Cunningham	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED 03/14/2018

NSN 7540-01-152-8070

Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0055/007

PAGE 2 OF 2

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Maximum Potential Expiration Date changed to : 06/30/2018 Type of Bridge Vehicle* (See Help Text for more info) changed to : N Payment: RTP Finance Center US Environmental Protection Agency RTP-Finance Center Mail Drop D143-02 109 TW Alexander Drive Durham NC 27711 Period of Performance: 09/03/2015 to 06/30/2018				