

# ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1

9

1. DATE OF ORDER 01/29/2013		2. CONTRACT NO. (If any) EP-W-12-021		6. SHIP TO a. NAME OF CONSIGNEE Jennifer Brady TOCOR	
3. ORDER NO. 0005		4. REQUISITION/REFERENCE NO. PR-OSWER-13-00178			
5. ISSUING OFFICE (Address correspondence to) SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460				b. STREET ADDRESS US EPA Headquarters / OSWER / CPA Ariel Rios Building 1200 Pennsylvania Avenue NW Mail Code 5101T	
				c. CITY Washington	d. STATE DC
				e. ZIP CODE 20460	
7. TO a. NAME OF CONTRACTOR SYSTEMS RESEARCH AND APPLICATIONS CORPORATION				f. SHIP VIA	
b. COMPANY NAME				8. TYPE OF ORDER a. PURCHASE REFERENCE YOUR:  Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated	
c. STREET ADDRESS 4300 FAIR LAKES COURT				b. DELIVERY <input checked="" type="checkbox"/> Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract	
d. CITY FAIRFAX		e. STATE VA	f. ZIP CODE 220334232		
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE OBLR	

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) a. SMALL <input type="checkbox"/> b. OTHER THAN SMALL <input checked="" type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> d. WOMEN-OWNED <input type="checkbox"/> e. HUBZone <input type="checkbox"/> f. SERVICE-DISABLED VETERAN-OWNED <input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM <input type="checkbox"/> h. EDWOSB <input type="checkbox"/>				12. F.O.B. POINT	
13. PLACE OF a. INSPECTION Destination		b. ACCEPTANCE Destination		14. GOVERNMENT B/L NO.	
				15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)	
				16. DISCOUNT TERMS	

## 17. SCHEDULE (See reverse for Rejections)

ITEM NO (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: 037779698 Brownfields and Land Revitalization Analytical and Technical Support Task Order Award for "Center for Program Analysis Re-powering America's Land Initiative"  Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)
	21. MAIL INVOICE TO:						
	a. NAME RTP Finance Center		b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center (D143-02) 109 TW Alexander Drive				\$150,332.00
	c. CITY Durham		d. STATE NC	e. ZIP CODE 27711		\$150,332.00	17(i) GRAND TOTAL

22. UNITED STATES OF AMERICA BY (Signature)

23. NAME (Typed)  
Meghan Thomas  
TITLE: CONTRACTING/ORDERING OFFICER

**SCHEDULE - CONTINUATION**

2

**IMPORTANT:** Mark all packages and papers with contract and/or order numbers

DATE OF ORDER	CONTRACT NO.	ORDER NO.
01/29/2013	EP-W-12-021	0005

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	<p>The terms and conditions of contract EP-W-12-021 are hereby incorporated by reference. Services rendered under this task order are for non-severable services. This is a time-and-materials task order and is subject to the Limitation of Cost and Limitation of Funds clauses.</p> <p>The contractor shall perform services in accordance with the attached Statement of Work and the contractor's proposal dated 11/14/2012 in the amount of \$150,332.00</p> <p>The task order ceiling is \$150,332.00, which the contractor is not authorized to exceed. The contractor exceeds this amount at its own risk.</p> <p>The task order is fully funded in the amount of \$150,332.00.</p> <p>TOCOR: Jennifer Brady TOPO: Danita Bowling Admin Office: SRRPOC US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460 Period of Performance: 01/29/2013 to 08/13/2013</p>					
0001	<p>Task Order #0005 Ceiling and Funding Incrementally Funded Amount: \$150,332.00</p> <p>Accounting Info: 12-13-B-75R-303D99-2505-1375R15001-001 EFY: 12 EFY: 13 Fund: B Budget Org: 75R Program (PRC): 303D99 Budget: (BOC): 2505 DCN - Line ID: 1375R15001-001 Funding Flag: Complete Funded: \$50,332.00 Accounting Info: 13-T-75R-303DD2-2505-HQCORM00-1375R150 Continued ...</p>				150,332.00	
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))					\$150,332.00	

# SCHEDULE - CONTINUATION

3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER

CONTRACT NO.

ORDER NO.

01/29/2013

EP-W-12-021

0005

ITEM NO (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	01-002 RPY: 13 Fund: T Budget Org: 75R Program (PRC): 303DD2 Budget (BOC): 2505 Job #: HQ00BM00 DCN - Line ID: 1375R15001-002 Funding Flag: Complete Funded: \$100,000.00					

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$0.00

AUTHORIZED FOR LOCAL REPRODUCTION  
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2004)

Prescribed by GSA FPMR (48 CFR) 101-11.6

## **BROWNFIELDS AND LAND REVITALIZATION ANALYTICAL AND TECHNICAL SUPPORT**

CONTRACT: EP-W-12-021  
TASK ORDER: #0005  
TASK ORDER TITLE: Center for Program Analysis – RE-Powering America’s Land Initiative

---

### **I. BACKGROUND**

EPA’s Office of Brownfields and Land Revitalization provides financial and technical assistance for Brownfields and Land Revitalization activities through an approach based on four main goals: Protecting the Environment, Promoting Partnerships, Strengthening the Marketplace, and sustaining reuse. The Brownfields Program is designed to empower states, communities, and other stakeholders in economic redevelopment to work together in a timely manner to prevent, assess, safely clean up, and sustainably reuse Brownfields. A Brownfield is a property, the expansion, redevelopment, or reuse of which may be complicated by the presence or potential presence of a hazardous substance, pollutant, or contaminant and may include properties contaminated by petroleum, controlled substances and mine scarred land. The mission of EPA’s Land Revitalization Program is to restore land and other natural resources into sustainable community assets that maximize beneficial economic, ecological and social uses and ensure the protection of human health and the environment. OBLR works with States, cities, Federally recognized Indian Tribes, community representatives, other Federal agencies, and other stakeholders to implement OBLR commitments and initiatives.

### **II. SCOPE OF WORK**

On August 19, 2007, OSWER’s Center for Program Analysis (CPA) became an official component of OSWER’s organization structure. The overall objective of the office is to better enable OSWER to address high priority, cross-program policy issues. This task order will focus on the following RE-Powering America’s Land Initiative (Renewable energy on potentially contaminated land).

Work to be performed under this Task Order aligns with Task Areas 1 “Technical Research and Analytical Support”, 3 “Communications and Outreach Support”, 4 “Web Communications Support”, 5 “Data Analysis and Survey Support”, 6 “Guidance Support”, and 10 “Facilitation, Meeting and Conference Support” of the contract Statement of Work.

### **III. PERIOD OF PERFORMANCE**

The task order maximum potential period of performance is January 29, 2013 through August 13, 2013.



#### IV. TASKS

##### **TASK 1 Technical Research and Analytical Support**

The Contractor shall provide support through the following:

- Conduct research and data collection on potential and emerging issues affecting RE-Powering America's Land Initiative and renewable energy development activities; such as examples of state regulatory language for renewable energy development on contaminated lands
- Prepare briefing materials, draft and final reports of the findings or research analysis.
- Research, write and update general case studies/success stories related to Re-powering America's Land Initiative projects. Success story generation shall be initiated by the EPA TOCOR.

DELIVERABLES	DUE DATES
Draft Report on Finding – RE-Powering research on emerging issues in the renewable energy field	March 2013
Final Report on Finding – RE-Powering research on emerging issues in the renewable energy field	Within 30 days of approval of draft and TOCOR review
Case Studies/Success Stories updates	Approximately every six months as directed via written technical directive

##### **TASK 2 Communications and Outreach Support**

The contract shall support CPA to conduct outreach activities for RE-Powering America's Land Initiative such as:

- Prepare communication tools, such as, fact sheets, videos, annual reports and multimedia presentations.
- Develop communications material in formats suitable for online posting and other electronic and transmission methods.
- Provide press packages and other materials to support the announcements of the Re-Powering America's Land Initiative resources and tools. For estimation purposes assume 4 press packages.
- Prepare general briefing materials (e.g., overheads, graphics, handouts, tables, charts, slides), fact sheets, talking points, speech materials, videos, reports and other communications materials per technical direction from the EPA TOCOR. For estimation purposes assume approximately 5 of each communication material type.
- Write trade journal articles for publication and other outreach materials to inform the public of RE-Powering activities. For estimation purposes assume 2 articles.
- Format and provide quality assurance for general fact sheets and/or briefing materials to provide consistency for all EPA fact sheets and/or briefing materials. For estimation purposes assume 8 fact sheets and/or briefing materials.
- Submit all materials as draft for review by EPA TOCOR and other staff members.

DELIVERABLES	DUE DATES
Draft Communications Materials	As directed via written technical directive
Final Communications Materials	Within 30 days of approval of draft and TOCOR review
Communications Task Matrix	Quarterly in accordance with invoice dates or more often as requested by EPA TOCOR

**Task 3 Web Communications Support**

The contractor shall provide technical support to CPA for the initial design, maintenance, operation and enhancement of the RE-Powering website. The contractor shall assist CPA on all web-related issues and web-site management and provide support in accordance to all EPA and Federal Web guidelines.

The contractor shall provide CPA support for website redesign such as:

- Developing a draft mock-up, based on TOCOR and appropriate EPA staff technical direction, of a website redesign of the RE-Powering website.
- The information must be organized in a user-friendly format and the RE-Powering tools must be easily accessible.
- Perform maintenance of the website.
  - Ensure timely posting of new site specific material or updates to existing Web area content.
  - Ensure proper functionality of links, pages and all other web area content.
  - Respond to ad-hoc requests for changes to Web area content.

DELIVERABLES	DUE DATES
Draft mock-up of Website redesign	As directed by EPA TOCOR
Final Website redesign	Within 30 days of approval of draft and TOCOR review
Posting of documents to internet	As directed by EPA TOCOR
Maintain website	Approximately quarterly or as directed by the TOCOR via technical directive

**Task 4 Data Analysis and Survey Support**Subtask 1: Data Collection and Mapping tool support

Enter additional state lead site data in the Google Earth mapping tool and update EPA-tracked sites, as frequently as a quarterly basis or as needed, including:

- Coordinating with EPA and state contacts to obtain sites for inclusion in RE-Powering database
- Eliminating data overlaps between federal and state-lead sites
- Updating guidelines for screening criteria to reflect updated terminology and new technology information
- Providing GIS information in Excel spreadsheets
- Providing Google Earth overlay (KMZ file) ready for upload to EPA website

Subtask 2: Project Tracking Data

- Conduct basic research to collect, maintain and track data relevant to the number of renewable energy projects on potentially contaminated land.

DELIVERABLES	DUE DATES
Update screening results with revised wind data	Within 60 days of award of the TO
Draft update to guidelines	As directed by EPA TOCOR

Final update to guidelines	Within 60 days of approval of draft and TOCOR review
Google Earth Mapping Tool updates and data entry	Approximately quarterly or as directed by the TOCOR via technical directive
Project Tracking spreadsheet and associated updates	Approximately quarterly or as directed by the TOCOR via technical directive

#### Task 5 Guidance Support

The contractor shall support CPA to develop and update guidance documents to be used by the Government to communicate program policies, procedures and initiatives to a diverse constituency. Research that's carried out in Task 1 will assist with the identification of new guidance documents that may be needed to assist stakeholders that are interested in implementing renewable energy projects.

- The contractor shall incorporate comments, based on the TOCOR and appropriate EPA staff input, to finalize the Best Practices for Siting Solar Photovoltaics on Municipal Solid Waste Landfills document.

Additionally, the contractor shall provide assistance to develop and update guidance for Re-Powering America's Land Initiative that may be developed to:

- Provide support for projects to establish and enhance public, private and non-profit stakeholders capability to conduct renewable energy assessments and implement projects.
- Provide support for projects to increase the effectiveness, efficiency and equity of renewable energy redevelopment projects.
- Provide support to EPA regions on RE-Powering projects.

DELIVERABLES	DUE DATES
Draft guidance materials	As directed via written technical directive
Final guidance materials	Within 60 days of approval of draft and TOCOR review
Final Document: Best Practices for Siting Solar Photovoltaics on Municipal Solid Waste Landfills	Within 60 days of award of the TO

#### Task 6 Facilitation, Meeting and Conference Support

The contractor shall provide facilitation and logistical support to CPA for meetings, workgroups and conferences. The contractor shall provide facilitation and support for smaller meetings and conferences.

- The contractor shall provide support for conference calls and meetings on an as-needed basis. For estimation purposes assume 15 calls and 8 meetings.
- The contractor shall provide support for public meetings and other opportunities for public outreach. For estimation purposes assume 8 public meetings.
- The contractor shall provide logistical support and facilitation for trainings, meetings, forums, workshops, roundtables and other opportunities for public outreach held for the purpose of providing training, research or technical assistance for non-federal audiences.

- Support shall also include developing flyers, invitations, agenda, training curriculum, meeting notes, evaluation and follow-up actions and may be conducted on the internet or at a specific location. For estimation purposes assume 100 participants per meeting.
- The contractor may be required to conduct travel related to the tasks of this task order. The travel could be short or long distance. The number of people would depend on the scope of the meeting support needed. (For estimation purposes, assume 8 long-distance trips for 2 contractors, within a 500 mile radius, for a period of 2 days per trip)

**V. POINT OF CONTACT**

PROJECT OFFICER / INVOICE APPROVER

**Danita Bowling**

Phone: 202-566-2025

Email: [bowling.danita@epa.gov](mailto:bowling.danita@epa.gov)

Mail: USEPA Headquarters  
Ariel Rios Building  
1200 Pennsylvania Avenue, N. W.  
**Mail Code:** 5105T  
Washington, DC 20460

TASK ORDER CONTRACTING OFFICER REPRESENTATIVE

**Jennifer Brady**

USEPA Headquarters  
Ariel Rios Building  
1200 Pennsylvania Avenue, N. W.  
Mail Code: 5101T  
Washington, DC 20460

Email: [brady.jennifer@Epa.gov](mailto:brady.jennifer@Epa.gov)

Phone: 202-566-1707

Fax: 202-566-0207

**VI. TERMS AND CONDITIONS**

The following clauses of the contract are incorporated by referenced as applicable requirements of this task order:

OTHER DIRECT COSTS

EPA GREEN MEETINGS AND CONFERENCES (EPAAR 1552.223-71)(MAY 2007)

TECHNICAL DIRECTION (EPAAR 1552.237-71) (AUG 2009)

PRINTING (EPAAR 1552.208-70) (DEC 2005)

The following additional terms and conditions are requirements of this task order:

### **COMMUNICATIONS PRODUCTS**

Performance under this task order requires the contractor to develop deliverables that are considered by EPA to be "Communications Products". The contractor shall develop Communications Products in accordance with EPA's Policy and Implementation Guide for Communications Product Development and Approval found here: <http://www.epa.gov/productreview/guide/index.html>. Additionally, if Communications Products require the use of EPA graphics, logos, or other identifiable materials, the Communications Products are further subject to the standards in EPA's Visual and Product Standards Graphics Manual found here: <http://wedcor.cor.epa.gov/pages/TIM/visualidentity-6-19-07.pdf>.

### **COMPLIANCE WITH EPA GUIDELINES WHEN PERFORMING COMMUNICATIONS OUTREACH AND COMMUNITY RELATIONS ACTIVITIES**

The contractor shall follow policy and guidance relating to administrative records, state involvement, federal facilities, and other enforcement guidance in preparing work as requested by the EPA headquarters and regional staff, as specified in individual task orders. The objectives of this effort are to achieve community understanding of the actions taken by the Agency, to establish mechanisms so that Agency has early and continuous opportunities to obtain community input and to seek comment on alternative or recommended remedies.

### **DOCUMENT PRODUCTION**

The contractor is required to comply with the standards described in the Policy and Implementation Guide for Communications Product Development and Approval. The EPA publication standards supersedes all previously issued guidance relating to document production and is available on <http://www.epa.gov/productreview/guide/index.html>.

The EPA has committed to make information from all EPA programs available through the Internet and other electronic means that Americans and local organizations can access in their homes, schools, and libraries. [Reinventing Environmental Regulation, #17].

## AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO.

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)

001

See Block 16C

6. ISSUED BY

CODE

SRRPOD

7. ADMINISTERED BY (If other than Item 6)

CODE

SRRPOD

SRRPOD

US Environmental Protection Agency  
Superfund/RCRA Regional Procurement  
Operations1200 Pennsylvania Ave, NW  
Washington DC 20460

SRRPOD

US Environmental Protection Agency  
Superfund/RCRA Regional Procurement  
Operations1200 Pennsylvania Ave, NW  
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No street, county, State and ZIP Code)

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION  
4300 FAIR LAKES COURT  
FAIRFAX VA 22034232

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-12-021

0005

10B. DATED (SEE ITEM 13)

01/29/2013

CODE 097779698

FACILITY CODE

## 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

## 13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

DUNS Number: 097779698

Center for Program Analysis Re-powering America's Land Initiative

TOPO: Jennifer Brady

The purpose of this modification is to add Adam Klinger as the Alternate Task Order Contracting Officer Representative. All other terms and conditions remain unchanged.

ALTERNATE TOCOR:

Adam Klinger

(202) 566-0546

klinger.adam@epa.gov

Period of Performance: 01/29/2013 to 08/13/2013

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Meghan Thomas

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

NSN 7540-01-152-8070

Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		1. CONTRACT ID CODE		PAGE OF PAGES 1 8	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE See Block 16C		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No street, county, State and ZIP Code) SRA International, Inc. Attn: (b)(4) 4300 FAIR LAKES COURT 7032846219 FAIRFAX VA 220334232		(x) 9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO. EP-W-12-021 0005 10B. DATED (SEE ITEM 13) 01/29/2013	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☒ is not, ☐ is required to sign this document and return 0 copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

DUNS Number: 097779698

Center for Program Analysis Re-powering America's Land Initiative

TOPO: Adam Klinger

The purpose of this modification is to:

- 1) Change the primary Task Order Contracting Officer Representative from Jennifer Brady to Adam Klinger;
- 2) Remove the Alternate Task Order Contracting Officer Representative; and
- 3) Make changes to the task order statement of work to change the deliverable date under Task 1 and remove the requirement "Siting Solar Photovoltaic's on Municipal Solid Waste Landfills" from Task 5 at no additional cost to the Government.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Meghan Thomas	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-12-021/0005/002

PAGE

OF

2

8

NAME OF OFFEROR OR CONTRACTOR

SRA International, Inc.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	<p>The Contract Level Contracting Officer Representative, Danita Bowling, remains as the invoicing approver.</p> <p>LIST OF CHANGES: Reason for Modification : Other Administrative Action TOCOR (Task Order Contracting Officer's Representative) changed to : Adam Klinger Alternate COR/Project Officer changed to : Period of Performance: 01/29/2013 to 08/13/2013</p>				



## **BROWNFIELDS AND LAND REVITALIZATION ANALYTICAL AND TECHNICAL SUPPORT**

CONTRACT: EP-W-12-021  
TASK ORDER: #0005  
TASK ORDER TITLE: Center for Program Analysis – RE-Powering America’s Land Initiative

### **MODIFICATION 002**

---

#### **I. BACKGROUND**

EPA’s Office of Brownfields and Land Revitalization provides financial and technical assistance for Brownfields and Land Revitalization activities through an approach based on four main goals: Protecting the Environment, Promoting Partnerships, Strengthening the Marketplace, and sustaining reuse. The Brownfields Program is designed to empower states, communities, and other stakeholders in economic redevelopment to work together in a timely manner to prevent, assess, safely clean up, and sustainably reuse Brownfields. A Brownfield is a property, the expansion, redevelopment, or reuse of which may be complicated by the presence or potential presence of a hazardous substance, pollutant, or contaminant and may include properties contaminated by petroleum, controlled substances and mine scarred land. The mission of EPA’s Land Revitalization Program is to restore land and other natural resources into sustainable community assets that maximize beneficial economic, ecological and social uses and ensure the protection of human health and the environment. OBLR works with States, cities, Federally recognized Indian Tribes, community representatives, other Federal agencies, and other stakeholders to implement OBLR commitments and initiatives.

#### **II. SCOPE OF WORK**

On August 19, 2007, OSWER’s Center for Program Analysis (CPA) became an official component of OSWER’s organization structure. The overall objective of the office is to better enable OSWER to address high priority, cross-program policy issues. This task order will focus on the following RE-Powering America’s Land Initiative (Renewable energy on potentially contaminated land).

Work to be performed under this Task Order aligns with Task Areas 1 “Technical Research and Analytical Support”, 3 “Communications and Outreach Support”, 4 “Web Communications Support”, 5 “Data Analysis and Survey Support”, 6 “Guidance Support”, and 10 “Facilitation, Meeting and Conference Support” of the contract Statement of Work.

#### **III. PERIOD OF PERFORMANCE**

The task order maximum potential period of performance is January 29, 2013 through August 13, 2013.

#### IV. TASKS

##### **TASK 1 Technical Research and Analytical Support**

The Contractor shall provide support through the following:

- Conduct research and data collection on potential and emerging issues affecting RE-Powering America's Land Initiative and renewable energy development activities; such as examples of state regulatory language for renewable energy development on contaminated lands
- Prepare briefing materials, draft and final reports of the findings or research analysis.
- Research, write and update general case studies/success stories related to Re-powering America's Land Initiative projects. Success story generation shall be initiated by the EPA TOCOR.

DELIVERABLES	DUE DATES
Draft Report on Finding – RE-Powering research on emerging issues in the renewable energy field	As directed via written technical directive
Final Report on Finding – RE-Powering research on emerging issues in the renewable energy field	Within 30 days of approval of draft and TOCOR review
Case Studies/Success Stories updates	Approximately every six months as directed via written technical directive

##### **TASK 2 Communications and Outreach Support**

The contract shall support CPA to conduct outreach activities for RE-Powering America's Land Initiative such as:

- Prepare communication tools, such as, fact sheets, videos, annual reports and multimedia presentations.
- Develop communications material in formats suitable for online posting and other electronic and transmission methods.
- Provide press packages and other materials to support the announcements of the Re-Powering America's Land Initiative resources and tools. For estimation purposes assume 4 press packages.
- Prepare general briefing materials (e.g., overheads, graphics, handouts, tables, charts, slides), fact sheets, talking points, speech materials, videos, reports and other communications materials per technical direction from the EPA TOCOR. For estimation purposes assume approximately 5 of each communication material type.
- Write trade journal articles for publication and other outreach materials to inform the public of RE-Powering activities. For estimation purposes assume 2 articles.
- Format and provide quality assurance for general fact sheets and/or briefing materials to provide consistency for all EPA fact sheets and/or briefing materials. For estimation purposes assume 8 fact sheets and/or briefing materials.
- Submit all materials as draft for review by EPA TOCOR and other staff members.

DELIVERABLES	DUE DATES
Draft Communications Materials	As directed via written technical directive
Final Communications Materials	Within 30 days of approval of draft and TOCOR review
Communications Task Matrix	Quarterly in accordance with invoice dates or more often as requested by EPA TOCOR

### Task 3 Web Communications Support

The contractor shall provide technical support to CPA for the initial design, maintenance, operation and enhancement of the RE-Powering website. The contractor shall assist CPA on all web-related issues and web-site management and provide support in accordance to all EPA and Federal Web guidelines.

The contractor shall provide CPA support for website redesign such as:

- Developing a draft mock-up, based on TOCOR and appropriate EPA staff technical direction, of a website redesign of the RE-Powering website.
- The information must be organized in a user-friendly format and the RE-Powering tools must be easily accessible.
- Perform maintenance of the website.
  - Ensure timely posting of new site specific material or updates to existing Web area content.
  - Ensure proper functionality of links, pages and all other web area content.
  - Respond to ad-hoc requests for changes to Web area content.

DELIVERABLES	DUE DATES
Draft mock-up of Website redesign	As directed by EPA TOCOR
Final Website redesign	Within 30 days of approval of draft and TOCOR review
Posting of documents to internet	As directed by EPA TOCOR
Maintain website	Approximately quarterly or as directed by the TOCOR via technical directive

### Task 4 Data Analysis and Survey Support

#### Subtask 1: Data Collection and Mapping tool support

Enter additional state lead site data in the Google Earth mapping tool and update EPA-tracked sites, as frequently as a quarterly basis or as needed, including:

- Coordinating with EPA and state contacts to obtain sites for inclusion in RE-Powering database
- Eliminating data overlaps between federal and state-lead sites
- Updating guidelines for screening criteria to reflect updated terminology and new technology information
- Providing GIS information in Excel spreadsheets
- Providing Google Earth overlay (KMZ file) ready for upload to EPA website

#### Subtask 2: Project Tracking Data

- Conduct basic research to collect, maintain and track data relevant to the number of renewable energy projects on potentially contaminated land.

DELIVERABLES	DUE DATES
Update screening results with revised wind data	Within 60 days of award of the TO
Draft update to guidelines	As directed by EPA TOCOR

Final update to guidelines	Within 60 days of approval of draft and TOCOR review
Google Earth Mapping Tool updates and data entry	Approximately quarterly or as directed by the TOCOR via technical directive
Project Tracking spreadsheet and associated updates	Approximately quarterly or as directed by the TOCOR via technical directive

#### Task 5 Guidance Support

The contractor shall support CPA to develop and update guidance documents to be used by the Government to communicate program policies, procedures and initiatives to a diverse constituency. Research that's carried out in Task 1 will assist with the identification of new guidance documents that may be needed to assist stakeholders that are interested in implementing renewable energy projects.

The contractor shall provide assistance to develop and update guidance for Re-Powering America's Land Initiative that may be developed to:

- Provide support for projects to establish and enhance public, private and non-profit stakeholders capability to conduct renewable energy assessments and implement projects.
- Provide support for projects to increase the effectiveness, efficiency and equity of renewable energy redevelopment projects.
- Provide support to EPA regions on RE-Powering projects.

DELIVERABLES	DUE DATES
Draft guidance materials	As directed via written technical directive
Final guidance materials	Within 60 days of approval of draft and TOCOR review
Final Document: Best Practices for Siting Solar Photovoltaics on Municipal Solid Waste Landfills	Within 60 days of award of the TO

#### Task 6 Facilitation, Meeting and Conference Support

The contractor shall provide facilitation and logistical support to CPA for meetings, workgroups and conferences. The contractor shall provide facilitation and support for smaller meetings and conferences.

- The contractor shall provide support for conference calls and meetings on an as-needed basis. For estimation purposes assume 15 calls and 8 meetings.
- The contractor shall provide support for public meetings and other opportunities for public outreach. For estimation purposes assume 8 public meetings.
- The contractor shall provide logistical support and facilitation for trainings, meetings, forums, workshops, roundtables and other opportunities for public outreach held for the purpose of providing training, research or technical assistance for non-federal audiences.
- Support shall also include developing flyers, invitations, agenda, training curriculum, meeting notes, evaluation and follow-up actions and may be conducted on the internet or at a specific location. For estimation purposes assume 100 participants per meeting.

- The contractor may be required to conduct travel related to the tasks of this task order. The travel could be short or long distance. The number of people would depend on the scope of the meeting support needed. (For estimation purposes, assume 8 long-distance trips for 2 contractors, within a 500 mile radius, for a period of 2 days per trip)

## **V. POINT OF CONTACT**

### PROJECT OFFICER / INVOICE APPROVER

**Danita Bowling**

Phone: 202-566-2025

Email: [bowling.danita@epa.gov](mailto:bowling.danita@epa.gov)

Mail: USEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

**Mail Code:** 5105T

Washington, DC 20460

### TASK ORDER CONTRACTING OFFICER REPRESENTATIVE

**Adam Klinger**

USEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Mail Code: 5101T

Washington, DC 20460

Email: [klinger.adam@epa.gov](mailto:klinger.adam@epa.gov)

Phone: 202-566-0546

Fax: 202-566-0207

## **VI. TERMS AND CONDITIONS**

The following clauses of the contract are incorporated by referenced as applicable requirements of this task order:

### **OTHER DIRECT COSTS**

EPA GREEN MEETINGS AND CONFERENCES (EPAAR 1552.223-71)(MAY 2007)

TECHNICAL DIRECTION (EPAAR 1552.237-71) (AUG 2009)

PRINTING (EPAAR 1552.208-70) (DEC 2005)

The following additional terms and conditions are requirements of this task order:

### **COMMUNICATIONS PRODUCTS**

Performance under this task order requires the contractor to develop deliverables that are considered by EPA to be "Communications Products". The contractor shall develop Communications Products in accordance with EPA's Policy and Implementation Guide for Communications Product Development and

Approval found here: <http://www.epa.gov/productreview/guide/index.html>. Additionally, if Communications Products require the use of EPA graphics, logos, or other identifiable materials, the Communications Products are further subject to the standards in EPA's Visual and Product Standards Graphics Manual found here: <http://wedcor.cor.epa.gov/pages/TIM/visualidentity-6-19-07.pdf>.

#### **COMPLIANCE WITH EPA GUIDELINES WHEN PERFORMING COMMUNICATIONS OUTREACH AND COMMUNITY RELATIONS ACTIVITIES**

The contractor shall follow policy and guidance relating to administrative records, state involvement, federal facilities, and other enforcement guidance in preparing work as requested by the EPA headquarters and regional staff, as specified in individual task orders. The objectives of this effort are to achieve community understanding of the actions taken by the Agency, to establish mechanisms so that Agency has early and continuous opportunities to obtain community input and to seek comment on alternative or recommended remedies.

#### **DOCUMENT PRODUCTION**

The contractor is required to comply with the standards described in the Policy and Implementation Guide for Communications Product Development and Approval. The EPA publication standards supersedes all previously issued guidance relating to document production and is available on <http://www.epa.gov/productreview/guide/index.html>.

The EPA has committed to make information from all EPA programs available through the Internet and other electronic means that Americans and local organizations can access in their homes, schools, and libraries. [Reinventing Environmental Regulation, #17].

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2 AMENDMENT/MODIFICATION NO. 003		3 EFFECTIVE DATE See Block 16C		4 REQUISITION/PURCHASE REQ NO	
5 PROJECT NO (If applicable)		6 ISSUED BY SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		7. ADMINISTERED BY (If other than Item 6) CODE	
8 NAME AND ADDRESS OF CONTRACTOR (No. street, county, State and ZIP Code) SRA International, Inc. Attn: (b)(4) 4300 FAIR LAKES COURT 7032846219 FAIRFAX VA 220334232		(x) 9A AMENDMENT OF SOLICITATION NO		9B. DATED (SEE ITEM 11)	
CODE 097779698		FACILITY CODE		10A. MODIFICATION OF CONTRACT/ORDER NO EP-W-12-021 0003 10B. DATED (SEE ITEM 13) 01/29/2013	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12 ACCOUNTING AND APPROPRIATION DATA (If required)**

See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A
X	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☒ is not ☐ is required to sign this document and return \_\_\_\_\_ 0 \_\_\_\_\_ copies to the issuing office.

**14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)**

DUNS Number: 097779698

Center for Program Analysis Re-powering America's Land Initiative

TCPC: Adam Klinger

The purpose of this modification is to extend the period of performance of the subject Task Order through September 3, 2013 at no additional cost to the Government. All other terms and conditions remain unchanged.

**LIST OF CHANGES:**

Reason for Modification : Other Administrative Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A NAME AND TITLE OF SIGNER (Type or print)		16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Meghan Thomas	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED  
EP-W-12-021/0005/003

PAGE

OF

2

2

NAME OF OFFEROR OR CONTRACTOR

SRA International, Inc.

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Period Of Performance End Date changed from 2013-08-13 00:00:00 to 2013-09-03 00:00:00 Total Amount for this Modification: \$0.00 New Total Amount for this Version: \$150,332.00 New Total Amount for this Award: \$150,332.00 CHANGES FOR LINE ITEM NUMBER: 1 End Date changed from 2013-08-13 00:00:00 to 2013-09-03 00:00:00  Period of Performance: 01/29/2013 to 09/03/2013				



<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		<b>1. CONTRACT ID CODE</b>		<b>PAGE OF PAGES</b> 1 2	
<b>2. AMENDMENT/MODIFICATION NO.</b> 004		<b>3. EFFECTIVE DATE</b> See Block 16C		<b>4. REQUISITION/PURCHASE REQ. NO.</b>	
<b>5. PROJECT NO. (If applicable)</b>		<b>6. ISSUED BY</b> SRRPOD US Environmental Protection Agency Superfund/RCRA Regional Procurement Operations 1200 Pennsylvania Ave, NW Washington DC 20460		<b>7. ADMINISTERED BY (If other than Item 6)</b>	
<b>8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)</b> SRA International, Inc. Attn: (b)(4) 4800 FAIR LAKES COURT 7037846219 FAIRFAX VA 22034232		<b>9A. AMENDMENT OF SOLICITATION NO.</b>		<b>9B. DATED (SEE ITEM 11)</b>	
<b>10A. MODIFICATION OF CONTRACT/ORDER NO.</b> EP-W-12-021 0005		<b>10B. DATED (SEE ITEM 13)</b> 01/29/2013			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers \_\_\_\_\_ is extended. \_\_\_\_\_ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)** Net Decrease: -\$69,833.90  
See Schedule

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<b>CHECK ONE</b>	<b>A. THIS CHANGE ORDER IS ISSUED PURSUANT TO. (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.</b>
	<b>B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).</b>
X	<b>C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS.</b>
	<b>D. OTHER (Specify type of modification and authority)</b>

**E. IMPORTANT:** Contractor \_\_\_\_\_ is not. [X] is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)**

DUNS Number: 097779698

Center for Program Analysis Re-powering America's Land Initiative

TOPO: Adam Klinger

The purpose of this modification is to de-obligate unused funds on the subject expired task order in the amount of (\$69,833.90). The total obligated amount is hereby changed from \$150,332.00 by (\$69,833.90) to the revised total obligated amount of \$80,498.10.

**LIST OF CHANGES:**

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: -\$69,833.90

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

<b>15A. NAME AND TITLE OF SIGNER (Type or print)</b>		<b>16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)</b> Meghan Thomas	
<b>15B. CONTRACTOR/OFFEROR</b>	<b>15C. DATE SIGNED</b>	<b>16B. UNITED STATES OF AMERICA</b>	<b>16C. DATE SIGNED</b>
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

## CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

EP-W-12-021/0005/004

PAGE

2

OF

2

NAME OF OFFEROR OR CONTRACTOR

SRA International, Inc.

ITEM NO (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	New Total Obligated Amount for this Award: \$80,498.10 Incremental Funded Amount changed: from \$150,332.00 to \$80,498.10  CHANGES FOR LINE ITEM NUMBER: 1 Obligated Amount for this modification: -\$69,833.90 Incremental Funded Amount changed from \$150,332.00 to \$80,498.10  CHANGES FOR ACCOUNTING CODE: 13--T-75R-303DD2-2505-HQ00BX00--1375R15001-002 Account code changed from 13-T-75R-303DD2-2505-HQ00BX00-1375R15001-002 to 13--T-75R-303DD2-2505-HQ00BM00--1375R15001-002 Amount changed from \$100,000.00 to \$30,166.10  Period of Performance: 01/29/2013 to 09/03/2013				