

**EPA Task Order Activity Document  
START 4 Contract # EP-S7-13-06  
Amendment #2**

**Activity Type:** Technical Assistance

**Task:** Removal Assessment / Site Support

**General Task Description:** Assist the OSC with conducting an ambient air removal action oversight at the Westlake Landfill Site in/around Bridgeton, Missouri. Specifically, to provide support for preparation of a QAPP, monitoring of site activities, conduct air sampling, measurement and analysis, procurement of equipment, communication services, site maintenance, and other site activities as directed.

**Created On:** March 28, 2014

**Amended On:** August 14, 2014

**PO:** Randy Schademann

**Task Monitor:** James Johnson, OSC

**Task Codes:** RS

**Estimated Completion Date:** June 30, 2015

**Site/Project Name:** Westlake Landfill Site

**City, State, Zip:** Bridgeton, MO 63044

**CERCLIS No.:** MOD079900932

**Site No.:** 0714

**Estimated Cost:** See IGCE (8/14/14)

**Funds Source:** CERCLA/Removal

**Deliverable:** Air monitoring  
equipment & technician support

**Overtime:** N/A

**Reference:** No

**Expenditure Limit:** New Task Order

**Staffing:**

**Priority:** High

**Start Date:** August 15, 2014

**Specific Element(s):** In accordance with the contract statement of work, the contractor shall assist with conducting a removal action oversight at the Westlake Landfill Site, in Bridgeton, Missouri. Specifically, the contractor shall assist with the following:

- Development of a QAPP for field activities.
- Secure equipment and laboratory services for air sampling and analysis and other related measurement activities for a removal action as directed by the OSC.
- Provide preliminary measurement, assessment, and analysis of air sampling and data analysis results and other related measurement activities as directed by the OSC.
- Set up, maintain, and manage automated data logging for monitoring systems and systematic sampling routines (including sample shipment as needed) for a removal action.
- Document costs incurred by the contractor for the response actions.
- Other duties as directed by the On-Scene Coordinator.

**Comments:** Meet with EPA OSC to discuss project and receive documentation to use for draft language. This task order has a short turnaround time.

Westlake.airmonitoring.TO.START.amendment2.08142014.doc